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B+K No. 
25.0316 

June 30, 2025 

 

Ms. Kehaulani M. Costa, Administrator 
Housing and Community Development 
County of Hawai`i 
1990 Kino`ole Street, Suite 102 
Hilo, Hawai`i 96720-4424 
 

Subject:  Professional Services During Fiscal Year 2025-2026 
OH.3) Community Planning (Grant Writer) 

Dear Ms. Costa: 

Bowers + Kubota Consulting (B+K) is pleased to submit our letter of interest and qualifications to provide 
professional services during the fiscal Year 2025-2026 for the above referenced category. We believe our staff 
with its extensive experience can provide the professional services required for your upcoming projects.  

Over the past 45 years, B+K has provided outstanding architectural/engineering design, program and project 
management, construction management, and planning services across the State of Hawai`i while living our mission 
statement of Fulfilling Visions. Building Trust. Our extensive experience has resulted in successfully completing 
numerous projects for a variety of public agencies and private industry clients. 

Should you have any questions or require additional information, please contact me by telephone at  
(808) 836-7787 or by email at kchu@bowersandkubota.com.    

 

Respectfully, 

BOWERS + KUBOTA CONSULTING, INC.  

 

Kathleen Chu, PE 
Vice President/Principal-in-Charge   
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ARCHITECT - ENGINEER QUALIFICATIONS
PART I - CONTRACT SPECIFIC QUALIFICATIONS

A. CONTRACT INFORMATION
1. TITLE AND LOCATION (City and State)

Professional Services in Fiscal Year 2025 - 2026
2. PUBLIC NOTICE DATE 3. SOLICITATION OR PROJECT NUMBER

June 1, 2025 OH.3) Community Planning (Grant Writer)

B. ARCHITECT - ENGINEER POINT OF CONTACT
4. NAME AND TITLE

Kathleen Chu, PE, Vice President/Principal-In-Charge
5. NAME OF FIRM

       Bowers + Kubota Consulting
6. TELEPHONE NUMBER 7. FAX NUMBER 8. E-MAIL ADDRESS

(808) 836-7787 (808) 834-4833 kchu@bowersandkubota.com
C. PROPOSED TEAM

(Complete this section for the prime contractor and all key subcontractors.)
(Check)

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT

PR
IM

E

J-
V 

PA
RT

NE
R

SU
B-

CO
NT

RA
CT

OR

a. X
Bowers + Kubota Consulting, 
Inc. 94-408 Akoki Street, Suite 201-A

Waipahu, HI 96797
OH.3) Community Planning 
(Grant Writer)

 CHECK IF BRANCH OFFICE

b. X
Bowers + Kubota Consulting, 
Inc. 2153 N. King Street, Suite 200 

Honolulu, HI 96819
OH.3) Community Planning 
(Grant Writer)

 CHECK IF BRANCH OFFICE

c. X
Bowers + Kubota Consulting, 
Inc. 1955 Main Street, Suite 400

Wailuku, HI 96793
OH.3) Community Planning 
(Grant Writer)

 CHECK IF BRANCH OFFICE

d. X
Bowers + Kubota Consulting, 
Inc. 4303 Nawiliwili Road, Suite 106 

Lihue, HI 96766
OH.3) Community Planning 
(Grant Writer)

 CHECK IF BRANCH OFFICE

e. X
Bowers + Kubota Consulting, 
Inc. 605 Laukapu Street, Suite 202 

Hilo, HI 96720
OH.3) Community Planning 
(Grant Writer)

 CHECK IF BRANCH OFFICE
D. ORGANIZATIONAL CHART OF PROPOSED TEAM  (Attached)
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D. ORGANIZATIONAL CHART OF PROPOSED TEAM

COUNTY OF HAWAII

Department of Environmental 
Management

PROJECT MANAGERS

Jared Chang, AICP 
Ronald Sato, AICP 

Carah Kadota Ito, AICP 
Malachi Krishok, AICP 

Jay Stone, PE, BCEE, CFM, CPESC, CPSWQ, CWPPP, ESCPC, 
CESCPP, LEED AP 

Lindsay Nakashima, PE, CWPPP, CESCPP, MBA 
Michael Nishimura, PE, CWPPP, ESCPC,  

CESCPP, LEED AP

PRINCIPAL-IN-CHARGE

Kathleen Chu, PE

TECHNICAL IN-HOUSE RESOURCES

Planning 
Matthew Fernandez 
Ty Shiramizu, AICP 

Monica Daga 
Noah Tabar  

Kaitlyn Nokosi
Civil Engineering 

Eric Tamashiro, PE, CWPPP, ESCPC, CESCPP, LEED AP
Architecture 

Hae-Dong Lee, AIA, NCIDQ, LEED AP, MBA 
Chad Okinaka, AIA, LEED AP

Graphics 
Amy Yamakawa
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Kathleen Chu, PE Principal-in-Charge A. TOTAL B. WITH CURRENT FIRM
33 3

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science, Civil Engineering HI, Professional Engineer/Civil [#12808 (exp. 4/30/2026)] 
CA, Professional Engineer/Civil [#54022 (exp.12/31/2025)]

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Council of Engineering Companies of Hawaii                        Construction Management Association of America (CMAA) 
Move Oahu Forward, Vice Chair                                                               ASCE Transportation Chair
Engineering Sector Partnership, Chamber of Commerce, Women in STEM Lead
Hawaii Council of Engineering Societies, Current Chair    

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Environmental Guideline and Training Program
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: B+K is working to develop an environmental guideline for HDOT staff that complies with federal, state, and county 
environmental regulations and ordinances so that they can effectively cultivate and implement projects. The B+K team is 
also developing a training program for HDOT staff so that they can effectively integrate environmental clearances in a timely 
manner and have a better understanding of the project delivery process.
PROJECT COST: $744,200

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Department of Public Works
Waiale Road Extension Project
Waikapu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: B+K is providing the County of Maui cradle to grave services, from planning through construction, on the Waiale Road 
Extension project. The roadway improvements will include a single span bridge over Waikapu Stream, roundabout intersections, 
two through lanes, shoulder bikeways, pedestrian sidewalks, a shared-use path, and two parallel grassy swales, which will serve as 
a permanent stormwater best management practice (BMP). The project team conduct agency and public coordination, both to seek 
input and provide information relating to the environmental and design related tasks.
The environmental documentation for the improvement project will be prepared as a joint NEPA/HRS 343 environmental 
assessment. The construction bid documents will include construction plans, specifications, engineer’s estimate, and permits. 
PROJECT COST: $87,000,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Kaumualii Highway 
Feasibility Study, Hanapepe to Kekaha, Kekaha,
Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: B+K will conduct a Feasibility Study to explore conceptual details, constraints, and prospective timelines for different 
resiliency improvement alternatives based on probable future scenarios of concern for Route 50, Kaumualii Highway, from 
Hanapepe to Kekaha. The scope of work will include coastal modeling of tidal flood frequency analysis and high-resolution sea 
level rise and wave inundation modeling. The modeling will be conducted for a variety of future sea level rise scenarios
combined with different wave events to help estimate the frequency of occurrence of flooding at selected intervals in the future.
PROJECT COST: N/A

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Office of Recovery
Maui Disaster Recovery
West Maui, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: B+K is a subconsultant to TetraTech providing assistance to the County of Maui in response to the devastating Lahaina 
fires in August 2023. B+K provides management and damage assessment assistance to the Infrastructure Resource Support 
Function (RSF), which includes the roadways, storm drainage, water supply, and wastewater systems. Services assist and guide 
the County by offering comprehensive solutions, strategic planning and coordination, and opportunities to emerge stronger and 
more resilient. Activities include the preparation of project worksheets, funding matrices, strategic planning for temporary and 
permanent housing, presentations, and a recovery roadmap.
PROJECT COST: N/A
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Jared Chang, AICP Planning Manager / Senior Project 
Planner

A. TOTAL B. WITH CURRENT FIRM
20 2

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Arts, Public Administration (formal city planning 
emphasis) American Institute of Certified Planners (Certificate No. 028907)
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Council of Engineering Companies, Senior Executive Institute, Class 26 Graduate (2022) 
American Planning Association, Hawaii Chapter Secretary (2017-present)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City & County of Honolulu, Department of Planning and Permitting 
North Shore Sustainable Communities Plan Update 
Various Locations, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner/Meeting Facilitator 
SCOPE: The plan established the vision, policies, and land use patterns for the North Shore Planning District through 2040 and 
beyond. The plan was developed using an inclusive process that combined research and data collection with community input. 
The plan addressed new and emerging policy issues including climate change and sea level rise, as well as economic and tourism 
implications from COVID-19. PROJECT COST: N/A

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands
DHHL Hanapepe Master Plan Update and Environmental Assessment 
Hanapepe, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner/Beneficiary Consultation Meeting Facilitator
SCOPE: Updated the Hanapepe Homestead Master Plan for 365-acres of DHHL lands in west Kauai and prepared an Environmental 
Assessment, including public and beneficiary outreach, master planning and environmental planning. Next phase of the master plan 
included implementation of 75-new residential lots in Hanapepe, Kauai.
PROJECT COST: $133,000,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
HPD Training Academy New Parking Lot and Master Plan Improvements 
Waipahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner
SCOPE: B+K is preparing the civil design and HRS 343 Environmental Assessment for a new parking lot and master plan improvements 
at Ke Kula Ma kai (the HPD training academy). The Draft Environmental Assessment was published in the Environmental Review 
Programs Environmental Notice in May 2024 and is anticipated to be completed in the same year.
PROJECT COST: N/A

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands
Lanai Residence Subdivision Phase 2B
Lanai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planning Manager
SCOPE: The Lanai Residence Lots, Phase 2B is the third phase of the Lanai Residence Lots Subdivision. This project is located at the southwestern 
portion of Lanai City at the end of Fifth Street. The DHHL (Department of Hawaiian Home Lands) parcel TMK (2)4-9-002:057 comprises 50 acres. 
Phases 1 and 2A were constructed in 2001 and consist of forty-five 10,000-square-foot (SF) lots on approximately 13 acres. Phase 2B will develop 
the remaining area to address the housing needs for Lanai. The current master plan
for the remaining area consists of 10,000-SF lots and a 5-acre park. Potable water would be obtained from Lanai Water Company. The wastewater 
would be conveyed to and treated at the Lanai City Wastewater Reclamation Facility (WRF). This project will update the master plan for the 
remaining area to provide lots needed to meet the current waiting list and potential other land uses.
PROJECT COST: $2,000,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways Hawaii Youth 
Transportation Council
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planning Manager
SCOPE:Assist the HDOT in establishing and facilitating a Youth Transportation Council to advise on HDOT’s climate mitigation and 
adaptation commitments on a quarterly basis. The Youth Council will provide input on ways to reduce greenhouse gas emissions and to 
adapt from climate impacts in the State’s transportation network, and will help to educate and inform Hawaii’s youth on HDOT’s climate 
mitigation and adaptation efforts. Services will include facilitation of the Youth Council, program management, logistical and administrative 
support, and coordination to facilitate interactions between the council and government officials.
PROJECT COST: $250,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Ronald Sato, AICP Senior Project Manager/Senior 
Planner

A. TOTAL B. WITH CURRENT FIRM
35 2

15. FIRM NAME AND LOCATION (City and State)

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Master of Urban and Regional Planning
Bachelor of Science, Political Science American Institute of Certified Planners (Certificate No. 014538)
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association, National and Hawaii Chapters
Historic Hawaii Foundation, Board of Trustees (2010-2016)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Hawaii Public Housing Authority
2025 Environmental Reviews
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Project Manager
SCOPE: Project manager for HPHA’s Environmental Reviews (ER) of 67 federal housing projects statewide to be completed 
using the Federal Department of Housing and Urban Development’s (HUD) Environmental Review Online System (HEROS). 
These ERs were conducted to satisfy HUD’s National Environmental Policy Act (NEPA) requirements for issuing Categorical 
Exclusions for funding repair and rehabilitation work implemented by HPHA. ERs involved addressing several federal cross-
cutter regulations. ERs were also completed for HPHA in 2020, 2015 and 2010 while with another firm.
PROJECT COST: $675,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State DLNR, Division of Forestry & Wildlife (DOFAW)
Kawainui Marsh Protection Project
Kailua, Oahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Project Manager
SCOPE: The State DLNR DOFAW plans to construct maintenance road, ramp for wetland access, and other accessory 
improvements (gates, staging areas, etc.) to improve access for staff around a portion of the Kawainui Marsh State Wildlife 
Sanctuary to support their wetland restoration, upland reforestation, and management efforts. Managing the design work for 
improvements, obtaining land use permits, and overall project coordination with DOFAW.
PROJECT COST: $1,138,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Land and Natural Resources
DOFAW Palamanui Forest Planning
Kahaluu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Project Manager
SCOPE: DOFAW is developing a forest management plan for Palamanui to guide future programming, decision-making, and 
design for improvements. Plan development includes the University Hawaii Community College - Palamanui. This project 
aims to protect and improve some of the last remaining native low-land dry forest while also providing outdoor recreational 
opportunities and educational programs for the community through a collaborative effort between the HCC-Palamanui and 
DLNR’s DOFAW.
PROJECT COST: $385,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Hawaii Public Housing Authority
HPHA EA David Malo & Piilani Homes Demolition Project Maui, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2025 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Sr. Project Manager
SCOPE: The State HPHA is planning to demolish what remains of their David Malo Circle and Piilani Homes housing 
developments in the Lahaina district of the Island of Maui. These homes were damaged from the wildfire of August 2023. 
Managed completion of a federal Environmental Assessment (EA) that supported a Finding of No Significant Impact (FONSI). 
The processing of this EA and FONSI utilized HUD’s Environmental Review Online System (HEROS) website. Coordination 
with the State Hawaii Housing and Finance Development Corporation (HHFDC) along with the Governor’s Office was done.
CONTRACT VALUE: $115,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

State of Hawaii, Hawaii Public Housing Authority
HUD Green Physical Needs Assessment Project (With Prior Firm)
Statewide, Hawaii

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020 (Prior firm) N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM

ROLE: Senior Project Manager
SCOPE: Completed a physical needs assessment for HPHA housing projects statewide (72 projects) along with an energy audit. 
Used HUD’s GPNA tool to estimate repair budgets over the next 20 years to support funding. PROJECT COST: $2,800,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Carah Kadota Ito, AICP Planning Project Manager
A. TOTAL B. WITH CURRENT FIRM

9 2
15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Environmental Design American Institute of Certified Planners (Certificate No. 34599)
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association, Hawaii Chapter
19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways
Vulnerable Roadway Users Safety Assessment
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Worked with the HDOT to develop the State’s first Vulnerable Road User Safety Assessment (VRUSA). A VRUSA is 
an assessment of the safety performance of a State with respect to vulnerable road users and the plan for the State to improve 
the safety of vulnerable road users. Addressed the safety of vulnerable road users through a collaborative and comprehensive 
approach allows people that walk, bike, and roll full and safe access to our transportation system.
CONTRACT VALUE: $575,600

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Aruga & Ishizu Architects, Inc.
Kawailoa Youth and Family Wellness Center
Olomana, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Assistant Planning Project Manager
SCOPE: Infrastructure assessment, entitlements, reprogramming, master plan, environmental assessment/impact statement, 
and City and County of Honolulu Plan Review Use permit application for campus improvements to Hawaii Youth Correctional 
Facility with objective to be more family oriented and broader rehabilitation program and treatment.
CONTRACT VALUE: $489,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways
Hawaii Youth Transportation Council
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: Assist the HDOT in establishing and facilitating a Youth Transportation Council to advise on HDOT’s climate 
mitigation and adaptation commitments on a quarterly basis. The Youth Council will provide input on ways to reduce 
greenhouse gas emissions and to adapt from climate impacts in the State’s transportation network, and educate Hawaii’s 
youth. Services will include facilitation of the Youth Council, program management, logistical and administrative support, and 
coordination to facilitate interactions between the council and government officials.
PROJECT COST: $250,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands
Waimea Nui Regional Community Development Initiative, Kipuka o ke Ola 
Clinic Relocation
Waimea, Hawaii

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Prepared a State of Hawaii, Hawaii Revised Statutes Chapter 343 Environmental Assessment for the relocation of 
the Kipuka o ke Ola Clinic to a 161-acre property master planned for the Waimea Nui Regional Community Development 
Initiative. The clinic is proposed to be relocated to a portion of land within the State Department of Hawaiian Home Land’s 
Puukapu Tract in Waimea on the island of Hawaii.
CONTRACT VALUE: $80,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Business, Economic Development and 
Tourism (DBEDT), Office of Planning and Sustainable Development LID 
(Low Impact Development) Users Guide Update
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM

ROLE: Planner
SCOPE: Updating to Statewide LID Users Guide, creation of website/user interface, and creation of outreach program to 
communicate availability of updated guide.
CONTRACT VALUE: $159,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Malachi Krishok, AICP Planning Project Manager A. TOTAL B. WITH CURRENT FIRM
10 1

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Master of Urban and Regional Planning
Bachelor of Arts, Politics (major) Urban and Environmental 
Policy (minor)

American Institute of Certified Planners (Certificate No. 37112)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association, Hawaii Chapter
19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands
DHHL North Kona Water Development
Island Of Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Developing, running, and troubleshooting a hydraulic model of the existing water system with the addition of the 
proposed water improvements, including sources and storage in WateCAD. Currently preparing Environmental Assessments 
(EAs) and a preliminary engineering report for potable water source development on two parcels in the Keauhou 2 Ahupuaa. 
The wells being developed are intended to support development of DHHL projects at Lai Opua Village and Kalaoa.
CONTRACT VALUE: N/A

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands DHHL Ewa Beach 
Homestead Master Plan and EA
Island Of Oahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: Developed a homestead masterplan and prepared an Environmental Assessment for a new DHHL homestead 
community in ‘Ewa Beach, Oahu. The process included beneficiary and stakeholder engagement, technical studies, preparation 
of a preliminary engineering report, and a beneficiary survey to inform the Master Plan and EA alternatives. The master plan 
incorporated data and analysis of projected sea level rise and mitigation to plan for future climate conditions considering the 
99-year homestead lease term.
CONTRACT VALUE: N/A

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Kauai Community Plan 
West Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner 
SCOPE: Assisted the County of Kauai Planning Department with the design and production of community outreach materials 
for the West Kauai Community Plan and the processing and analysis of community outreach data, which were drafted into a 
Discussion Draft Open House Public Comments Summary Report. Also assisted with the graphic design layout and production 
of the Final Plan.
PROJECT COST: N/A

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Kauai, Department of Public Works Waimea 400 Technical Studies
Waimea, Island of Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner
SCOPE: B+K is supporting the County of Kaua‘i Department of Public Works to coordinate technical studies, update the conceptual 
master plan, and complete environmental compliance requirements for the approximately 417-acre Waimea 400 property. The 
environmental compliance includes preparation of an HRS 343 Programmatic EIS covering the master plan which includes affordable 
housing, agriculture, community use and recreational areas, and wetland restoration to enhance flood management and resilience 
against future sea level rise and climate change impacts. 
CONTRACT VALUE: N/A

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

North Shore Sustainable Communities Plan Update
North Shore, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner
SCOPE: Updated the City and County of Honolulu, Department of Planning and Permitting’s North Shore Sustainable Communities 
Plan. The plan established the vision, policies, and land use patterns for the North Shore Planning District through 2040 and beyond. 
Updated involved an inclusive process that combined research and data collection with community input to analyze and address new 
and emerging policy issues including climate change and sea level rise, as well as economic and tourism implications from COVID-19.
PROJECT COST: N/A
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE

Monica Daga Senior Planner A. TOTAL B. WITH CURRENT FIRM
9 <1

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Environmental Design
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association – Hawaii Chapter, Member, 2023 – present
Certified Member – American Association of Airport Executives, 2017

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Hawaii Public Housing Authority
2025 Environmental Reviews Project
Statewide, Hawaii

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner
SCOPE: Environmental planning and design-related services to support the repair and rehabilitation improvement plans 
of HPHA’s Federal Housing Projects on the islands of Oahu, Hawaii, Maui, Kauai, and Molokai. B+K will conduct HUD 
Environmental Reviews per Title 24, Code of Federal Regulations Parts 50.4, 58.5 and 58.6, for federally subsidized public 
housing projects statewide. In addition to the Environmental Reviews, the project includes preparation of a Programmatic 
Agreement with State Historic Preservation Division, cost estimates of reconstruction, and Archaeological Monitoring for 
David Malo and Pi̒ ilani Homes Demolition.
CONTRACT VALUE:  $662,800

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
Re-Evaluation of  NEPA CATEX for Salt Lake Boulevard Widening Project, 
Phase 3B
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner
SCOPE: B+K is a sub-consultant to WSP USA, Inc. to re-evaluate the existing 2019 NEPA CATEX for Phase 3B of which 
received the federal Better Utilize Investments to Leverage Development (BUILD) grant. The Salt Lake Boulevard Widening, 
Phase 3 project for the City and County of Honolulu, Department of Design and Construction. The Salt Lake Boulevard 
Widening, Phase 3 project was divided into two phases, Phase 3A and Phase 3B due to the encumbrance of allotted City and 
County of Honolulu Capital Improvement Project construction funds. Phase 3A improvements include the makai retaining 
walls and sidewalk, essential utility and various utility relocations. The Phase 3B project will include the remaining work to 
complete the project as described in the 2019 NEPA CATEX and 2019 HRS Chapter 343 EA.
CONTRACT VALUE: $6,500

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Goodfellow Bros.
Keakealani Campus Development Schematic Design
Volcano, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Planner 
SCOPE: Design and contract administration services for the development of a new Keakealani Campus, a charter school 
for pre-kindergarten through eighth grade students. The original design and program of the project which has received 
Use Permits, Variances and Plan Approvals, has been modified due to budget constraints. Planning tasks by B+K includes 
reviewing the validity of the existing entitlements for the modified schematic design.
CONTRACT VALUE: $452,846

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation
Lihue Airport Master Plan and Noise Exposure Map Update
Lihue, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Consultant
SCOPE: Updated the airport master plan to ensure airfield, passenger terminal, general aviation, air cargo, airline and air 
support facilities meet the 20-year aviation activity demand of airport operations and passenger enplanements. The project 
also included a noise exposure map update to evaluate the aircraft noise exposure within the vicinity of the airport as well as 
identify potential incompatible land uses such as residential. 
PROJECT COST: N/A
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Ty Shiramizu, AICP Planner A. TOTAL B. WITH CURRENT FIRM
4 1

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Master of Urban and Regional Planning 
Bachelor of Arts, Biology and Minor in Economics American Institute of Certified Planners (Certificate No. 386400)
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association, American Institute of Certified Planners
19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Aruga & Ishizu Architects, Inc
Kawailoa Youth and Family Wellness Center
Olomana, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Infrastructure assessment, entitlements, reprogramming, master plan, environmental assessment/impact statement, and City 
and County of Honolulu Plan Review Use permit application for campus improvements to Hawaii Youth Correctional Facility with 
objective to be more family oriented and broader rehabilitation program and treatment. CONTRACT VALUE: $489,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The Wilhelm Group for State of Hawaii, Department of Transportation, Harbors
Facility Planning and Land Acquisition for Hilo and Kahului Harbors
Kahului, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE:Assisting with the acquisition of privately held lands surrounding Hilo and Kahului Harbors and production of a Harbors 
Facilities Plan that will summarize the potential options that DOT-H may have in utilizing the acquired lands, assisting with the 
infrastructure due diligence, and preparing an Environmental Assessment for the harbors. Design vehicle maneuverability, harbor 
access points and major harbor use operations, forecasted harbor build out and activities, and planned use and improvements to 
adjacent thoroughfares and streets were evaluated and agencies consulted with to formulate optimal use and development of the 
private lots to complement harbor improvements. ArcGIS was used to map natural and climate hazards, soils, land use zoning, and 
flood zones to assess potential impacts and mitigation measures for the project, as well as identify surrounding landowners to be 
notified of the project. PROJECT COST: Hilo Harbor: $912,528 / Kahului Harbor: $301,475

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Hawaii Public Housing Authority
HPHA EA David Malo & Piilani Homes Demolition Project
Maui, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: The State HPHA is planning to demolish what remains of their David Malo Circle and Piilani Homes housing 
developments in the Lahaina district of the Island of Maui. These homes were damaged from the wildfire of August 2023. The 
federal Environmental Assessment (EA) document prepared is intended to support a Finding of No Significant Impact (FONSI) 
determination to allow for the demolition of these housing projects and all structures due to their extensive damage. The processing 
of this EA and FONSI would utilize the HUD Environmental Review Online System (HEROS) website. Coordination with the State 
Hawaii Housing and Finance Development Corporation (HHFDC) along with the Governor’s Office would be required to complete 
the processing of the EA on HEROS. CONTRACT VALUE: $115,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
ADM Retail Planning & Architecture
Sueoka Store - HRS 343 & HRS 6E
Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Currently providing planning services for Sueoka repairs and expansion. Services include HRS 343 and HRS 6E 
consultation with the Department of Land and Natural Resources’ State Historic Preservation Division and coordination with the 
Kauai Historic Preservation Review Commission and Kauai County Planning Department. CONTRACT VALUE: $123,900

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Department of Transportation, Highways
Strategic Highway Safety Plan Update
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: B+K is updating the Strategic Highway Safety Plan for the five-year period from 2025 to 2030 using a data-driven approach 
to reduce traffic-related fatalities and serious injuries across all transportation modes. The plan will identify statewide goals, 
objectives, and strategies that are consistent with safety performance measures established by the Federal Highway Administration, 
and integrate the highway safety elements of engineering, education, enforcement, and emergency response.
CONTRACT VALUE: $533,400
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Matthew Fernandez Planner A. TOTAL B. WITH CURRENT FIRM
5 2

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Master of Urban and Regional Planning 
Bachelor of Science, Natural Resource and Environmental 
Management
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Planning Association, Hawaii Chapter
Community Emergency Response Team - Federal Emergency Mgmt. Agency & Be Ready Manoa

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Business, Economic 
Development and Tourism (DBEDT), Office of Planning and Sustainable 
Development LID (Low Impact Development) Users Guide Update 
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Updating to Statewide LID Users Guide, creation of website/user interface, and creation of outreach program to 
communicate availability of updated guide.
CONTRACT VALUE: $159,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Education, Office of Facilities and
Operations
Kalama Intermediate School Modular Administration Building Project 
Makawao, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Assistant Planner
SCOPE: Prepared an Environmental Assessment in accordance with the requirements of the Hawaii Environmental Policy Act 
and HRS 343, prepared the project for historic preservation compliance review under HRS 6E, and coordinated subconsultant 
works.
PROJECT COST: $2,225,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Board of Water Supply,
Kalaeloa Seawater Desalination Facility (Subconsultant to Kalaeloa 
Desalco, LLC)
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner
SCOPE: Civil and environmental engineering, architecture, landscape architecture, planning, and permitting services for 
the Kalaeloa Seawater Desalination Facility design-build-operate-maintain project for the Board of Water Supply. The initial 
buildout for this project will be a seawater reverse osmosis water treatment plant with an initial production capacity of 1.7 
MGD; the on-site and off-site facilities required to dispose of concentrate and other water treatment byproducts generated by 
the WTP; and off-site ancillary facilities, including access roadway improvements, a recycled water pipeline, a product water 
transmission line, and an underground injection control transmission line. Although the initial WTP production capacity 
will be 1.7 MGD, the facility will be programmed and planned to accommodate future cost-effective expansions in up to two 
additional phases up to 5.1 MGD.
PROJECT COST: $150,000,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Education, Office of Facilities and
Operations
Relocation of the DOE Maui Distrcit Mowers Facility and Community 
School for Adults
Kahului, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Assistant Planner
SCOPE: Prepared an Environmental Assessment in accordance with the requirements of the Hawaii Environmental Policy Act 
and HRS 343, prepared the project for historic preservation compliance review under HRS 6E, and coordinated subconsultant 
works.
PROJECT COST: $2,225,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE

Noah Tabar Planner A. TOTAL B. WITH CURRENT FIRM
2 1

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Arts, Urban Studies
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Aruga & Ishizu Architects, Inc
Kawailoa Youth and Family Wellness Center 
Olomana, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: Infrastructure assessment, entitlements, reprogramming, master plan, environmental assessment/impact statement, and City 
and County of Honolulu Plan Review Use permit application for campus improvements to Hawaii Youth Correctional Facility with 
objective to be more family oriented and broader rehabilitation program and treatment.
PROJECT COST: $489,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Hawaii Youth Transportation Council
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: Assist the HDOT in establishing and facilitating a Youth Transportation Council to advise on HDOT’s climate mitigation 
and adaptation commitments on a quarterly basis. The Youth Council will provide input on ways to reduce greenhouse gas emissions 
and to adapt from climate impacts in the State’s transportation network, and will help to educate and inform Hawaii’s youth on 
HDOT’s climate mitigation and adaptation efforts. Services will include facilitation of the Youth Council, program management, 
logistical and administrative support, and coordination to facilitate interactions between the council and government officials. 
CONTRACT VALUE: $1,000,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Statewide Department of Transportation, Airports 
Statewide Project Management Support Services 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
June 2024-January 

2025 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: B+K is providing statewide project management and planning support services for the HDOT Airports (DOT-A). Planning 
services support the Engineering Planning Section (AIR-EP) in statewide airport development projects, public planning studies, 
and planning document reviews. Services include GIS mapping and analysis, preparation of environmental compliance documents, 
analysis in public planning studies, contracting, and planning document review. These services support a variety of projects including 
the State Climate Adaptation Action Plan, the Daniel K. Inouye International Airport (HNL) Diamond Head Extension Development 
Project, and the Kalaeloa Airport (JRF) Utility Systems Improvement Project. 
PROJECT COST: N/A

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation 
Kaumualii Highway Feasibility Study, Hanapepe to Kekaha, Kekaha, 
Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: B+K will conduct a Feasibility Study to explore conceptual details, constraints, and prospective timelines for different 
resiliency improvement alternatives based on probable future scenarios of concern for Route 50, Kaumualii Highway, from Hanapepe 
to Kekaha. The scope of work will include coastal modeling of tidal flood frequency analysis and high-resolution sea level rise and 
wave inundation modeling. The modeling will be conducted for a variety of future sea level rise scenarios combined with different 
wave events to help estimate the frequency of occurrence of flooding at selected intervals in the future. 
PROJECT COST: $675,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Department of Transportation, Highways  
Vulnerable Road User Safety Assessment (VRUSA) 
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: Bowers + Kubota Consulting (B+K) to working with the HDOT to develop the State’s first Vulnerable Road User Safety 
Assessment (VRUSA). A VRUSA is an assessment of the safety performance of a State with respect to vulnerable road users and 
the plan for the State to improve the safety of vulnerable road users. Addressing the safety of vulnerable road users through a 
collaborative and comprehensive approach allows people that walk, bike, and roll full and safe access to our transportation system. 
PROJECT COST: $575,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE

Kaitlyn Nokosi Technical Specialist A. TOTAL B. WITH CURRENT FIRM
4 4

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science, Sociology
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Hawaii Youth Correctional Facility
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: Provide initial scoping, assessment (Phase I), programming (Phase II), and master plan (Phase III) for reprogramming and 
campus improvements to the Hawaii Youth Correctional Facility in Kailua (Olomana) on southeast Oahu. Environmental assessment 
or impact statement (Phase IV) and plan review use application (Phase V) will be added later via contract amendment once the State 
DAGS is able to procure more funding.  
PROJECT COST: $489,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Department of Transportation, Highways 
Hawaii Department of Transportation Freight and Statewide Long-Range Land 
Transportation plan 
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: B+K is working with Jacobs, Inc. to update the Statewide and Regional Federal Aid Highways Transportation Plans for the 
Districts of Hawaii and Kauai and islands of Molokai and Lanai. The statewide Plan is the overarching land transportation plan that 
will set the structure to integrate the individual district plans into a comprehensive, multimodal statewide plan. 
PROJECT COST: $1,800,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Hawaii Youth Transportation Council
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM

ROLE: Technical Specialist 
SCOPE: Assist the HDOT in establishing and facilitating a Youth Transportation Council to advise on HDOT’s climate mitigation 
and adaptation commitments on a quarterly basis. The Youth Council will provide input on ways to reduce greenhouse gas emissions 
and to adapt from climate impacts in the State’s transportation network, and will help to educate and inform Hawaii’s youth on 
HDOT’s climate mitigation and adaptation efforts. Services will include facilitation of the Youth Council, program management, 
logistical and administrative support, and coordination to facilitate interactions between the council and government officials. 
CONTRACT VALUE: $1,000,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Department of Transportation, Highways  
Vulnerable Road User Safety Assessment (VRUSA) 
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Techinical Specialist 
SCOPE: Bowers + Kubota Consulting (B+K) to working with the HDOT to develop the State’s first Vulnerable Road User Safety 
Assessment (VRUSA). A VRUSA is an assessment of the safety performance of a State with respect to vulnerable road users and 
the plan for the State to improve the safety of vulnerable road users. Addressing the safety of vulnerable road users through a 
collaborative and comprehensive approach allows people that walk, bike, and roll full and safe access to our transportation system. 
CONTRACT VALUE: $575,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State Department of Transportation, Highways 
Strategic Highway Safety Plan 2025-2030 
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Planner 
SCOPE: Bowers + Kubota Consulting (B+K) is working with the HDOT to update the State’s Strategic Highway Safety Plan (SHSP) 
for the five-year period from 2025 to 2030. The SHSP is a safety plan that provides a comprehensive framework for reducing highway 
fatalities and serious injuries on all public roads throughout the State. The plan identifies highway safety problems and opportunities, 
and provides strategies and countermeasures to reduce traffic-related fatalities and serious injuries across all transportation modes. 
Federal, State, and City and County government agencies and safety stakeholders are engaged to ensure the SHSP is developed 
through a cooperative process to establish common statewide goals and priorities. 
CONTRACT VALUE: $533,460
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Amy Yamawaka Graphic Designer
A. TOTAL B. WITH CURRENT FIRM

36 28
15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science, Fine Arts Design
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Land and Natural Resources
Kealakekua Bay Master Plan & Environmental Impact Statement
South Kona, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Graphic Designer
SCOPE: Provided graphic design services for the preparation of a Master Plan, EIS, and Management Plan for Kealakekua Bay 
State Historical Park.
CONTRACT VALUE: $529,500

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Metropolitan Planning Organization 
Maui MPO Public Participation Plan Update
Maui County, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Graphic Designer 
SCOPE: Provided graphic design services for the Maui MPO Public Participation Plan (PPP) update in compliance with federal 
regulations regarding interested parties, participation and consultation in the metropolitan transportation planning process. 
CONTRACT VALUE: $99,600

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
(Sub-consultant to Biederman Redevelopment Ventures)
Ala Moana Park Master Plan & EIS
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2019 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Graphic Designer
SCOPE: Provided graphic design services for the Environmental Impact Statement completed for Biederman Redevelopment 
Ventures. 
CONTRACT VALUE: $366,800

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Vulnerable Roadway Users Safety Assessment
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Graphic Designer 
SCOPE: Worked with the HDOT to develop the State’s first Vulnerable Road User Safety Assessment (VRUSA). A VRUSA is 
an assessment of the safety performance of a State with respect to vulnerable road users and the  plan for the State to improve 
the safety of vulnerable road users. Addressed the safety of vulnerable road users through a collaborative and comprehensive 
approach allows people that walk, bike, and roll full and safe access to our transportation system. 
CONTRACT VALUE: $575,600

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Hawaii Community Foundation,
Affordable and Workforce Housing Regional Plans
Island of Maui, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Graphic Designer 
SCOPE: Providing graphic design services for various plans that highlights the need for affordable housing and highlighted 
housing projects and infrastructure that would support those projects as part of the House Maui Initiative.
PROJECT COST: $52,453
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE
Jay Stone, P.E., BCEE, CFM, CPESC, CPSWQ, 
CESCPP, CWPPP, ESCPC, LEED AP Civil Engineering Manager

A. TOTAL B. WITH CURRENT FIRM
32 14

15. FIRM NAME AND LOCATION (City and State)

       Bowers + Kubota Consulting, Waipahu, HI 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Bachelor of Science, Civil Engineering
Bachelor of Arts, English Professional Engineer/Civil - HI [#9548 (exp.4/30/2026)]

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Board Certified Environmental Engineer, Water   	 LEED Accredited Professional                   Association of Floodplain Managers 
    Supply & Wastewater	 International Society of Automation          American Society of Civil Engineers
Certified Professional in Storm Water Quality Control	 Water Environment Federation                   International Society of Automation 
Certified Erosion & Sediment Control Plan Preparer        	Certified Water Pollution Plan Preparer     American Academy of Environmental 
Certified Professional in Erosion & Sediment Control  	 Hawaii Water Environment Association	   Engineers & Scientists     	  
Certified Floodplain Manager	 American Water Works Association          Erosion & Sediment Control Plan Coordinator
Hawaii Council of Engineering Societies, Past Chair

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Facility Management 
NPDES Municipal Separate Storm Sewerhy System (MS4) Retrofit 
Structural BMP Improvements Program

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Principal in Charge/Senior Civil Engineer
SCOPE: Updated the City’s action plan to meet permit requirements to retrofit 10% of the City’s MS4 drainage structures. Incorporated 
planned projects from the City’s other MS4 programs into the storm water retrofit planning process. Prepared plans, specifications, and 
opinions of probable costs for the repair of over 70 catch basins in Kakaako, including replacement with tree filter boxes and planter boxes; a 
bioretention cell at the intersection of Kapiolani Boulevard and Sheridan Street; and four different types of permeable pavement and pavers 
in the existing bicycle lane on South Street. Conducted HRS 6E consultation with SHPD. Conducted an archaeological inventory survey 
for the Sheridan Street project. Prepared the technical design guide of green and grey storm water BMPs for use by City personnel to select 
appropriate permanent stormwater BMPs for projects. Prepared new typical details and specifications of green stormwater BMPs and new 
standard details and specifications for catch basins and grated drain inlets. Prepared conceptual designs of proposed BMPs in Pearl City 
Industrial Park and the Waiau commercial/industrial area. Prepared written updates to the City’s SWMPP annual report. Prepared plans, 
specifications, and opinions of probable construction costs for the repair of catch basins in the Ala Moana area. PROJECT COST: $2,000,000 

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
Ala Moana Regional Park Pedestrian Bridges, Canal Wall, and Pond Improvements, 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022 2023
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Civil Engineer
SCOPE: Processed the EIS, the Special Management Area permit, and all environmental permit applications (USACE permit, Section 
401 WQC, CZM Consistency, and NPDES permit NOI-C) for repair of the failed canal wall sections, repair of the historic Bridle Bridge, 
demolition and replacement of the Piikoi Street and Queen Street bridges, and bank stabilization at the Japanese and Hawaiian Ponds within 
the park. PROJECT COST: $14,600,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
Aweoweo Street Drainage Outfall Improvement
Waialua, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022 2022
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: Provided permitting and design of storm drain outfall inlet protection. Coordinating processing of all approvals and permits, along 
with direction of design and preparation of construction documents. PROJECT COST: $350,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Transportation Services 
Complete Streets Planning and Preliminary Design 
Kaneohe, Kailua, and Pearl City, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Civil Engineer 
SCOPE: Assessed implementation of complete streets concept designs in Kaneohe, Kailua, and Pearl City area as part of planned road 
rehabilitation projects in each area. Initial tasks included evaluation of existing conditions through driving, walking, and bicycling audits of 
each community; identifying the complete streets network based on land use and roadway configuration; and developing preliminary street 
cross-sections showing options for pedestrian walkways, bicycle lanes, shared pathways, and vehicular travel lanes. 
PROJECT COST: $4,000,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

State Department of Transportation, Highways
General Hydraulic Engineering Services, Oahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager/Civil Engineer
SCOPE: Evaluating scour conditions at 96 existing bridges on Oahu including 44 City and County of Honolulu bridges. Conducting detailed 
bridge inspection and preparing SERs to assess the potential for scour at each bridge. Performing hydrologic, HEC RAS analysis, and scour 
calculations, environmental permits and developing a Scour Plan of Action and other related engineering services including preparation of 
construction drawings, specifications and estimates necessary to address potential bridge scour. CONTRACT VALUE: $5,000,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE
Michael Nishimura, PE, ESCPC, CWPPP, 
CESCPP, LEED AP

Civil Engineering Manager/Senior 
Project Manager

A. TOTAL B. WITH CURRENT FIRM
27 5

15. FIRM NAME AND LOCATION (City and State)

       Bowers + Kubota Consulting, Waipahu, HI
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Bachelor of Science, Civil and Environmental Engineering
Bachelor of Arts, Physics

Professional Engineer/Civil - HI [#10772 (exp. 4/30/2026)] 
Professional Engineer/Civil - CA [#82626 (exp. 9/30/2025)] 
Professional Engineer/Civil - GU [#1757 (exp. 4/30/2026)] 
Professional Engineer/Civil - CNMI [#507 (exp. 8/30/2026)]

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Certified Water Pollution Plan Preparer                          	        Erosion & Sediment Control Plan Coordinator 
Certified Erosion & Sediment Control Plan Preparer		         LEED Accredited Professional
Society of American Military Engineers, Honolulu Post

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
PVT Land Company, Ltd.
PVT Landfill Owner Advisory Services
Waianae, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Project Manager
SCOPE: Providing general third-party assistance to PVT for their construction and demolition waste landfill facility and its 
operations in line with prevailing State of Hawaii, Department of Health permit conditions, regulations and requirements.
CONTRACT VALUE: $1,388,400

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Airports
Ahukini Landfill Restoration Phase 2 
Lihue, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Civil Engineer
SCOPE: Developing a plan to deal with shearwater bird habitat in the area; creating construction plans and specifications to 
stabilize a coastal slope containing landfill debris; and obtaining all necessary approvals and permits to allow such work. 
PROJECT COST: $8,600,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Facility Management
NPDES MS4 Retrofit Structural BMP Improvements Program 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Civil Engineer
SCOPE: Design of four different types of permeable pavement within the bike lane on South Street between Pohukaina Street 
and Kapiolani Boulevard. Pavement types will include a porous asphalt, pervious concrete, and two types of permeable pavers. 
A sign will also be installed to provide information about the pavement types installed and how they are part of a low impact 
development design. 
CONTRACT VALUE: $3,120,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Kauai, Department of Public Works 
Kauai County Department of Public Works and Construction Management 
Support Services for Public Works Wastewater Division 
Various Locations, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager 
SCOPE: As a prime consultant, B+K is providing various environmental engineering, project management, construction 
management, and inspection services for repair and maintenance and capital improvement projects on this open-end contract. 
Task orders include multiple repairs, maintenance, improvements, and permitting at all four of the County of Kauaʻi’s 
wastewater treatment plants, and various pump stations and collection system locations throughout the island.  
CONTRACT VALUE: $860,000.00 (Wastewater Division)

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Board of Water Supply
Kailua and Pupukea Iwi Kupuna Reinterment 
Kailua & Pupukea, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM

ROLE: Monitoring Manager and Technical Advisor
SCOPE: Developed design PS&E, permitting and post-design services for the construction of two archaeological reinterment 
sites from BWS construction projects. Coordinated with BWS Cultural Specialist/Archaeologist and descendants.
PROJECT COST: $200,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE
Lindsay Nakashima, PE, CWPPP, CESCPP, 
MBA

Deputy Civil Engineering 
Manager

A. TOTAL B. WITH CURRENT FIRM
23 23

15. FIRM NAME AND LOCATION (City and State)

       Bowers + Kubota Consulting, Waipahu, HI
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Bachelor of Science Civil Engineering
Master of Business Administration Professional Engineer/Civil - HI [#12569 (exp. 4/30/2026)]
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Hawaii Council of Engineering Societies, Past Chair                	 Certified Water Pollution Plan Preparer 
American Society of Civil Engineers (ASCE)                                  	 Certified Erosion & Sediment Control Plan Preparer

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Department of Planning
Coastal Resilience and Erosion Management Plan
Māalaea Village, Maui

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Civil Engineer.
SCOPE: Conducted a utility study and developed a framework for managed relocation of Maalaea condos and residences on the 
shoreline. The study looked at the existing conditions providing an asset analysis of the water, sewer, drainage, electrical, and 
access. Impacts to those utilities were then studied based on sea level rise and coastal impacts. Using the information collected, 
the study provided questions and considerations for relocation of those utilities for managed retreat.
PROJECT COST: $300,000  

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Hilton Hawaiian Village
Sea Level Rise Assessment Study
Oahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Civil Engineer
SCOPE: Conducted a study on the impacts to the Hilton Hawaiian Village campus’ utility infrastructure, vehicular access, and 
pedestrian routes as a result of sea level rise, passive flooding, and shoreline waves. The study included providing proposed 
mitigation measures to protect the coastline, infrastructure, and ensure critical service components are located above projected 
flood elevations. Opinions of probable construction costs were provided with initial steps to address the rising sea levels and 
plan for the future. PROJECT COST: $93,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways Kaumualii 
Highway Feasibility Study, Hanapepe to Kekaha 
Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Deputy Project Manager
SCOPE: Conducting a Feasibility Study to explore conceptual details, constraints, and prospective timelines for different 
resiliency improvement alternatives based on probable future scenarios of concern for Route 50, Kaumuali‘i Highway, from 
Hanapēpē to Kekaha. The objectives of the Feasibility Study are to explore resiliency realities, criticalities, and challenges for 
the Route 50 study area. The scope of work will include coastal modeling of tidal flood frequency analysis and high-resolution 
sea level rise and wave inundation modeling. The modeling will be conducted for a variety of future sea level rise scenarios 
combined with different wave events to help estimate the frequency of occurrence of flooding at selected intervals in the future.
PROJECT COST: N/A

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City & County of Honolulu, Board of Water Supply
HFD NPDES Small MS4 Permit Kaneohe and Kailua Fire Stations
Kaneohe and Kailua, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021 2021
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager
SCOPE: Prepared construction documents for storm water management improvements at two City fire stations in Windward Oahu. 
Improvements proposed at both fire stations addressed storm water quality and included redirecting roof and pavement runoff to new 
underground infiltration basins and seepage wells within the station site.  PROJECT COST: Kaneohe $350,000 / Kailua $450,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Facility Maintenance 
NPDES MS4 Retrofit Structural BMP Improvements Program – South Street 
Permeable Pavement 
Honolulu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020 N/A

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Civil Engineer 
SCOPE: Design of four different types of permeable pavement within the bike lane on South Street between Pohukaina Street and 
Kapiolani Boulevard. Pavement types will include a porous asphalt, pervious concrete, and two types of permeable pavers. A sign 
will also be installed to provide information about the pavement types installed and how they are part of a low impact development 
design. PROJECT COST: $2,000,000 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE
Eric Tamashiro, PE, ESCPC,
CWPPP, CESCPP, LEED AP Senior Project Manager A. TOTAL B. WITH CURRENT FIRM

31 22
15. FIRM NAME AND LOCATION (City and State)

       Bowers + Kubota Consulting, Waipahu, HI  
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Bachelor of Science, Civil Engineering Professional Engineer/Civil - HI [#9787 (exp.4/30/2026)]

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

LEED Accredited Professional                                        American Society of Civil Engineers            Water Environment Federation  
Hawaii Water Environment Association                         Certified Water Pollution Plan Preparer  
Certified Erosion & Sediment Control Plan Preparer     Erosion & Sediment Control Plan Coordinator

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Hawaii, Department of Public Works
Ane Keohokalole Highway
Kailua-Kona, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2012 2012
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Civil Engineer
SCOPE: Completed construction documents for the County highway paralleling Queen Kaahumanu Highway for about 2.9
miles from Palani Road to Hina Lani Street. Also completed an Environmental Assessment; processed U.S. DOT Act of 1966
Section 4(f) review; conducted the NHPA Section 106 consultation and prepared the preliminary engineering report.
PROJECT COST: $35,000,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Walton Street Capital LLC/Avalon Development Company LLC
Kapolei Business Park Phase 2
Kapolei, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2017 2017
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager/Project Engineer
SCOPE: Lead designer for subdivision improvements, including storm drainage system with water quality treatment units,
roadways, water system improvements, and grading. Coordinated plan approval and National Pollutant Discharge Elimination
System (NPDES) permit coverage processing.
PROJECT COST: $22,000,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

City & County of Honolulu, Department of Facility Maintenance
Honolulu Fire Department, NPDES Small Municipal Separate Storm Sewer 
System (MS4) Program Assessments
Oahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing 
VMF - 2017 / SE 
Roof – 2019 / NE 

Roof & Wash Facility 
– 2022

VMF - 2017 / SE Roof – 
2019 / NE Roof & Wash 

Facility – 2022

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Civil Engineer
SCOPE: Conducted field evaluations and facility assessments for the Akahi, Waialua, Wahiawa, Kailua, Kaneohe, Kaaawa, 
Sunset Beach, and Pawaa HFD stations relative to compliance with the City’s NPDES Program. Prepared concept designs, 
opinions of cost and engineering reports to address storm water quality improvements. 
PROJECT COST: $6,500,000

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
NAVFAC Hawaii
FY21 Special Project RM 17-1635 Red Hill Repair Roads and Erosion 
Control
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021 Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Project Manager 
SCOPE: Provided engineering services for the repair of eroded areas, implementation of erosion control and rockfall mitigation 
measures, storm drainage improvements, and roadway improvement. Scope of work included conducting site engineering 
investigations and preparing 35%, 60%, pre-final and final design-bid-build contract documents.
PROJECT COST: $34,985,000

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
American Savings Bank
American Savings Bank Campus 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2019 2019
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Senior Project Manager. 
SCOPE: Conducted site assessments, supported traffic and archaeological assessments and coordinated the site design for a 9-story, 
120,000 gross square feet office building at the corner of Beretania and Aala Streets. Work within the right-of-way included the 
reconstruction of driveway aprons and walkways and utility structure and connections.
PROJECT COST: $34,985,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE
Hae-Dong Lee, AIA, NCIDQ, LEED AP 
MBA Principal Architect/Project Manager

A. TOTAL B. WITH CURRENT FIRM
19 10

15. FIRM NAME AND LOCATION (City and State)

        Bowers + Kubota Consulting, Waipahu, HI
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Bachelor of Architecture, Architecture 
Master of Business Administration

HI, Registered Architect [#17013 (exp. 4/30/2026)] 
GA, Registered Architect

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Institute of Architects, Honolulu Chapter, Member                                  U.S. Green Building Council, LEED AP                                           
19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
Hans L’Orange Neighborhood Park - Parking Lot & Comfort Station 
Improvements
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Principal-in-Charge
SCOPE: Architectural and engineering design services for the renovation of existing parking lot and comfort station. Scope of 
work includes the reconfiguration and addition to the existing parking lot as well as new comfort station. The new parking lot is 
proposed to have the capacity for 122 stalls which is double the current amount presently available. The comfort station will be 
constructed to allow/ limit access during times at which the baseball field is in operation.
PROJECT COST: $8,600,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction
Honolulu Zoo Hawaiian Wetland Aviary
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Principal-in-Charge
SCOPE: Architecture, landscape architecture, civil and electrical engineering, and entitlement planning services for the initial 
phase of a new Hawaii exhibit, which will feature a wetland aviary. The new exhibit starts at the main entrance arrival area 
and extends eastward to the Nene Goose Sanctuary. Once completed, the aviary will showcase animals in their habitat ranging 
from coastal wetlands to mountainous rain forests and further into dry forests and grasslands. The design intent is to expose 
guests to the wide range of native wetland (streams and ponds) and dryland habitats found in Hawaii. The scope of work for this 
project covers conceptual design and permitting, with follow-on design development and construction documents.
PROJECT COST: $750,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Board of Water Supply 
Secondary Microbiology Lab and Control Center 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Principal-in-Charge 
SCOPE: Architectural and engineering design services for the design of a new microbiology testing laboratory for the Board of 
Water Supply. The laboratory will contain a virology lab, a testing area with autoclaves and incubators as well as storage and 
offices for the lab director and lab techs and will provide desks for field operatives. The lab will be designed to BSL-2.
SIZE: 2,000 square feet / PROJECT COST: $701,122 (fee)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Parks & Recreation - Planning and Development, 
ADA Transition Plan 
Kahului, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager
SCOPE:  Review survey of 134 parks, and provide all corrective measures to comply with 2010 ADA standards. Conducting 
site verifications of approximately 35% of the sites. Conduct reviews of the study with DCAB and submit final report. 
PROJECT COST: $6,000,000 (ROM)

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
County of Maui, Maui Police Department
Maui Police Dispatch Flooring
Kahului, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2017 2018
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager 
SCOPE: A/E design and construction administration services for modifying the existing dispatch office to create one level floor 
eliminating tripping hazards and to bring the dispatch office up to ADA compliance.  The existing dispatch consoles and the 
access floors are removed and replaced with new consoles and access floors. In addition to the electrical work to accommodate 
the new dispatch consoles, the existing clean agent fire suppression system and air handling unit serving the under space of the 
access floor are disconnected and reinstalled to allow the installation of the new access floor.
PROJECT COST: $600,000
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN SERVICE CATEGORY 14. YEARS EXPERIENCE

Chad Okinaka, AIA, LEED AP Architecture Manager A. TOTAL B. WITH CURRENT FIRM
36 2

15. FIRM NAME AND LOCATION (City and State) 

       Bowers + Kubota Consulting, Waipahu, HI
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Architecture, Architecture  HI, Registered Architect [#8427 (exp. 4/30/2026)]
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

U.S. Green Building Council, LEED AP                                  American Institute of Architects
19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Department of Design and Construction 
Hans L’Orange Master Plan Update 
Waipahu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager 
SCOPE: Planning services for a new master plan for Hans L’Orange Park in Waipahu for community and stakeholder input to 
inform future development at the park coincides with the overall vision.  The master plan consisted of new pedestrian circulation 
and expansion of the current parking lot to handle the parking needs of the baseball stadium.  Also included in the master plan is 
demolition of the existing comfort station and construction of a new comfort station closer to the baseball stadium.  The master 
plan required community and stakeholder input on the vision and cost. 
PROJECT COST: $3,760,000

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Board of Water Supply, 
Kalaeloa Seawater Desalination Facility (subconsultant to Kalaeloa Desalco, LLC) 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager 
SCOPE: Civil and environmental engineering, architecture, landscape architecture, planning, and permitting services for the 
Kalaeloa Seawater Desalination Facility design-build-operate-maintain project for the Board of Water Supply. The initial 
buildout for this project will be a seawater reverse osmosis water treatment plant with an initial production capacity of 1.7 MGD; 
the on-site and off-site facilities required to dispose of concentrate and other water treatment byproducts generated by the WTP; 
and off-site ancillary facilities, including access roadway improvements, a recycled water pipeline, a product water transmission 
line, and an underground injection control transmission line. Although the initial WTP production capacity will be 1.7 MGD, the 
facility will be programmed and planned to accommodate future cost-effective expansions in up to two additional phases up to 
5.1 MGD. PROJECT COST: $150,000,000

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City and County of Honolulu, Board of Water Supply 
Secondary Microbiology Lab and Control Center 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager
SCOPE: Architectural and engineering design services for the design of a new microbiology testing laboratory for the Board of 
Water Supply. The laboratory will contain a virology lab, a testing area with autoclaves and incubators as well as storage and 
offices for the lab director and lab techs and will provide desks for field operatives. The lab will be designed to BSL-2.
SIZE: 2,000 square feet / PROJECT COST: $701,122 (fee)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Hawaii Community Foundation (HCF), 
Kamamalu Park Concept Study 
Honolulu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager 
SCOPE: Architectural design services for the renovation of two locker room buildings (one 6,200 sq ft and the other 5,500 sq ft) on 
the Ke’elikolani Intermediate School Campus into (7) new preschool classrooms with support facilities (Prep/Kitchenette rooms, 
restrooms, storage, etc.). Work also includes extensive site rework to accommodate the outdoor play area requirements of a Preschool. 
PROJECT COST: $1,993,213

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
State of Hawaii, Hawaii Health Systems Corporation, 
Hilo Medical Center Hospital Expansion 
Hilo, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  CHECK IF PROJECT PERFORMED WITH CURRENT FIRM
ROLE: Architecture Manager 
SCOPE: A/E services for the expansion of approximately 18,900 SF to the existing 249,886 SF at Hilo Medical Center, which will be 
situated above the current location of the physician and visitor parking. The expansion space is programmed for an 18-bed Intensive 
Care Unit with 2 enclosed stair shafts. Rooftop and ground floor mechanical and electrical spaces to include air handling units, 
domestic hot water, electrical rooms, medical gas and miscellaneous infrastructure components. 
PROJECT COST: $30,000,000
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

1
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
The Wilhelm Group for State of Hawaii, Department of Transportation, Harbors
State DOTH Hilo and Kahului Harbors Land Acquisition
Hilo, Hawaii, and Kahului, Maui

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
The Wilhelm Group for State of Hawaii, 
Department of Transportation, Harbors

Rod Nagao (808) 791-2382

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Relevant Features:
•	 Due diligence reports to support Acquisition
•	 Comprehensive Environmental Assessments
•	 Hazardous materials investigated & addressed
•	 Historic Architecture evaluated
•	 Solutions alleviating nearby traffic congestion

SCOPE: Assisting the State of Hawaii, Department of Transportation, Harbors (HDOT-H) with the acquisition of privately held lands 
surrounding both Hilo and Kahului Harbors by completing due diligence studies and an Environmental Assessment. HDOT-H would 
acquire two parcels for Kahului Harbor (10.73 acres) and five parcels for Hilo Harbor (9.38 acres) to accommodate harbor expansion. 
The marine cargo industry is an essential component of Hawaii’s economy and livelihood, and acquiring several privately-owned 
parcels would improve the internal operational efficiency of both Kahului and Hilo Harbors to accommodate the projected increase in 
the amount of goods shipped between these islands. 

Supported HDOT-H in developing improvement concepts utilizing the parcels proposed for acquisition at both harbors. Developed 
harbor access alternatives, stacking lanes improvements for semi-trailers, accommodating cruise ship passengers to improve operational 
efficiency, and determining improvements needed for overall cargo operations.

Due diligence reports prepared for both harbors identified site conditions, access and other property information associated with these 
parcels to support HDOT-H’s evaluation of the feasibility of acquiring them. Redevelopment options considered for these parcels were 
reasonable and feasible and provides needed space to support long-term harbor operations. An Environmental Assessment prepared 
for Hilo Harbor addressed various effects associated with the parcels and their redevelopment. This included hazardous materials from 
former industrial use, historic architecture associated with buildings and structures, improving traffic conditions for the community 
near the harbor, economic displacement resulting from acquisition, and addressing general community concerns. 

PROJECT SIZE: Hilo Harbor: 9.38 Acres / Kahului Harbor: 10.73 Acres
PROJECT COST: Total Fee: $1,214,003

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Planner
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

2
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Department of Land and Natural Resources 
Division of Forestry and Wildlife
Palamanui Forest Reserve Planning 
Kailua-Kona, Hawaii

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
State of Hawaii, Department of Land and 
Natural Resources, Division of Forestry 
and Wildlife

Jennifer Grimm (808) 927-0412

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Relevant Features:
•	 Extensive stakeholders and community outreach
•	 Management partnership with University of Hawaii Hawaii Palamanui Community College
•	 Innovative forest reserve management planning and restoration for endangered and native plants
•	 Comprehensive planning and master plan development

SCOPE: Assisting the State of Hawaii (State), Department of Land and Natural Resources (DLNR), Division of Forestry and Wildlife 
(DOFAW) in conducting comprehensive restoration, environmental, and community planning for the Palamanui forest area of about 
872 acres of unencumbered State land in Kailua-Kona of the island of Hawaii. 

DOFAW is planning to develop a community forest management plan for Palamanui to guide future programming, decision-making, 
and design work to implement improvements to this forest area. Development of this plan is being conducted in partnership with 
the Hawaii Community College-Palamanui (HCC-Palamanui) located adjacent to the project area. This project aims to protect and 
improve some of the last remaining native low-land dry forest while also providing outdoor recreational opportunities and educational 
programs for the community through a collaborative effort between the 
HCC-Palamanui and DLNR’s DOFAW. HCC-Palama staff, students and 
volunteers have been conducting some restoration of this forest area, and the 
project would support and expand their efforts, educational opportunities, 
along with supporting environmental restoration and cultural practices. 
This effort supports developing a forest restoration and management plan 
for Palamanui that identifies conceptual improvements and management 
programs setting the framework for designing and constructing 
improvements. Such improvements would be developed in consultation 
with HCC-Palamanui, stakeholders and the community to support the long-
term stewardship of this area.

PROJECT SIZE: About 872 Acres 
PROJECT COST: $385,000

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Master Planning,, Environmental 
Planning
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

3
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
County of Kauai, Department of Public Works 
Waimea 400 Technical Studies
Waimea, Island of Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
County of Kauai, Department of Public 
Works Wade Lord (808) 241-4906

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Relevant Features:
•	 Wetland management and restoration planning for flood 

management and resiliency to future sea level rise and 
climate change impacts Management partnership with 
University of Hawaii Hawaii Palamanui Community 
College

•	 Programmatic Environmental Impact Statement in 
coordination with multiple agencies

•	 NEPA and federal regulatory requirements
•	 Engaging stakeholders and community members to 

address the diverse range of interests, ideas, and impacts 
related to the project property

•	 Conceptual master planning and technical analysis

SCOPE: Bowers + Kubota Consulting (B+K) is supporting the 
County of Kaua‘i Department of Public Works to coordinate 
technical studies, update the conceptual master plan, and complete 
environmental compliance requirements for the approximately 417-acre Waimea 400 property owned by the County of Kauai. The 
project encompasses 350+ acres of the Waimea 400 property and includes several key components: updating the conceptual master 
plan including areas of wetland restoration to enhance flood management and resilience against future sea level rise and climate change 
impacts; preparation of a Programmatic Environmental Impact Statement in collaboration with multiple agencies; adherence to the 
National Environmental Policy Act (NEPA) and federal regulatory requirements; and engaging stakeholders and community members 
to address the diverse range of interests, ideas, and impacts related to the project property. Additionally, the project involves conceptual 
master planning and technical analysis to ensure comprehensive and sustainable development.
The affordable housing area of the project is being implemented separately by the Kauai Housing Agency, however, the HRS 343 
Programmatic EIS and NEPA EA will also address the planned affordable housing on-site.
B+K is also coordinating the following technical studies, which are being conducted to investigate site constraints and environmental 
impacts related to the project: 

•	 Archaeological Literature Review and Field Inspection Report
•	 Biological Survey
•	 Cultural Impact Assessment 
•	 Geotechnical Study
•	 Hydrogeology Study
•	 Hydrologic and Hydraulic Study
•	 Phase 1 Environmental Site Assessment 
•	 Preliminary Engineering Report (B+K)
•	 Soils Study
•	 Topographical Study including Uncrewed Aircraft System (UAS) aerial contour map (B+K)
•	 Traffic Study
•	 Water Management and Green Infrastructure Conceptual Planning 
•	 Wetland Delineation Study

PROJECT COST: N/A (Planning Study; no construction)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Planner, Civil Engineer
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

4
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
County of Maui, Department of Public Works
Waiale Road Extension Project
Waikapu, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
County of Maui, Department of Public 
Works

Nolly Yagin (808) 270-7437

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Areas this Project Addresses:
•	 Chapter 343 HRS/NEPA Environmental Assessment
•	 Conceptual and Preliminary Engineering
•	 Agency Coordination and Public Outreach
•	 Utility Design and Coordination
•	 Plans, Specifications, and Estimate
•	 Right-of-Way mapping and appraisal services
•	 Funding (Federal, State, and Public Private Partnerships)
•	 RAISE Grants with FHWA/HDOT Oversight
•	 Construction Management
•	 Project Management

SCOPE: The Bowers + Kubota project team is providing the County 
of Maui cradle to grave services, from planning through construction, 
on the Waiale Road Extension project. The project will extend Waiale Road from its current terminus at East Waiko Road southward 
to Honoapiilani Highway. The proposed extension will support all transportation modes, protect non-motorized travelers, and is 
approximately 8,600 lineal feet (ft.) in length within an 80-ft. right-of-way. The Waiale Road extension is a critical part of the planned 
regional infrastructure for the County of Maui and will serve as the catalyst for surrounding planned developments to increase much 
needed affordable housing.

The B+K project team will review the environmental documentation, preliminary design, and final construction documents for the 
Waiale Road extension.

The roadway improvements will include a single span bridge over Waikapu Stream, roundabout intersections, two through lanes, 
shoulder bikeways, pedestrian sidewalks, a shared-use path, and parallel grassy swales, which will serve as a permanent stormwater 
best management practice (BMP).

The B+K project team will conduct agency and public coordination, both to seek input and provide information relating to the 
environmental and design related tasks. The environmental documentation for the improvement project will be prepared as a joint 
NEPA/HRS 343 environmental assessment.

Ready to Advertise documents will include construction plans, specifications, engineer’s estimate, and permits. Bid support and 
construction management will be provided by B+K.

B+K is also assisting the County of Maui by exploring funding options for the roadway project. The funding options include federal- 
aid funding, developer pro rata fair share, state funding, federal discretionary grants, and public private partnerships. The B+K team 
has already been successful in helping the County obtain a FY2022 RAISE grant for $25 Million.

PROJECT COST: $87,000,000 (estimated)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Project and Construction Management



STANDARD FORM 330 (7/2021) Page 24

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

5
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Maui Disaster Recovery Management Services
Island of Maui, Hawaii

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
County of Maui, Office of Recovery Keanu Lau Hee (808) 270-7855
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Areas this Project Addresses:
•	 Site and Damage Assessment
•	 Project Scope Development 
•	 Grant Management
•	 Program Management
•	 Temporary and Permanent Housing support
•	 Community Outreach support
•	 Staff Augmentation

SCOPE: Bowers + Kubota is working as a sub-consultant to  
TetraTech to support the Office of Recovery with broad disaster 
recovery service after the devastating fires in August 2023. The 
services assist and guide the County by offering comprehensive 
solutions, strategic planning and coordination, and opportunities 
to emerge stronger and more resilient.
B+K assists the Infrastructure Recovery Support Function (RSF) 
team in developing, strategizing, and expediting infrastructure 
projects to support the repopulation of residents in the areas 
impacted by the wildfires. This includes the development of a 
recovery road map showing critical milestones for infrastructure, 
temporary and permanent housing, and future resiliency projects to be used by County along with federal and local partners for 
coordination, collaboration, and situational awareness.
B+K developed a comprehensive matrix of critical infrastructure projects for the Office of Recovery indicating budgets and fiscal year 
spending along with associated presentations to request funds from the Senate Committee on Ways and Means during the legislation 
session and for the Maui County Council during the budget session.
We provide support for the community outreach efforts by assisting the Department of Management and Office of Communication 
and Public Affairs. This includes assistance with the responses to the frequently asked questions (FAQs) from the community public 
meetings and creating FAQ worksheets and flowcharts for various activities including permitting requirements for temporary dwellings 
in the fire impacted areas.
We prepared site inspection and damage assessment reports for various County departments and locations that were damaged by the 
wildfires. The assessments include detailed narratives and photographs of the damaged site for various structures, wastewater pumps 
stations, and parks and recreational facilities. These assessment reports will be used to capture FEMA funding for the County.
B+K provides support to Tetra Tech for the FEMA Hazard Mitigation Grant Program (HMGP) by developing and providing scope 
for projects that may be eligible for the grant program which include short and long-term projects such as roadway connectivity, flood 
mitigation, building construction, water and wastewater resiliency projects.
PROJECT COST: $687,685

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.
        Bowers + Kubota Consulting, Inc. 

(Sub-consultant to TetraTech) Waipahu, HI Project Management, Infrastructure and 
Housing Support, Community Outreach

One of 20 project sheets put together for funding requests
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

6
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Department of Accounting & General Services
Information and Communication Services Division (ICSD) Radio Facilities Site 
Assessments, Environmental Assessments and Facility Layouts
Various Locations, Oahu and Kauai, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
State of Hawaii, Department of 
Accounting & General Services David DePonte (808) 586-0492

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Areas this Project Addresses:
•	 Study of various radio tower facilities across O‘ahu 
•	 Comprehensive Environmental Assessments 
•	 Discretionary land use approvals

SCOPE: Bowers + Kubota Consulting (B+K) is supporting the State of Hawaii, 
Department of Accounting and General Services (DAGS) in coordinating technical 
studies and surveys and preparing environmental compliance documents and 
applications for discretionary land use approvals for various radio tower facilities 
on Oahu that are managed by the State of Hawaii, Department of Accounting and 
General Services, Office of Enterprise Technology Services. DAGS is proposing to 
improve State radio tower facilities at various locations on Oahu, including Mokuleia, 
Kahuku, Ulupau Head, Red Hill, Mauna Kapu, Kaena Point, and Round Top. The 
types of improvements proposed range from installing or upgrading utilities, to 
constructing new communications buildings, radio towers, and site improvements. 
B+K will prepare environmental compliance documentation and applications such 
as Hawai‘i Revised Statutes (HRS), Chapter 343 Environmental Assessments (EA), 
Conservation District Use Permit applications, and HRS Chapter 6E-8 submittal 
documents to ensure compliance with applicable State regulations.

B+K is also coordinating the following technical studies, which are being conducted 
to investigate site constraints and environmental impacts related to the project: 

•	 Archaeological Literature Review and Field Inspection Report
•	 Biological Survey
•	 Cultural Impact Assessment 
•	 Surface Soil Screening Survey
•	 Topographical Study and Survey
•	 Targeted Hazardous Material Survey Report
•	 Tree Assessment 

PROJECT COST: N/A (Planning Study; no construction)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Planner, Civil Engineer
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25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI
Project Management, Planning, 
Affordable Housing Affordable, 
Infrastructure Investments,  Public 
Engagement

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT 
KEY NUMBER

7
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Department of Hawaiian Home Lands 
North Kona Water Development, Environmental Assessments and Preliminary 
Engineering Report
North Kona, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

State of Hawaii, Department of Hawaiian 
Home Lands Andrew Choy (808) 620-9559

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Relevant Features:
• Water source development for Hawaiian homesteads
• Comprehensive Environmental Assessments
• Integration of Ka Pa‘akai Analysis framework and coordination with cultural consultants 
• NEPA and federal regulatory requirements

SCOPE: Bowers + Kubota Consulting (B+K) is preparing Environmental Assessments (EAs) and a preliminary engineering report 
for potable water source development on two parcels in the Keauhou 2 Ahupuaa. The wells being developed are intended to support 
development of the Department of Hawaiian Home Lands (DHHL) projects at Lai Opua Village and Kalaoa. B+K is preparing 
Environmental Assessments for each parcel in accordance with Hawaii Revised Statutes (HRS) Chapter 343 and Title 11, Chapter 
200 of the Department of Health Administrative Rules. To ensure that potential adverse impacts to native rights, traditional and 
customary practices, and the health of the aina (land) & its natural resources are properly mitigated in compliance with Article XII, 
Section 7 of the Hawaii State Constitution, a detailed Ka Paakai Analysis was completed by DHHL and incorporated in the EAs. 
Additionally, B+K is completing an environmental assessment in accordance with the National Environmental Policy Act (NEPA) and 
the U.S. Department of Agriculture (USDA) – Rural Development regulation. A Preliminary Engineering Report (PER) meeting the 
requirements of the USDA Rural Utilities Service will also be prepared. A topographic survey for the PER will be coordinated and 
preliminary site layout and grading plans to confirm the area required for the site improvements will be prepared for the PER. The PER 
will also be processed for acceptance by the USDA Rural Utilities Service. A hydraulic study of the North Kona Water System and 
assistance in drafting the terms of the Water Development Agreement between DHHL, the landowners and the County Department of 
Water Supply will also be provided.

PROJECT COST: N/A (Study)
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

8
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways
Kaumualii Highway Feasibility Study, Hanapepe to Kekaha
Kekaha, Kauai

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
State of Hawaii, Department of 
Transportation, Highways Division

Dean Matsui (808) 587-1830

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Areas this Project Addresses:
•	 Climate Change/Resiliency
•	 Data Gathering and Review
•	 Conceptual Design
•	 Coastal Engineering
•	 Feasibility Study
•	 Project Management

SCOPE: Bowers + Kubota conducted a Feasibility Study to explore 
conceptual details, constraints, and prospective timelines for 
different resiliency improvement alternatives based on probable 
future scenarios of concern for Route 50, Kaumualii Highway, from 
Hanapepe to Kekaha.
The objectives of the Feasibility Study are to: 
•	 Explore resiliency realities, criticalities, and challenges for the 

Route 50 study area.
•	 Conduct a study to explore alternatives, examine environmental 

impacts, risks, and feasibility to improve the resiliency of Route 
50 

•	 Provide a final report summarizing the findings to proactively 
vet feasible and practicable options and prioritize solutions.

The scope of work included coastal modeling of tidal flood frequency 
analysis and high-resolution sea level rise and wave inundation 
modeling. The modeling was conducted for a variety of future sea 
level rise scenarios combined with different wave events to help 
estimate the frequency of occurrence of flooding at selected intervals 
in the future. 
A feasibility assessment with planning level opinions of probable costs and an analysis of disadvantaged communities were conducted 
to reflect possible coastal engineering alternatives to improve the resiliency of Route 50 to future sea level rise. Alternatives included, 
beach restoration, beach restoration with stabilizing structures, berm or dune enhancement or creation, existing revetment repairs or 
enhancements, new shoreline structures, scour protection, ground elevation or setback suggestions, and other possible nature-based 
solutions. The alternatives and recommendations were prioritized for implementation and  included midterm and long-term solutions 
that most effectively meet the HDOT’s priorities. The feasibility study provides HDOT with a range of projects that will have a defined 
purpose and tangible and recognized benefits.
CONTRACT VALUE: $675,000

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.         Bowers + Kubota Consulting, Inc. Waipahu, HI
Project Management, Conceptual 
Design, Transportation Planning, Coastal 
Modeling
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

9
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Department of Transportation, Highways 
Hawaii Youth Transportation Council
Statewide, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023 N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
State of Hawaii, Department of 
Transportation

Laura Kaakua (808) 583-4751

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Relevant Features:
•	 Project management, planning, and coordination to support a 

Youth Council made up of 20 members
•	 Facilitation of meetings and outreach activities
•	 Consultation and coordination between youth, government 

officials, and partner organizations and agencies
•	 Planning and engineering support for decarbonization, climate 

resiliency, and sustainability efforts

SCOPE: Bowers + Kubota Consulting (B+K) is assisting the State 
of Hawaii, Department of Transportation (HDOT) in establishing 
and facilitating a voluntary Youth Transportation Council to advise 
on HDOT’s climate mitigation and adaptation commitments on 
a quarterly basis. The establishment of the Youth Transportation 
Council was part of the requirements of the settlement agreement in 
Navahine v. Department of Transportation, State of Hawaii (2022) in 
order to advise HDOT on ways to reduce greenhouse gas emissions 
and to adapt from climate impacts in the State’s transportation network. 
The Youth Transportation Council will seek to improve HDOT’s work 
via appropriate integration of youth feedback into HDOT’s policies, 
plans, and projects. The council may also conduct outreach activities to 
educate and provide direct industry experience to Hawai‘i’s youth about 
HDOT’s climate mitigation and adaptation efforts and transportation.

B+K will assist the HDOT in creating foundational documents for the Youth Transportation 
Council, facilitating the selection of council members, meeting facilitation and planning, 
preparing graphics and promotional materials for the council, program management, 
website management, logistical and administrative support, and coordination to facilitate 
meaningful interactions between youth and government officials. B+K will also provide 
targeted planning and engineering support for decarbonization, climate resiliency, and 
sustainability based on the needs of the Youth Transportation Council in partnership 
with the HDOT. 

CONTRACT VALUE: $1,000,000

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Planner, Civil Engineer
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER

10
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
State of Hawaii, Hawaii Public Housing Authority (HPHA)
HPHA EA David Malo & Piilani Homes Demolition Project
Lahaina, Maui, HI

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

Ongoing N/A

23. PROJECT OWNER’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
State of Hawaii, Hawaii Public Housing 
Authority Lisa Izumi (808) 832-5374

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Areas this project addresses:
•	 EPA EA and compliance with federal regulatory requirements (Section 7, Section 106, etc.)
•	 Completing the EA and processing using HUD’s Environmental Review Online System (HEROS) website
•	 Historic architecture (RLS) and archaeological resources addressed
•	 Hazardous materials addressed stemming from Lahaina Wildfire disaster

SCOPE: The State HPHA is planning to demolish what remains of their David Malo Circle and Piilani Homes housing developments in 
the Lahaina district of the Island of Maui. These homes were significantly damaged from the Lahaina Wildfire of August 2023. HPHA 
needs to demolish remaining structures to allow for the reconstruction of low-income housing at these sites. A federal Environmental 
Assessment (EA) document, that included compliance with federal cross-cutter requirements, was prepared supporting a Finding of 
No Significant Impact (FONSI) determination. The processing of this EA and FONSI was completed using HUD’s Environmental 
Review Online System (HEROS) website along with coordination with the State Housing and Finance Development Corporation and 
Governor’s Office. 

PROJECT COST: $1,200,000

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

a.        Bowers + Kubota Consulting, Inc. Waipahu, HI Planner
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY PERSONNEL 
     (From Section E, Block 12)

27. ROLE IN EXAMPLE PROJECT 
     (From Section E, Block 13)

28. EXAMPLE PROJECTS LISTED IN SECTION F 
     (Fill in “Example Projects Key” section below before completing table. Place “X”  
      under project key number for participation in same or similar role).

1 2 3 4 5 6 7 8 9 10

Kathleen Chu, PE Principal in Charge X X X X X X X X

Jared Chang, AICP Planning Manager X X X X X X X X X X

Ronald Sato, AICP Senior Project Manager X X X X X X

Carah Kadota, AICP Planning Project Manager X X X X

Malachi Krishok Planning Project Manager X X X X

Monica Daga Senior Planner

Ty Shiramizu, AICP Planner X X X X X X

Matthew Fernandez Planner X X X

Noah Tabar Planner X X X

Kaitlyn Nokosi Technical Specialist X X X X

Amy Yamakawa Graphic Designer X X X X X X X X X X
Jay Stone, PE, BCEE, CFM, CPESC, 
CPSWQ, CWPPP, ESCPC, CESCPP, 
LEED AP

Civil Engineering Manager X X X

Michael Nishimura, PE, CWPPP, 
ESCPC, CESCPP, LEED AP

Civil Engineering Manager/
Senior Project Manager X X X X

Lindsay Nakashima, PE, CWPPP, 
CESCPP, MBA

Deputy Civil Engineering 
Manager X X

Eric Tamashiro, PE, CWPPP, ESCPC, 
CESCPP, LEED AP

Senior Project Manager X

Hae-Dong Lee, AIA, NCIDQ, LEED 
AP, MBA

Senior Project Manager X X

Chad Okinaka, AIA, LEED AP Senior Project Manager X

29. EXAMPLE PROJECTS KEY
NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F)

1

The Wilhelm Group for State of Hawaii, Department of 
Transportation, Harbors
State DOTH Hilo and Kahului Harbors Land Acquisition
Hilo, Hawaii, Kahului, Maui

6
State of Hawaii, Dept. of Accounting & General Services
ICSD Radio Facility, Various Locations

2

State of Hawaii, Department of Land and Natural 
Resources 
DOFAW Palamanui Forest Planning 
Kahaluu, HI

7

State of Hawaii, Department of Hawaiian Home Lands
North Kona Water Development, Environmental 
Assessments and Preliminary Engineering Report
North Kona, HI

3
County of Kauai, Department of Public Works 
Waimea 400 Technical Studies
Waimea, Island of Kauai, HI

8 State of Hawaii, Department of Transportation, Highways 
Kaumualii Highway Feasibility Study, Hanapepe to Kekaha

4
County of Maui, Department of Public Works
Waiale Road Extension Project
Waikapu, HI

9
State of Hawaii, Department of Transportation, Highways 
Hawaii Youth Transportation Council
Statewide, HI

5
County of Maui, Office of Recovery
Maui Disaster Recovery Management Services
Island of Maui, Hawaii

10
Hawaii Public Housing Authority
HPHA EA David Malo & Piilani Homes Demolition Project
Lahaina, Maui, HI
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H. ADDITIONAL INFORMATION
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

SUMMARY OF QUALIFICATIONS
1.	 Name of firm or individual, principal place of business, and location of all its offices.

Name of firm: 			   Bowers + Kubota Consulting, Inc.
Principal Place of Business: 	94-408 Akoki Street, Suite 201-A

						      Waipahu, HI 96797
        Location of all Offices: 		  Main Office (Waipahu) - Oahu
						      Satellite Office (Kalihi) - Oahu

					     Satellite Offices - Maui and Kauai
						      Field Offices - Hawaii and Molokai
2.	 Age of the firm and its average number of employees over the past 5 years.
	 B+K staff size currently consists of 271 employees. The profile of the staff includes 11 Principals, 39 Project 

Managers, 25 Construction Managers, 66 Inspectors, 30 Civil Engineers, 5 Electrical Engineers, 4 Mechanical 
Engineers, 22 Architects, 8 Landscape Architects, 7 Planners, 2 Schedulers, 10 Technicians, and 40 Administrators. 
Over the past 5 years, the average number of B+K employees has been 225 total staff. 

3.	 Education, training, and qualification of key members of the firm.

KEY PERSONNEL PROFESSIONAL QUALIFICATIONS

KEY PERSONNEL PROJECT ROLE
ACTIVE PROFESSIONAL 

REGISTRATION NO. OF YEARS 

EXPERIENCE
EDUCATION

OTHER 

CERTIFICATIONS / 

TRAINING STATE DISCIPLINE

CIVIL AND ENVIRONMENTAL DESIGN

Jay Stone, PE, BCEE, CFM, 
CPESC, CPSWQ, CESCPP, 
CWPPP, ESCPC, LEED AP

Principal Civil Engineer HI Civil 32 BS/BA
BCEE, CFM, 
CPSWQ, ESCPC, 
CPESC, CWPPP, 
CESCPP, LEED AP

Michael S. Nishimura, PE, 
ESCPC, CWPPP, CESCPP, 
LEED AP

Civil Engineering 
Manager/Senior Project 
Manager

HI/CA/
GU/ 

CNMI
Civil 27 BS/BA ESCPC, CWPPP, 

CESCPP, LEED AP

Lindsay Nakashima, PE, 
CWPPP, CESCPP, MBA

Deputy Civil 
Engineering Manager/
Senior Project Manager

HI Civil 23 MBA/BS CWPPP, CESCPP, 
MBA

Kathleen Chu, PE Senior Project Manager HI/CA Civil 33 BS -

David Bills, PE, CWPPP, 
CESCPP Senior Project Manager HI/GU Civil 49 MS/BS CWPPP

Trina Onuma, PE, CWPPP, 
LEED AP, CESCPP,  MBA Senior Project Manager HI Civil 42 MBA/BS CWPPP, CESCPP, 

LEED AP

Cary Kondo, PE, CWPPP, 
CESCPP Senior Project Manager HI Civil 49 MS/BS CWPPP, CESCPP

Nicolo “Nick” Orense, PE, 
CWPPP, CESCPP, LEED AP Senior Project Manager HI/CA Civil 41 BS CWPPP, CESCPP, 

LEED AP
Jeremy Michelson, PE, PMP, 
CPESC, CWPPP, CESCPP Senior Project Manager HI Civil 29 BS PMP, CPESC, 

CWPPPP, CESCPP
Eric Tamashiro PE, CWPPP, 
ESCPC, CESCPP, LEED AP Senior Project Manager HI Civil 31 BS CWPPP, ESCPC, 

CESCPP, LEED AP

Kristen Yoshida, PE, CPESC, 
CPSWQ, CWPPP, CESCPP Senior Project Manager HI Civil 13 MS/BS CPESC, CPSWQ, 

CWPPP, CESCPP 

Karen Bates, PE, CWPPP, 
CESCPP Project Manager HI Civil 32 BS CWPPP, CESCPP

Harold Pascua, PE, CWPPP, 
CESCPP Project Manager HI Civil 23 BS CWPPP, CESCPP

Christopher Bosek, PE, 
CWPPP, CESCPP Project Manager HI/NY/

FL Civil 7 BS CWPPP, CESCPP
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KEY PERSONNEL PROFESSIONAL QUALIFICATIONS

KEY PERSONNEL PROJECT ROLE
ACTIVE PROFESSIONAL 

REGISTRATION NO. OF YEARS 

EXPERIENCE
EDUCATION

OTHER 

CERTIFICATIONS / 

TRAINING STATE DISCIPLINE

Justin Privett, PE, CWPPP, 
CESCPP Senior Civil Engineer HI Civil 19 BS CWPPP, CESCPP

Patricia Cabus, PE, CWPPP, 
CESCPP Civil Engineer HI Civil 7 BS CWPPP, CESCPP

Joshua Gusman, PE, ESCPC, 
CWPPP, CESCPP Civil Engineer HI Civil 6 BS ESCPC, CWPPP, 

CESCPP
Lucas Aribon, PE, ESCPC Civil Engineer HI Civil 4 BS ESCPC
Nicholas Kanno, PE, ESCPC Civil Engineer HI Civil 4 BS ESCPC

Carolyn Len, ESCPC, LEED AP Civil Engineer - N/A 33 BS ESCPC, LEED AP

Cleto “Clay” Patoc, ESCPC Civil Engineer - N/A 24 BS/AS ESCPC

Eric Torrate, CFM, ESCPC Civil Designer - N/A 25 AS CFM, ESCPC

Albert Rivera CADD Manager/UAS 
Pilot - N/A 33 AS UAS FAA Part 107

MECHANICAL DESIGN

Kevin Katayama, PE, LEED 
AP BD+C

Mechanical Engineering 
Manager HI/NV

Mechanical 
/ Fire 

Protection
38 BS LEED AP BD+C

Corey Chun, PE Senior Project Manager HI Mechanical 28 BS
Travis Salyphone Designer N/A 1 BS
Kody Panui, PE Mechanical Engineer HI Mechanical 5 BS
ELECTRICAL DESIGN

Brian Itozaki, PE, LEED AP Electrical Engineer 
Manager HI Electrical 34 BS LEED AP

Kiyoshi Hashida, EIT Electrical Designer III 3 BS
Nicholas Enomoto Electrical Designer III N/A 11 BS
Jeffrey Basallo Electrical Engineer N/A 19 BS
Kacie Nakamura Electrical Designer III N/A 10 BS
Alika Guillermo Electrical CAD Operator N/A 3 BA
Alan Cardona Electrical CAD Operator N/A 26 BA
ARCHITECTURE
Hae-Dong Lee, AIA, NCDIQ, 
LEED AP, MBA Principal Architect HI/GA Architect 19 MBA/BA NCDIQ, LEED AP

Chad Okinaka, AIA, LEED AP Architecture Manager HI Architect 36 BA LEED AP

Julius G. Vergabera Architecture Deputy 
Manager N/A 16 AS

Jonathan Ramento, AIA, CDT Project Manager HI Architect 16 AS CDT
Dean Ichiyama, AIA Senior Project Architect HI Architect 38 BA CSI
Aaron Ackerman, LEED AP 
ID+C

Sustainability Team 
Leader/Project Architect N/A 21 BA LEED AP

Robyn Ebisui, ASID, LEED AP Interior Designer N/A 16 DArch/BA ASID, LEED AP
Anna Sakata Project Architect N/A 37 BS
Landon Hamada Project Designer N/A 9 DArch/BA
Andy Corpuz Project Designer N/A 26 BA
Gerald Sarmiento Project Designer N/A 14 BA
Rocky Ipalari Project Designer N/A 16 AS

H. ADDITIONAL INFORMATION
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.
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H. ADDITIONAL INFORMATION
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

KEY PERSONNEL PROFESSIONAL QUALIFICATIONS

KEY PERSONNEL PROJECT ROLE
ACTIVE PROFESSIONAL 

REGISTRATION NO. OF YEARS 

EXPERIENCE
EDUCATION

OTHER 

CERTIFICATIONS / 

TRAINING STATE DISCIPLINE

Willy Corpuz Project Designer N/A 35 BS
Kei Ri Project Designer N/A 15 BA
CONSTRUCTION MANAGEMENT

Todd Niemann, CCM Principal in Charge - N/A 41 BS
Certified 
Construction 
Manager

Mike Kamaka, PE, CCM Principal Construction 
Manager HI Civil 29 MS/BS

Certified 
Construction 
Manager

Michael Lum, PE Project Manager HI Civil 37 BS HDOT Certified 
Bituminous Unit

Dan Keeley, CCM Construction Manager N/A 26 BS
Certified 
Construction 
Manager

Donald “Tony” Jones, PE, 
PMP Construction Manager HI  Civil 30 ME/BS PMP

Benn Torigoe, CCM, LEED 
AP Construction Manager N/A 31 BS

Certified 
Construction 
Manager, LEED AP

Jeff Martina, CCM Construction Manager N/A 17 BS
Certified 
Construction 
Manager

Brandon Bautista, CISEC Project Engineer N/A 12 BS CISEC

Russel Kapuniai, FE, CCM Project Engineer N/A 17 BS Certified Construction 
Manager

Marc Maloney, CCM Project / Special 
Inspector N/A 14 AS

HDOT Certified for 
Bituminous, and 
Soils and Aggregates 
Unit, ACI-Grade 1

Robertson “Phil” Goodman Process Industrial 
Controls Specialist N/A 51

Jordan Vande Brake Process Industrial 
Controls Specialist N/A 16 AS

Jeffrey Chuck, EIT, CCM, 
PSP, LEED AP

Project Controls / 
Scheduling N/A 29 BS

Certified Construction 
Manager, AACE 
International Planning 
and Scheduling 
Professional

Derk Hunter Project / Special 
Inspector N/A 36 BS

HDOT Certified for 
Bituminous, and Soils 
and Aggregates Unit, 
ACI-Grade 1

Joanne Haia Inspector N/A 21
HDOT Certified for 
Bituminous, and 
Soils and Aggregates 
Unit

Cory Aukai Inspector N/A 7 

Huelo Lukeala Inspector N/A 16
HDOT Certified for 
Bituminous, and Soils 
and Aggregates Unit, 
ACI-Grade 1

COMMUNITY PLANNING

Jared Chang, AICP Planning Manager N/A 20 BA AICP

Ronald Sato, AICP Senior Project Manager/ 
Senior Planner N/A 35 MURP/BS AICP
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KEY PERSONNEL PROFESSIONAL QUALIFICATIONS

KEY PERSONNEL PROJECT ROLE
ACTIVE PROFESSIONAL 

REGISTRATION NO. OF YEARS 

EXPERIENCE
EDUCATION

OTHER 

CERTIFICATIONS / 

TRAINING STATE DISCIPLINE

Carah Kadota Ito, AICP Planning Project 
Manager N/A 9 BenvD AICP

Malachi Krishok, AICP Planning Project 
Manager N/A 10 MURP / 

BA AICP

Monica Daga Senior Planner N/A 9 BEnvD

Ty Shiramizu, AICP Planner N/A 4 MURP / 
BA AICP

Matthew Fernandez Planner N/A 5 BS / MS
Noah Tabar Planner N/A 2 BUS
Kaitlyn Nokosi Technical Specialist N/A 4 BS
Amy Yamakawa Graphic Designer N/A 35 BS
LANDSCAPE ARCHITECTURE
Bradley Tanimura, PLA, 
ASLA, CLARB

Landscape Architecture 
Manager HI Landscape 

Architect 25 BLA CLARB

Michael Garris, PLA, ASLA, 
LEED AP, CLARB

Senior Landscape 
Architect / Project 
Manager

HI Landscape 
Architect 38 BLA LEED AP

Tomoko Naka, PLA, ASLA, 
ESCPC, CWPPP, LEED AP 
BD+C

Senior Landscape 
Architect HI Landscape 

Architect 21 ESCPC, CWPPP, 
LEED AP BD+C

Kelsey Wai, PLA, ASLA, 
CLARB Landscape Architect HI Landscape 

Architect 7 BLA CLARB

Lance Keliiaa, ASLA Senior Landscape 
Designer N/A 35 AS

Christopher Billete, ASLA Landscape Designer N/A 24

Britain Ogle, ASLA Landscape Designer N/A 6 MLA
U.S. DOT FAA 
Small Unmanned 
Aircraft System 
Remote Pilot

Hawaii County Resident

4.	 Names and phone numbers of up to 5 clients who may be contacted, including two for whom services were 
rendered during the preceding year.

REFERENCES RECENT PROJECTS
Mr. Gayson Ching, Project Planning
State of Hawaii Dept. of Land & Natural Resources
Telephone No. (808) 587-0232
DLNR Property Acquisition Oahu 
Kaneohe, Oahu

State DLNR Public Lands Acquistion and Improvements for 
Kaneohe, HI (Ongoing)

Ms. Becky Choi, Administrator
State Hawaii Public Housing Authority, Construction 
Management Branch
808-832-6020
HPHA 2025 Environmental Reviews 
Statewide

HPHA 2025 Environmental Reviews
Statewide (Ongoing)

Mr. Ken Tatsuguchi, Engineering Program Manager
State Dept. of Transportation, Highways; Planning 
Branch
808-587-1830
HDOT Environmental Guidelines Review
Honolulu, Hawaii

State DOT Environmental Guideline and Training Program
Honolulu, Hawaii (Ongoing)

H. ADDITIONAL INFORMATION
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.
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Ms. Nolly Yagin
County of Maui, Department of Public Works
808-270-7437
Waiale Road Extension Project
Waikapu, Maui, HI

County of Maui Waiale Road Extension Project
Waikapu, Maui, Hawaii (Ongoing)

Mr. Ross Lum
City and County of Honolulu, Board of Water Supply
808-748-5835 
Granular Activated Carbon Reactivation Facility
Kapolei, Oahu

City BWS Granular Activated Carbon Reactivation Facility
Kapolei, Oahu, Hawaii (Ongoing)

5.	 Any promotional or descriptive literature which the individual or firm desires to submit.
Why B+K?
Bowers + Kubota Consulting, Inc. (B+K) is a 100% local, leading multi-discipline consulting 
firm providing Planning, Architectural/Engineering/Landscape Design, Program and Project 
Management, and Construction Management services for a variety of state, county, federal, and 
private clientele. B+K takes pride in being owner representatives that are forward-looking and 
have innovative experts and leaders to help our clients succeed through collaboration, careful 
cost management, and high levels of quality and value maintained on every project, large or 
small. With our decades of experience in delivering projects and by closely listening to our 
clients and stakeholders and understanding their needs, we deliver customized solutions in a 
flexible and responsive manner. We respect our people, our partners, and our planet. Our staff 
live and work in our community. Our work is rooted in the values of trust, accountability, and 
humility.
Advantages of Using B+K Services
The Bowers + Kubota team offers the County of Hawaii (CoH) a complete spectrum of qualified staff who can provide 
professional expertise to deliver the full suite of project management, planning, funding, environmental, permitting, 
design, and construction management services needed to take a project from concept to construction. Our experience of 
providing cradle to grave services allows our project managers to have a comprehensive background in concerns, risks, and 
opportunities that typically arise in project delivery.

B+K is committed to our mission statement of “Fulfilling Visions. Building Trust.” and pride ourselves in building strong 
relationships with our clients. Through mutual respect and established trust, we instill confidence in our clients that we will 
deliver the best possible solution to their challenges. Our talented professionals understand the demands of the market and 
can tailor solutions to meet local, cultural, and environmental requirements.
The keys to a successful program or project include four principles that form the foundation of our approach to providing 
services for CoH:

•	 Cooperation - The B+K Team will integrate with CoH to create an atmosphere of teamwork and leadership for 
successfully meeting the goals of the program. This “TEAM - Together Everyone Achieves More” approach and 
attitude will extend to the project managers and design team will make CoH and all the other project team members 
using open communication in a spirit of partnership and cooperation from start to finish. 

•	 Anticipation - Our Team philosophy is to always look ahead - to identify potential program, project or design 
problems early and resolve them before they occur. We use our project management tools, such as Microsoft Project, 
to keep things on track, pinpoint opportunities to save time and money, and work aggressively to achieve CoH’s goals.

•	 Communication - Communication is the lifeblood of any program. We will keep CoH informed with detailed, reliable 
information to make the best decisions possible. We establish a system of communication and formal reporting that 
will ensure important facts and realistic choices are conveyed to the County in a clear and timely manner. 

•	 Representation - We serve as an extension of CoH staff, managing the project. We assist CoH in building strong 
partnerships with other agencies and engineers, and Contractors involved in the project, working to represent, 
communicate, and promote CoH’s best interests at all times.

H. ADDITIONAL INFORMATION
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.
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FIRM SERVICES

PROJECT MANAGEMENT
Successful projects are executed as a system, not as an ongoing 
series of tasks. B+K project managers use a workflow  of four 
primary steps as part of our project management system. 

Within our Project Management Workflow, some of our key tasks 
are:
Scheduling: B+K uses MS Project that provides updated 
information concerning scheduling, reporting, and control. Each 
project manager rigorously controls and monitors their schedule. 
The focus on scheduling events and performance provides team 
members with information detailing resource and time capacity, 
experience, workload allocation, cost trade-off relationships, and 
delivery of committed resources.
Quality Management: Through quality management, we 
actively implement ways to manage risk, deliver high-quality 
products, and improve financial success. All quality criteria 
will be framed in concrete, measurable terms: time, cost and 
product specifications, and performance levels. Quality control 
procedures are a discipline implemented by our project teams 
featuring reviews to determine if the proposed solutions will work 
and checking work products for accuracy and correctness.

Budget and Scope Tracking: The Deltek system, which is linked 
to the project work plan, generates all necessary financial and 
accounting reports for monitoring expenditures and controlling 
costs for individual scope elements and the overall project.
Communication: Our approach to managing interactions begins 
with the development of a clear communications plan. The project 
will start off with agreed-upon rules or protocols around which 
information can be exchanged and modified. With the Project 
Manager serving as the main communications point of contact, the 
plan ensures that the needs of all members of the team (including 
the client) are met.

Risk and Change Management: Managing risk and change is 
crucial to project success. Our approach seeks to engage City staff 
throughout the project to minimize the occurrence and effects of 
change. Our approach to manage risk is to address it from the start 
of the project. These approaches foster technology and knowledge 
transfer and builds ownership in the project and ultimate products.

PHYSICAL PLANNING
B+K is experienced in community plans, master plans site 
assessments and due diligence studies. Some of B+K’s more 
significant community planning projects include the South Maui 
Community Plan Update, Kahawainui Stream Dredging, House 
Maui Regional Plans for Central Maui, South Maui, West Maui 
and the Complete Streets Planning and Preliminary Design 
projects. As a precursor to the South Maui Community Plan 
Update, B+K has put together three resource papers that cover the 
topics of Sea-Level Rise and Climate Change, Housing, Population 
Growth, and Mobility. Preparation of permit applications for 
the Kahawainui Stream Dredging project was completed with 
environmental review documents currently being prepared. The 
Complete Streets Planning and Preliminary Design project was 
recently completed and applies a context-sensitive solutions 
process, engaging stakeholders via outreach efforts, including 
community leader contact, social media outreach, bike tours, 
pop-up and sit-down sessions, distribution of project-specific 
collateral materials, and broadcast media coverage.
B+K is currently working 
with the Office of Recovery 
to implement the Lahaina 
Long-Term Recovery Plan 
in a mindful and sustainable 
manner. Due to the devastating 
wildfires on August 8, 2023 
and existing staff shortages, 
B+K has been assisting with 
a variety of tasks, including 
but not limited to project 
management,  planning studies, and development services to 
assist with the redevelopment within the fire impacted areas. One 
task is the development of the Rebuild Lahaina Plan, which hopes 
to recreate places and experiences lost and to do so in a way that 
responds to current and future threats and honors the history 
and cultural significance of Lahaina. The Plan will examine the 
connectivity and mobility of Lahaina Town and create updated 
Urban Design Guidelines that is consistent with the Historic 
Districts
B+K architecture group provides building design solutions 
based on the client needs through active listening and innovative 
design approach. Our architects and interior designers can tackle 
any building design projects, ranging from new construction to 
renovations and repair and maintenance (R&M). Having worked 
on many projects for the public sector clients, our architecture 
group understands the procurement processes and permitting 
requirements, including exemptions, that allow us to better 
strategize on project delivery based on realistic schedule and bid 
control to meet the client’s goal.

Front Street in Lahaina Town
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Our project types with 
the DOE includes new 
construction utilizing 
modular construction, 
renovation of existing 
facilities to meet new 
program requirements, 
and various R&M 
projects to extend 
the life of the existing asset. We normally start these projects 
with a condition assessment, due diligence, code analysis, and/
or programming based on the client goals. Once the scope is 
identified and agreed upon, we proceed to conceptual design to 
illustrate our intent for the client review and confirmation. The 
design intent will be documented via plans and specs through the 
client required milestones. These documents will be finalized and 
prepared for permitting and bidding purposes.
Our expertise in local codes and regulations allow us to advise 
clients on required permits and any exemptions allowed to 
streamline the permitting process. We support the client leading 
up to and during the procurement processes with delivering the 
project for bidding in timely manner as well as being responsive 
to any bidder Request for Information.
Environmental Planning
B+K’s planning group has extensive experience in Federal and 
State environmental review and permitting processes including 
preparation of State of Hawaii, Chapter 343 and National 
Environmental Policy Act environmental assessments (EAs) and 
environmental impact statements (EISs), agency consultation, 
discretionary land use permits (SMA, Conservation District, 
Zoning and Special Use) and public involvement programs. Our 
planners develop practical and flexible approaches personalized 
to each client and project. B+K understands the importance of 
developing these documents with the end in mind, meaning that 
they must be useful to designers, contractors, and ultimately 
the facility owners and operators. Our planners maintain close 
working relationships with federal, state and county resource 
agencies that implement the requirements of Hawai‘i Revised 
Statutes and local zoning codes.
Demonstrated capability includes:
•	 State Hawai̒ i Public Housing Authority’s 2025 Environmental 

Reviews for housing projects statewide to obtain Categorical 
Exclusion approval for repair and rehabilitation improvements 
under the federal NEPA process

•	 Federal and State Environmental Assessment and Impact 
Statements (HDOT Harbors Pier 40 Improvements EIS, 
Kealakekua State Park Master Plan and EIS)

•	 State and County Discretionary Permitting (Kealakekua 
Master Plan Shoreline Permits, Ke Ala Pūpūkea Path 
Improvements)

•	 Federal Consultations for Section 106 Historic Preservation, 
Section 4 (f), Section 7 Endangered Species Act, Section 404, 
Section 6 (f), HRS 6E, HRS 343 and Act 50 (Wai‘ale Road 
Improvements)

•	 Public Engagement Plans and Facilitation (Maui MPO Public 
Participation Plan, House Maui Regional Housing Plans)

•	 Tools for managing and visualizing information using 
Geographic Information Systems and Graphic Design 
(Vulnerable Roadway Users Safety Assessment, Kaumuali‘i 
Highway Feasibility Assessment)

Our planners live and work in Hawaii, know how to meet the local 
communities needs for public information and involvement, and 
regularly deliver successful outcomes for our clients.
Housing
B+K is experienced and knowledgeable of Hawai‘i’s housing 
conditions having recently completed an affordable and workforce 
housing plan for Central, South, and West Maui. Our staff has 
managed and completed Environmental Reviews (ER) meeting 
HUD requirements for the State Hawai̒ i Public Housing Authority 
(HPHA) for their 70+ housing projects statewide as part of 5-year 
updates in 2010, 2015, and 2020.  Based upon 
this expertise, B+K has recently been selected 
by HPHA to conduct new Environmental 
Reviews for their Maui David Malo and Pi̒ ilani 
Homes housing projects. We know how to 
complete HUD’s Statutory Worksheets and 
Source Document Statutory Worksheets along 
with using their Environmental Review Online 
System (HEROS) website.  
B+Kʻs civil engineers have years of experience designing 
affordable and workforce housing developments. We understand 
the needs of developers to balance affordable housing requirements 
and revenue. We also understand the needs of communities to 
provide quality housing to all members of our society regardless 
of their particular economic situation. To achieve this balance, we 
work with the developer to meet the requirements of their 201H 
application or similar county program while maximizing the 
number of units for each income tier. Grading and parking costs 
are typically large portions of a development budget. We optimize 
the grading in Civil3D to reduce earthwork costs. Optimal parking 
needs are achieved by thorough and creative layout analysis.
The devastating Maui Wildfire event further exacerbated 
the shortage of affordable housing which was already under 
emergency proclamation before the fire.  B+K’s planning, civil, 
architecture and electrical division provided extensive research 
and design services to bring a housing solution that is cost 
effective and could be quickly implemented to provide relief 
for displaced families.  The solution we proposed was not only 
an interim solution but we felt it important to propose a long-
term solution with volumetric modular units that meets County 
Code and possesses the durability, livability and quality that any 
homeowner would expect.
Emergency Management Planning
Our staff are also uniquely experienced in working with Maui 
County, state, and federal agencies as part of the Lahaina wildfire 
disaster restoration planning and programming activities and 
understand the urgency in addressing housing. B+K is working 
as a subconsultant to  TetraTech to support the Office of Recovery 
with broad disaster recovery service after the devasting fires in 
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August 2023.  The services assist and guide the County by offering 
comprehensive solutions, strategic planning and coordination, 
and opportunities to emerge stronger and more resilient.
B+K assisted the Infrastructure Recovery Support Function (RSF) 
team in developing, strategizing, and expediting infrastructure 
projects to support the repopulation of residents in the areas 
impacted by the wildfires.  This includes the development of a 
recovery roadmap showing critical milestones for infrastructure, 
temporary and permanent housing, and future resiliency projects 
to be used by County along with federal and local partners for 
coordination, collaboration, and situational awareness.
B+K also has a contract with the County of Maui, Office of 
Recovery, providing general architectural, engineering, and 
planning support to assist in the implementation of the Lahaina 
Long-Term Recovery Plan. The work includes funding strategies, 
program management, scoping, planning, and design services.

Climate Change, Sustainability and Resilience
Addressing climate change is now a critical aspect of our everyday 
work. B+K takes proactive steps to manage risk and strengthen all 
infrastructure resilience, while considering long-term changing 
climatic conditions and natural and human-made hazards that 
could impact state highway infrastructure and operations. In West 
Kauai we teamed with Sea Engineering on the HDOT Kaumualii 
Highway Feasibility Study on Kauai to explore shoreline solutions 
by conducting a king tide flood frequency analysis and sea level 
rise and wave inundation modeling. Proposed solutions are based 
on multiple scenarios, immediate need, mid-term, and long-
term. In our sea level rise study with Hilton Hawaiian Village, 
we evaluated the impacts of sea level rise on the hotel property’s 
utilities, roads, and access and developed mitigation strategies 
with opinions of probable construction costs. In our resiliency 
study for Maalaea Village, we addressed the impacts to road 
and utilities infrastructure and established a resiliency decision 
framework for the mauka relocation of buildings and associated 
infrastructure. The B+K team has been incorporating climate 
change and sea level rise mitigation and adaptation solutions for 
many years.
Conservation Management Planning
Our Planners have been responsible for project management, 
master planning, and completing a State Final EIS that withstood 
a legal challenge for Kawainui Marsh on O‘ahu for the State 
DLNR, DOFAW. This complex is ecologically significant for 
endangered waterbirds, flood control, and for the native Hawaiian 
community for its cultural resources. The master plan supported 
wetland restoration, habitat enhancement and reforestation; 
areas to facilitate native 
Hawaiian cultural 
practices; and increased 
public access and 
educational programs. 
B+K was recently 
selected by DLNR 
to complete a Forest 
Conservation Plan 

for Palamanui Community College in Kailua-Kona, Hawai. 
This project will involve planning for the establishment and 
development of a community forest at Palamanui, inclusive of an 
environmental assessment, developing resource maps, identifying 
opportunities and constraints, determining improvements, 
community consultation and other relevant planning for 
educational partnerships with relevant stakeholders.
Graphic Design
We have in-house graphic design capabilities to support all 
design needs. We strive to combine function and technology 
to communicate ideas through images and the layout of plans, 
project logos, websites and printed pages. We work with both text 
and images, using a variety of design elements to achieve artistic 
or decorative effects. Below are some recent examples:

Community Engagement
B+K uses a variety of virtual tools to actively engage stakeholders 
virtually. Holding meetings via videoconferencing platforms such 
as Microsoft Teams or Zoom or social media platforms such as 
Facebook Live are used on a case-by-case basis. With the update 
of the Maui MPO’s Public Participation Plan, the public survey 
reflected that the public prefers to provide feedback via online 
surveys and through virtual meetings. B+K collects and analyzes 
public input through a variety of virtual platforms, such as 
Survey Monkey, MeetingSift, MailChimp, Miro, Poll, or a project 
website, determining the appropriate platform on a case-by-case 
basis. On our current Hawaii Statewide Transportation Plan 
project (subconsultant to Jacobs, Inc.), B+K received over 600+ 
responses to our public survey.

CIVIL AND ENVIRONMENTAL ENGINEERING
B+K provides a full suite of civil and environmental engineering 
services covering all aspects of site development. We group these 
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services into four main business lines:
•	 General Site Design 
•	 Roadways and Highways 
•	 Wet and Dry Utilities  
•	 Specialty Services

B+K s̓ civil and environmental engineering department works 
for multiple county, state, and federal agencies and for a vast 
array of private clients in the hospitality, healthcare, affordable 
housing, and renewable energy sectors. We also work and have 
worked outside Hawaii in locales such as Japan, Korea, Guam, 
Singapore, Diego Garcia, Palau, American Samoa, Guam, and 
Commonwealth of Northern Marianas Islands. We leverage 
this breadth and depth of in-house expertise to tackle routine 
and extremely challenging projects with creative and innovative 
solutions. We will bring this same creativity, innovation, and 
technical expertise to your projects.
General Site Design
Civil and engineering is a very broad field. B+K rarely shies away 
from difficult or challenging projects. Our strength is the diversity 
of our experience and the diversity of our staff to tailor solutions 
to our clients’ needs. Under our general site design services, we 
typically help our clients through the pre-planning and planning 
process to develop a site through detailed design, permits and 
regulatory approvals, public involvement and outreach, and 
contract administration. Earthwork is typically one of the largest 
costs for site development. We use Civil3D by Autodesk to 
optimize the layout and grading of a site to minimize our client’s 
costs. For public agencies, this optimization results in reducing 
the financial burden on our already struggling communities. For 
our private clients, this effort means increased profit. Under this 
services sector, we offer:

•	 Due diligence studies 
•	 Property condition assessments 
•	 Mass grading and fine grading design 
•	 Earthwork analysis 
•	 Site layout design 
•	 Erosion and sediment control best management practices 
•	 Demolition design 
•	 Infrastructure master planning  
•	 Infrastructure condition assessments 
•	 Parking lot design 
•	 ADA barrier removal and ADAAG-compliant design
•	 Permits and regulatory approvals, including NPDES 

permits, drain connection licenses, wastewater connection 
permits, and water connection approvals

Road and Highway Design
B+K routinely provides roadway design as part of our full range of 
engineering design services for infrastructure and facility projects. 
These services include design of major and local roadways, design 
of multimodal facilities, traffic calming, pavement design, and 
drainage facilities. Our experienced professionals are especially 
adept at developing layout solutions that minimize environmental 
impact, reduce required earthwork, take advantage of natural 
terrain features, adapt sites to natural drainage patterns, adhere 

to accessibility requirements, and provide safe and efficient 
facilities. Our road and highway design services include:

•	 Vulnerability road user assessments 
•	 Utility capacity and pavement condition assessments 
•	 Complete streets 
•	 Green streets 
•	 Traffic calming devices and methods 
•	 Resurfacing and repaving (asphalt and concrete pavement) 

design, including mill and fill pavement projects  
•	 Intersections 
•	 One- and two-lane roundabouts 
•	 Bicycle lanes and paths  
•	 County, State Highways, and federal road design  
•	 Entrance control facilities for US Department of Defense 

installations  
•	 Compliance with Federal Highways Administration 

requirements  
•	 Grant funding opportunities

Utilities Design
The One Water concept motivates and inspires our B+K civil 
and environmental engineering practice. All forms of water are 
a resource for our communities: drinking water, wastewater, 
stormwater, irrigation water, groundwater, surface water, brackish 
water, seawater, reclaimed water, and reuse water. Our utilities 
designers understand the precious nature of water and routinely 
implement sustainable practices to ensure that a project protects 
and uses water responsibly. Within our civil and environmental 
engineering practice, we have a core team of water experts with a 
diverse range of experience to address any project’s water needs, 
including water distribution and treatment, wastewater collection 
and treatment, wastewater reclamation, stormwater management 
and treatment, and drainage design. We offer the following 
expertise:

•	 Infrastructure capacity studies  
•	 Water mains, laterals, and site fire protection 
•	 Water storage facilities 
•	 Water catchment systems 
•	 Water wells 
•	 New drinking water source reports  
•	 Agriculture irrigation systems and storage 
•	 Gravity sewer mains, laterals, and manholes 
•	 Low-pressure sewer systems  
•	 Wastewater force mains  
•	 Pump stations  
•	 Granular activated carbon treatment systems  
•	 Desalination systems  
•	 Pretreatment and primary and secondary wastewater 

treatment  
•	 Wastewater reclamation and reuse  
•	 Biosolids handling management and treatment  
•	 Septage receiving facilities  
•	 Process design, instrumentation, and controls  
•	 Wastewater treatment system optimization studies  
•	 Operation and maintenance manuals  
•	 Training of water and wastewater operators 
•	 Individual wastewater systems, including enhanced IWS 
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•	 Packaged wastewater treatment systems 
•	 Skid-mounted systems for water and wastewater 

applications  
•	 Water treatment pilot studies  
•	 Water system hydraulic modelling using WaterGEMS and 

WaterCAD  
•	 In situ condition assessments of water and wastewater 

infrastructure  
•	 Drainage analyses and reports  
•	 Drainage lines, manholes, and grated drain inlets 
•	 Flood studies 
•	 Hydrologic and hydraulic modelling using one-dimensional 

and two-dimensional software models for steady and 
unsteady flows  

•	 Detention and retention basins  
•	 Low impact development best management practices  
•	 Green stormwater infrastructure  
•	 Stormwater harvesting and reuse  
•	 Stormwater Management Program Plans  
•	 Storm Water Quality Strategic Plans  
•	 Stormwater Quality Reports  
•	 Public outreach and training for stormwater management 
•	 Stormwater retrofit best management practices  
•	 Compliance with the City and County of Honolulu’s Rules 

Relating to Water Quality (RRWR)
One aspect of our civil and environmental engineering practice 
that sets us apart from other firms is the high number of personnel 
that obtain third-party certifications. We have six engineers 
that are certified professionals in erosion and sediment control; 
two of whom are also certified professionals in stormwater 
quality. These additional certifications demonstrate our staff’s 
unique value-added expertise in erosion and sediment control 
and stormwater quality. In addition, each of our licensed civil 
engineers is a Certified Water Pollution Plan Preparer (CWPPP) 
and a Certified Erosion and Sediment Control Plan Preparer 
(CESCPP). All our non- licensed civil engineers are Erosion and 
Sediment Control Plan Coordinators (ESCPCs), and some of our 
licensed civil engineers are also ESCPCs. We are committed to 
being experts in erosion and sediment control and stormwater 
quality, management, and treatment.
Specialty Services
Another aspect of our civil and environmental engineering 
practice that sets us apart from other firms is our specialty services 
that few local civil engineering firms offer. These services include 
sanitary surveys, affordable housing, resilient design, dredging, 
and environmental risk management.
Sanitary surveys review the sources, treatment systems, 
distribution systems, finished water storage, pump stations, 
monitoring and reporting, management and operation, and 
operator certification compliance of public water systems 
to determine their ability to deliver safe drinking water to 
customers. This review is comprehensive and results in a report 
that identifies deficiencies in the operation, management, and 
physical assets of the water system that threaten public health. 
B+K has one of the few certified sanitary surveyors in Hawaii 
with practical field experience. In addition, our sanitary surveyor 

has evaluated hundreds of sources, wells, storage tanks, pump 
stations, treatments systems, and backflow prevention devices on 
Oahu, Kauai, Maui, and Hawaii Island and in Singapore, Diego 
Garcia, South Korea, and Japan. We leverage our expertise in 
sanitary surveys into the design of water systems to minimize 
the potential for contamination, improve upon constructability, 
and address ease of operation and maintenance.
Affordable Housing: B+K s̓ civil engineers have years of 
experience designing affordable and workforce housing 
developments. We understand the needs of developers to balance 
affordable housing requirements and revenue. We also understand 
the needs of communities to provide quality housing to all 
members of our society regardless of their economic situation. 
To achieve this balance, we work with the developer to meet 
the requirements of their 201H application or similar county 
program while maximizing the number of units for each income 
tier. Grading and parking costs are typically large portions of 
a development budget. We optimize the grading in Civil3D to 
reduce earthwork costs. Optimal parking needs are achieved by 
thorough and creative layout analysis.
Dredging: Our firm has a long history of dredging design. From 
the Ala Wai Canal Maintenance Dredging project and Hilton 
Hawaiian Village Lagoon Maintenance Dredging in the early to 
mid-2000s to the upcoming Kahawainui Stream Maintenance 
Dredging for the City and the recent new Kapalama Container 
Terminal Wharf and Dredging, we understand the complex 
biological, environmental, regulatory, and disposal issues 
surrounding maintenance and capital dredging. Because are 
a multidisciplinary firm with both planning, permitting, and 
engineering in-house, we can address these challenging issues 
directly and navigate the complex legal and regulatory hurdles to 
minimize risk to our clients.
Permit Expertise and Environmental Risk Management: 
Many projects require a complex set of environmental permits 
and approvals, such as U.S. Army Corps of Engineers (USACE) 
Section 10, 404, and 408 permits; State Department of Health 
Section 401 Water Quality Certifications (WQC); National 
Pollutant Discharge Elimination System (NPDES) permits; 
County Special Management Area (SMA) permits; and State 
Historic Preservation Division (SHPD) Hawaii Revised Statutes 
(HRS) Chapter 6E concurrence. B+K has the breadth and depth 
of experience to navigate complex regulatory processes and 
successfully obtain the required permits and approvals. Because 
our firm has completed multiple projects in each county over 40 
years in business, we are familiar with the nuanced differences in 
the regulatory requirements throughout the state. This familiarity 
allows us to negotiate permit conditions that limit our client’s 
risks and obligations to the maximum extent practicable.
Our approach to ERM employs the following process: avoid, 
minimize, and then mitigate. The first step to our process is to 
avoid environmental impacts (water quality, biological, noise, 
traffic, etc.) to the maximum extent practicable. Designs will be 
developed that avoid environmental impacts while still meeting 
the purpose, need, and schedule of the project. Scheduling 
construction outside of key breeding seasons for avian and 
aquatic species is one method to avoid environmental impacts. 
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By avoiding environmental impacts, the permit process can be 
streamlined.
The next step in our ERM process is to minimize unavoidable 
impacts and reduce any permanent losses to the environment. 
Minimization measures could include reducing the design 
footprint to the minimum required, incorporation of temporary 
construction and permanent post-construction BMPs like silt 
curtains or embankment stabilization, permanent or temporary 
relocation of biological resources like artificial nest burrows for 
protected avian species, and inclusion of biological monitoring 
during construction.
For any resource loss that cannot be avoided or minimized, the final 
step of our ERM process is mitigation. One important aspect of any 
proposed mitigation is to limit our client’s financial commitment. 
To achieve this objective, we will endeavor to avoid compensatory 
mitigation requirements for the project. Compensatory mitigation 
is a specific requirement for USACE permits under 33 Code of 
Federal Regulations (CFR) 332 and requires adaptive management, 
long-term management, performance criteria, monitoring, 
and financial assurances. Because of our familiarity with key 
environmental regulations and our experience, we develop and 
implement strategies and tactics to successfully argue against 
compensatory mitigation under 33CFR332 and instead propose 
mitigation under different regulations that do not have such 
stringent requirements. An example of our expertise is the New 
Kapālama Container Terminal (KCT) Wharf and Dredging 
project, where we avoided compensatory mitigation as a permit 
condition. Offsets to unavoidable losses of biological resources 
under the KCT project were addressed under the Magnuson- 
Stevens Fishery and Conservation Management Act.
ARCHITECTURE
The B+K architecture group provides building design solutions 
based on client needs through active listening and innovative 
design approaches. Our architects and interior designers tackle 
any building design projects, ranging from new construction to 
renovations and repair and maintenance (R&M). Having worked 
on many projects for public sector clients, our architecture 
group understands the procurement processes and permitting 
requirements, including exemptions, that allow us to better 
strategize on project delivery based on realistic schedules and bid 
controls to meet the client’s goals.
The breadth and depth of the architecture team’s experience and 
knowledge allow us to tailor our services to provide solutions 
to meet the client’s challenges. For example, we provide the 
architecture design services under a single contract with the 
State Department of Education (DOE). The DOE initiated their 
Facility Asset Management program, whereby prequalified 
designers, project coordinators, and contractors provide services 
to address the needs of the DOE. In addition, the B+K architecture 
group provides design services under the Statewide Architectural 
Design Services contract. We excel in managing a long list of 
projects statewide, helping the DOE prioritize projects, and 
creating a team and project delivery that produce designs in sync 
with the construction funding and specific school schedule.
The project types with the DOE contract include new construction 
utilizing modular construction, renovation of existing facilities to 

meet new program requirements, and various R&M projects to 
extend the life of existing assets. We normally start these projects 
with a condition assessment, due diligence study, code analysis, 
and/or programming based on the client’s goals. Once the scope 
is identified and agreed upon, we proceed to conceptual design to 
illustrate our intent for client review and confirmation. The design 
intent is documented in plans and specifications through client-
required milestones. These contract documents are finalized and 
prepared for permitting and bidding.
Our expertise in local codes, ordinances, and regulations allow 
us to advise the DOE on required permits and any exemptions 
to streamline permitting. We support the client leading up to 
and during procurement with delivering the project for bidding 
in timely manner as well as responding quickly to any bidder’s 
request for information.
The example above exemplifies the level of architectural design 
service we promote and provide consistently to our clients. We 
are not limited to certain aspects of the project delivery. Our 
architecture group provides a wide range of services at any stage 
of the project life. Having a team with design acumen, technical 
expertise, and comprehensive understanding of project delivery 
makes us a partner to our client.
Our architecture group brings innovations from major national 
conferences, such as World of Modular, American Correctional 
Association, and American Society of Healthcare Engineers. By 
investing in our people, we continue to educate ourselves with 
the latest trends and concepts that may be applicable to Hawaii. 
For example, presentations at recent conferences inspired us to 
help the DOE reinvent their classroom replacement program by 
utilizing modular construction for more rapid, yet controlled, 
deployment.
MECHANICAL ENGINEERING
The B+K mechanical group, was formerly known as Katayama 
& Associates, Inc, before merging with B+K, in January 2025. 
We have been providing quality mechanical designs in Hawaii for 
over 26 years with projects ranging from mechanical assessments 
to renovations to new buildings which include services such as 
air conditioning, ventilation, plumbing, fire protection, HVAC 
building commissioning and energy management and control 
systems. We’ve worked with all sectors of the construction 
industry, including commercial, City, County and State clients. 
Our group utilizes the “team concept” style of managing projects 
while committed to the Client’s functional, budget and schedule 
concerns. 
A major portion of our past projects have focused upon the 
renovation or rehabilitation of existing buildings where we have 
always done extensive site investigations to determine problems 
and solutions based upon conditions viewed at the site. Some of 
our notable projects include the State Capitol Building, Capitol 
Pools, Replacement of the Chillers at the University of Hawaii 
Stan Sheriff Center and the University of Hawaii, Waterhouse 
Strength and Conditioning Center.
We are also very versed in new building construction and are very 
familiar with the steps and processes that are necessary to have 
a complete and successful building design. Some of our notable 
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new building construction projects include the County of Hawaii 
– Emergency Call Center, the Kauai Judiciary Complex and the 
University of Hawaii – Hamilton Library, Phase III.
We are dedicated to every client and we tackle each project with 
unwavering commitment and are always striving to learn and 
enhance our quality of work. This ensures that we deliver the best 
suited designs for our clients. 
ELECTRICAL ENGINEERING
The B+K electrical group, formerly known as Ho & Okita and 
H&O-III, before merging with B+K, has been providing quality 
electrical designs in Hawaii for over 30 years. With projects 
ranging from renovations to new buildings and including services 
such as site distribution, electrical, lighting, fire alarm, security, 
and telecom infrastructure work, we’ve worked with all sectors 
of the construction industry, including commercial, city, county, 
state, and federal clients. Our longevity is based on our work ethic. 
All projects are approached with three goals: providing a design 
that can be built, that is on time, and that is on budget.
This work ethic can be seen in our ongoing project with the State 
Department of Education (DOE) to design fire alarm systems 
for various school campuses. Our services include assessing and 
setting the priority of projects, setting the standards for all DOE 
fire alarm projects, designing the bulk of all yearly fire alarm 
projects, and reviewing the designs from other engineering offices.
Our designs are based on extensive site investigations. All site 
conditions are examined to produce a design that can be built 
with minimal to no field adjustments required. The design process 
involves heavy project scheduling and coordination to meet all 
deadlines. Throughout the design process, the cost is evaluated 
with revisions being made to keep the project within budget.
The result of our work ethic is being able to produce more 
completed fire alarm system designs for the DOE than all 
other consultants combined. Because of our attention to detail, 
knowledge of local and national code requirements, and ability 
to solve all encountered problems, the DOE turns to our office for 
advice on all fire alarm related issues.
The example above illustrates the level of commitment our 
electrical group provides to our clients. We approach each project 
with the same level of commitment. We are continually learning 
and improving our quality of work so that we can provide our 
clients with the highest quality designs and technical support.
LANDSCAPE ARCHITECTURE
The B+K landscape architecture studio specializes in hardscape, 
planting, irrigation and water management, site lighting, low-
impact and sustainable design, project theming, site planning, 
landscape management and restoration, comprehensively 
improving the human experience of built and natural 
environments. Our studio group has been providing landscape 
architecture design services for over 30 years, locally, statewide, 
and internationally for private and public clients. Our project 
experience and expertise include campus and universities, 
parks, resort hotels, hospitals, residential communities, and US 
Department of Defense installations. In 2023, B+K completed 
an update of the State’s Low Impact Development Practitioner’s 

Guide for the Office of Planning and Sustainable Development.
Born out of hospitality design, 
our team brings an “experience-
oriented design” philosophy to every 
project, ensuring that aesthetics, 
functionality, and sustainability 
are priorities. Our diverse team of 
physical planners and landscape 
architects bring a sensitivity to 
merging architecture and site 
engineering. Cultural sensitivity, 
design, and authentic indigenous 
sense of place are also key 
components of our design practice. 
We focus on doing the right thing and making sure that the design 
is appropriate and vetted.  
We have fostered relationships with plant nurseries on each island 
to ensure availability of planting palettes for our designs. We also 
regularly attend training and workshops and meet with equipment 
manufacturers and distributors to keep abreast of current design 
trends and best practices, maintaining relationships with local and 
national suppliers.
Our current capabilities include:

•	 Landscape master planning  
•	 Landscape material surveys 
•	 Planting design (native, cultural, and adaptive) 
•	 Irrigation master planning and design 
•	 Irrigation system audits 
•	 Playground design 
•	 Landscape lighting design 
•	 Hardscape design 
•	 Low-voltage lighting design 
•	 Pool and water feature design

CONSTRUCTION MANAGEMENT
Because of B+K’s extensive experience as a Construction Manager 
on civil related construction projects, we bring experience and 
knowledge to construction projects at existing and new facilities. 
These projects require significant coordination and frequent 
communication and collaboration with the City, facility users, 
and community to ensure that impact to operations and the 
surrounding environment are minimized as much as possible. 
For example, the ongoing construction work for the Salt Lake 
Boulevard Widening, Phase 3 project for the City and County of 
Honolulu, Department of Transportation Services (DTS) includes 
removal of trees, demolition of existing pavement, driveways, and 
other homeowner encroachments located within the City right-
of-way, grading and paving work, striping installation, utility 
relocations and installations, the construction of retaining (soil 
nail and concrete) walls, shotcrete lining for erosion protection and 
drainage swales, and concrete work for the installation of concrete 
curbs, gutters, sidewalks, curb ramps, and bulb-outs. This project 
requires extensive communication and collaboration with various 
agencies including the City DTS and adjacent property owners. 
In addition, construction management services were provided 
for the City’s Department of Facility Maintenance Ala Wai Golf 
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Course Driving Range Improvements project which included 
mass grading of the entire driving range, a new concrete cart path, 
new pre-wash station with fencing, and a new irrigation system. 
During excavation operations, archaeological  findings (iwi) 
were discovered. However, through close coordination with the 
archaeologist and local agencies, B+K was able to work around 
the findings to mitigate any delays to the project.
INNOVATIVE AND ALTERNATIVE METHODS AND 
PROJECT APPROACH
Through our experience providing consulting services to CoH, 
B+K has developed an understanding of CoH s̓ needs and how we 
can support those needs as an extension of your staff. The B+K 
team offers a breadth and depth of diverse resources to support 
CoH project managers and can mobilize staff and resources as 
needed to efficiently and effectively deliver your projects. 
We have local presence combined with offices throughout Oahu. 
We can dedicate staff as needed, when they are needed. Our Add 
Multiple locations ensure that we can meet face-to-face with City 
staff as often as necessary. In addition, our staff has good working 
relationships with other agencies that can assist in research, 
coordination, or permitting that may be needed. 
Our general approach to any project and the points at which 
innovative, alternative, and unique methods will be considered 
are described and identified in this section. After CoH contacts 
the B+K principal in charge, the project requirements, scope 
of services, schedule, and budget will be reviewed; and the 
composition of the specific B+K project manager and project team 
will be identified. The project manager will then coordinate the 
team and subconsultant staff. We propose to organize our project 
team based on the key team members’ individual regulatory and 
technical experience. Innovative, alternative, and unique methods 
will be considered with a focus on technical feasibility, cost-
effectiveness, permit requirements, constructability, life-cycle 
costs, and long-term maintenance.
Survey Methods: Our project team has extensive experience 
with ground-based light detection and ranging (LiDAR) and 
drone survey methods. Ground-based LiDAR systems generate 
a detailed data point cloud that captures much more accurate and 
higher resolution topographic data compared to conventional 
surveying methods. Depending on field conditions, ground-based 
LiDAR allows field personnel to obtain data for areas that may 
not be easily accessible. For example, collecting data without 
lane closures in travel ways. We also work with firms that have 
the capability to use remotely operated vehicles, single-beam 
and multibeam sonar systems, side-scan sonar, and centimeter-
level differential and real-time kinematic global positioning 
system (GPS) devices to conduct surveys. The most appropriate 
survey methods that provide the best value to and quality data for 
CoH will be selected. On the Route 11 Corridor Study, drone 
survey methods were used to establish a suitable base and save 
thousands in ground survey costs.
Field Investigation Methods: Our project team has extensive 
experience with employing iPads, GPS devices, remotely 
controlled drones, and other mobile devices to collect accurate site 

data safely and economically. Our archaeological subconsultants 
typically equip their archaeologists with tablets that allow 
photographs, sketches, and field forms to be recorded digitally 
and transmitted immediately back to the office for incorporation 
into reports. Our biological subconsultants use Trimble GNSS 
receivers to record walking surveys and points of interest during 
biological surveys. B+K has drones and pilots that can capture 
aerial imagery of a site to supplement data collected by field 
personnel, especially in areas that are difficult to access. Our firm 
has iPhones, iPads, and Microsoft Surface tablets to assist with 
field data collection.
Subsurface Utility Engineering (SUE): Accurately identifying 
existing subsurface utilities and foundations is a critical part of 
the preliminary design of a project. Proper application of SUE 
early in the design process can avoid costly change orders during 
construction. 
Four quality levels of SUE are recognized by the Federal 
Highway Administration: Level D (lowest) to Level A (highest). 
The different levels are related to the level of risk, accuracy, and 
reliability of the information obtained. Lower quality levels tend 
to have higher risk, are less accurate, and less reliable than higher 
levels.
Level D involves reviewing existing as-built and record drawings 
and interviews with persons knowledgeable of the project area. 
However, these records and testimonies typically lack critical 
data. We use Level D methods for project planning.
Level C involves the use of topographic, bathymetric, and aerial 
surveys to identify visible features, such as manholes, drain inlets, 
valve boxes, ditches, channels, and piping, to obtain detailed 
information. The collected data are compared to as-built or record 
drawings, and maps are updated to match the most recent data. 
We often find previously unrecorded utilities or updated elevation 
data via Level C SUE methods. For a relatively small additional 
cost, toning of underground utilities can be incorporated into 
the survey to provide additional assurance of the location of the 
utilities.
Level B involves the use of surface geophysical methods to 
determine the depth and location of utilities. These methods are 
noninvasive and can cover a large area quickly and cost-effectively. 
Chapter 4 of the Manual on Subsurface Investigations published by 
the National Cooperative Highway Research Program (NCHRP) 
of the Transportation Research Board (TRB) lists several types 
of surface geophysical methods, including seismic, electrical, 
electromagnetic, and potential field methods. Ground-penetrating 
radar (GPR) is a reliable surface geophysical method that we have 
used often on projects to obtain data on underground utilities and 
avoid costly conflicts between existing utilities and new piping, 
manholes, drain inlets, and foundations.
Level A involves physically locating underground utilities 
nondestructively via potholing and excavation. This highest SUE 
level allows the designer to identify the type, condition, material, 
size, location, and elevation of subsurface utilities.
The most basic SUE quality levels (D and C) will be employed 
on each project. Higher SUE quality levels (B and A) will be 
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used as appropriate on a case-by-case basis for each project. Our 
firm has experience with GPR, toning, and excavation to identify 
underground utilities on previous projects. We have completed 
wastewater line and water line condition assessments where we 

employed GPR, toning, and excavation to identify the location, 
depth, and condition of utilities.

PAST PERFORMANCE
B+K is extremely proud of our current and past accomplishments and commitment to excellence in providing quality services to the 
County of Hawaii. We have a proven track record of adapting to our client’s needs and performing successfully on projects. B+K will 
remain committed to providing QUALITY and BEST VALUE services for the County of Hawaii. Our successful professional service 
performance has resulted in the following:

•	 Our Commitment to Excellence resulted in B+K being awarded numerous quality awards for professional services.
•	 Ranked in ENR Magazine’s 2024 Top 50 Construction Management Firms, #36 Nationally.
•	 Ranked in Architectural Record Magazine’s Top 300 U.S. Architecture Firms of 2023, #283 Nationally. 
•	 Awarded in 2008 – 2025 as one of Hawaii’s “Best Places to Work.” (#1 Best Place to Work in 2009, 2011 – 2013, 2015, 2022-

2025)
•	 2010 – 2024 Zweig Group’s Best Firm to Work For (1st Place National Award in 2011 – 2015, 2018 - 2021)
•	 Received Satisfied/Superior rating on 100% of all client evaluations over the past 23 years (available upon request).

One of the best measurements of B+K’s performance is the owner’s satisfaction. Please refer to Appendix A: Awards and Client 
Evaluations for a list of our awards and a sample of our evaluations and comments. 

I. AUTHORIZED REPRESENTATIVE THE FOREGOING IS A STATEMENT OF FACTS.
31. SIGNATURE 32. DATE

June 30, 2025

33. NAME AND TITLE Kathleen Chu, PE     Principal-in-Charge
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12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts.

a. SIGNATURE b. DATE

June 30, 2025

c. NAME AND TITLE Kathleen Chu, PE       Vice President/Principal-in-Charge

ARCHITECT-ENGINEER QUALIFICATIONS
1. SOLICITATION NUMBER (If any)

OH.3) Community Planning (Grant Writer)

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a. FIRM (OR BRANCH OFFICE) NAME 3. YEAR ESTABLISHED 4. DUNS NUMBER
Bowers + Kubota Consulting, Inc. 2008 03-929-9763
2b. STREET 5. OWNERSHIP
94-408 Akoki Street, Suite 201-A a. TYPE

Corporation
2c. CITY 2d. STATE 2e. ZIP CODE b. SMALL BUSINESS STATUS

Waipahu HI 96797
6a. POINT OF CONTACT NAME AND TITLE

7. NAME OF FIRM (IF BLOCK 2A IS A BRANCH OFFICE)Kathleen Chu, PE Vice President/Principal-in-Charge
6b. TELEPHONE NUMBER 6c. E-MAIL ADDRESS
808 836-7787 kchu@bowersandkubota.com
8a. FORMER FIRM NAME(S) (IF ANY) 8b. YR. ESTABLISHED 8c. DUNS NUMBER
KFC Airport, Inc. 1980 03-929-9763

9. EMPLOYEES BY DISCIPLINE 10. PROFILE OF FIRM’S EXPERIENCE AND  
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

a. Function 
Code b. Discipline

c. No. of Employees
a. Profile 

Code b. Experience
c. Revenue 

Index 
Number (see 

below)
(1) Firm (2) Branch

02 Administrative 37 A05 Airports; Navaids; Airport Lighting; Aircraft Fueling 5

06 Architects 21 A06 Airports; Terminals & Hangars; Freight 
Handling 6

08 CADD Technician 8 C10 Commercial Building (low rise); Shopping Centers 4
12 Civil Engineers 23 C15 Construction Management 8
15 Construction Inspector 66 E02 Educational Facilities; Classrooms 4
16 Construction Managers 40 E03 Electrical Studies and Design 4
18 Cost Engineer/Estimator 2 E09 Environmental Impact Studies;... 5
21 Electrical Engineers 5 E11 Environmental Planning 4
23 Environmental Engineer 5 H07 Highways; Streets; Airfield Paving; Parking Lots 6
37 Interior Designer 1 H09 Hospitals & Medical Facilities 6

39 Landscape Architect 7 H11 Housing (Residential, Multi-Family; Apartments; 
Condominiums) 1

47 Planner 5 L03 Landscape Architecture 4
48 Project Managers 23 P05 Planning (Community; Regional;...) 5
50 Risk Assessor 3 P06 Planning (Site, Installation and Project) 1
52 Sanitary Engineer 1 R06 Rehabilitation (Buildings; Structures; Facilities) 3
53 Schedulers 2 S04 Sewage Collection, Treatment & Disposal 4
58 Technician/Analyst 7 S07 Solid Wastes; Incineration; Landfill 4 

S13 Storm Water Handling & Facilities 4
T02 Testing & Inspection Services 4
W02 Water Resources; Hydrology; Ground Water 4

256 W03 Water Supply; Treatment and Distribution 4
11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES  

OF FIRM FOR LAST 3 YEARS 
(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

a. Federal Work 7 1. Less than $100,000
2. $100,000 to less that $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

6. $2 million to less than $5 million
7. $5 million to less than $10 million
8. $10 million to less than $25 million
9. $25 million to less than $50 million
10. $50 million or greater

b. Non-Federal Work 9

c. Total Work 9



APPENDIX A:
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Zweig Group’s
National Best Firms to Work For
2024: 8th Place Multidiscipline
            3rd Place Firm Size 200+ Employees
2023: 2nd Place Multidiscipline
            2nd Place Firm Size 200+ Employees
2022:  4th Place Multidiscipline
            3rd Place Firm Size 200+ Employees
            3rd Place Internal Marketing Award
            Trifecta Award for Winning all 3 Categories
2021:  1st Place Multidiscipline
            2nd Place Firm Size 200+ Employees
            3rd Place Internal Marketing Award
            Trifecta Award for Winning all 3 Categories
2020:  1st Place Multidiscipline
            1st Place Firm Size 200+ Employees

Bowers + Kubota’s Unique Qualifications and Commitment 
to Excellence are demonstrated by some of the 

numerous awards and recognition we have received. 

2008 - 2024 Recipient
2009, 2011-2013, 2015, 2022 - 2025: 1st Place 

Hawai‘i Business Magazine’s
Best Places to Work

2021, 2023: 1st Place
Best Places to Work for Women

ENR Magazine
Top 50 Construction
Management Firms
2024: #36 National
2023: #35 National
2022: #30 National
2021: #48 National
2020: #44 National
2019: #39 National

INC. 5000
Fastest Growing Private Companies
2021: #4761 National
2018: #4805 National

AHA Fit-Friendly Worksite
National Award
2012: Platinum Achievement Recipient
2011, 2013: Gold Achievement Award
2018, 2021: Silver Achievement Award
2014: Worksite Innovation Award

2023: #283 National
Top 300 US Architecture Firms



Public Works Project of the Year 
▪ Ala Wai Golf Course Driving Range Improvements

CM Project of the Year
▪ Emergency Repairs of ‘Ihi‘ihilauakea Bridge

▪ Haleakala Highway Widening, Phase II
▪ Honouliuli WWTP, New Solids Handling Facility

▪ Ewa Makai Middle School
▪ Manele Small Boat Harbor Ferry and ADA Improvements

▪ In-Vessel Bioconversion Facility
▪ Pa’au’au Stream Building Project

Project Management Project of the Year
▪ Manana Properties Development

▪ National Cemetery Stabilization

Construction Management National Project of the Year
▪ Replacement of Kea‘iwa Stream Bridge

2019 Construction Management Project 
Achievement Award Water/Wastewater/Utility: 
Construction value greater than $50M
▪ Kaneohe - Kailua Wastewater Conveyance and Treatment 

Facilities Project KK Tunnel

2024 Project Achievement Award
Education: Construction value greater than $50M
▪ The West Maui Temporary School Facility Project

Outstanding Civil Engineering
Achievement Award

▪ Emergency Repairs of ‘Ihi‘ihilauakea Bridge
▪ New Interisland Terminal Complex, HNL

▪ Replacement of Kea’iwa Stream Bridge
▪ Hawaiki Submarine Cable and Kapolei Landing Station

(Grand Award and Best Large Project)
▪ Keauhou Beach Hotel and Site Demolition (Grand Award

and Best Large Project [Hawaii], Best Large Project [Region],
and Honor Award [National])

P R O J E C T
AWARDS

Construction Management
Association of America

American Council of
Engineering Companies

of Hawaii

American Society of
Civil Engineers

American Society of
Landscape Architects

Hawaii Chapter

Hawaii Society of
Professional Engineers 

American Public
Works Association

Excellence Awards 
▪ Wanaao Road/Keolu Drive Reconstructed Sewer
▪ Bowers + Kubota Warehouse/O�ce Space
▪ Keauhou Beach Hotel and Site Demolition (Honor Award - National) 

Honor Awards
▪ Kaumualii Highway Lihue Mill Bridge - Rice Street
▪ UH Information Technology Center
▪ Ewa Makai Middle School
▪ Honouliuli WWTP - New Solids Handling Facility
▪ Honoapiilani Highway Widening, Lahainaluna Road 

to Aholo Road
▪ New Interisland Terminal Complex, HNL
▪ In-Vessel Bioconversion Facility
▪ South Ramp Microtunneling Project
▪ Kaneohe - Kailua Watewater 

Conveyance & Treatment 
Facilities Project K-K Tunnel

2011 Project of the Year Award
▪ Kamehameha Avenue Roadway Improvements

General Design Merit Award
▪ University of Hawai‘i – West O‘ahu, New 

Administration and Allied Health Building



  

Bowers + Kubota Evaluation Form 2024 
Strategic Highway Safety Plan  $533,460 

            Name of Project  Contract Amount 

Scope of work:  Planning  
Please indicate how satisfied or dissatisfied you are in each section by writing in the appropriate numerical response: 

 
(N/A) Not Applicable       (1) Very Dissatisfied       (2) Dissatisfied       (3) Somewhat Satisfied       (4) Satisfied       (5) Very Satisfied 

Section 1 – Staff Score  Section 3 – Communication Score 
1. Quality of consultant team 
Carah Kadota, Ty Shiramizu, Amy Yamakawa, 
Kaitlyn Nokosi 5 

 1. Keeps you informed 
5 

Comments: Consultant team was very easy to work with.  
Enjoyed doing business with them.  

Comments: Team was easy to communicate with.  All 
questions were addressed as appropriate.  We were always 
informed throughout the process. 

2. Quality of Project Manager 
Kathleen Chu 

5 

 
2. Addresses problems and offers workable 
solutions 

5 Comments: Kathleen took great care of us and our project.  
We would highly recommend her and the company for future 
projects. 

 Comments: All problems were addressed with workable 
solutions.  Very thankful. 

3. Treats you as an important team member 
5 

 3. Seeks/incorporates your suggestions 
5 

Comments: Always treated as an important team member.  Comments: Felt as though we were working as a team and 
that they valued our suggestions and opinions. 

4. Team is sufficiently staffed to meet your 
needs 5 

 
Section 4 – Timeliness  

Comments: Team was sufficiently staffed with very 
competent individuals.  1. Responds to your request in a timely fashion 

5 5. Lives the B+K Core Values  
Superior Quality * Integrity * Teamwork 5  

 Comments: Always responded in a timely manner. 

Comments: All core values were achieved  2. Reaches interim project goals on schedule 
5 

Section 2 – Technical Ability   Comments: All project goals were on schedule and 
achieved. 

1. Professional/ethical approach to the work 
5 

 3. Processes documents in a timely manner 
5 Comments: Everyone was very professional in their work.  

No ethical problems at all.  Comments: All documents were provided in a timely 
manner. 

2. General technical knowledge 
5 

 Section 5 – Value  
Comments: The team's general technical knowledge and 
background resulted in the production of an updated SHSP 
that we can be proud of. 

 1. Adheres to project budget 
5 

3. Knowledge of the contract 
5 

 Comments:  

Comments: Team understood the contract.  I had no worries.  2. Provides added value 
5 

4.Quality of response to documents 
5 

 Comments: Their knowledge and background greatly added 
value to this project. 

Comments: Team was very responsive to any requests and 
production of documents.  Section 6 – Overall  
5. Knowledge and accuracy of estimating 

5 
 1. Please rate the overall performance 

5 
Comments:   Comments: Overall performance is excellent! 

6. Knowledge and accuracy of schedules 
5 

 2. Would be your choice for future service 
5 Comments: Team kept our project on schedule to meet 

deadlines.  Comments: Yes!  Would be our choice and would 
recommend to others. 

7. Ability to avoid or mitigate claims 
5 

 Additional Comments: 

Comments:  
 Thank you for your assistance with this project!  We really appreciate the 

hard work and dedication that was put into this project.  Document came 
out beautifully! 

 

 

 Ms. Jan Higaki  State of Hawaii, Department of Transportation, 
Highways  11/13/2024 

Name  Agency/Department/Division  Date 



  

Bowers + Kubota Evaluation Form 2024 
 

Environmental Guideline & Training Program  $744,284 
            Name of Project  Contract Amount 

Scope of work:  Planning  
 
Please indicate how satisfied or dissatisfied you are in each section by writing in the appropriate numerical response: 

 
(N/A) Not Applicable       (1) Very Dissatisfied       (2) Dissatisfied       (3) Somewhat Satisfied       (4) Satisfied       (5) Very Satisfied 
 
 

Section 1 – Staff Score  Section 3 – Communication Score 
1. Quality of consultant team 
Ronald Sato, Carah Kadota, Jared Chang, Amy 
Yamakawa 5 

 1. Keeps you informed 5 

Comments:   Comments:  
2. Quality of Project Manager 
Kathleen Chu 5 

 
2. Addresses problems and offers workable 
solutions 5 

Comments:   Comments:  

3. Treats you as an important team member 
5 

 3. Seeks/incorporates your suggestions 
5 

Comments:   Comments:  

4. Team is sufficiently staffed to meet your 
needs 5 

 
Section 4 – Timeliness  

Comments:   1. Responds to your request in a timely fashion 
5 5. Lives the B+K Core Values  

Superior Quality * Integrity * Teamwork 5  
 Comments:  

Comments:   2. Reaches interim project goals on schedule 
5 

Section 2 – Technical Ability   Comments:  

1. Professional/ethical approach to the work 
5 

 3. Processes documents in a timely manner 
5 

Comments:   Comments:  

2. General technical knowledge 
5 

 Section 5 – Value  
Comments:   1. Adheres to project budget 

5 
3. Knowledge of the contract 

5 
 Comments:  

Comments:   2. Provides added value 
5 

4.Quality of response to documents 
5 

 Comments:  

Comments:   Section 6 – Overall  
5. Knowledge and accuracy of estimating 

N/A 
 1. Please rate the overall performance 

5 
Comments:   Comments:  

6. Knowledge and accuracy of schedules 
5 

 2. Would be your choice for future service 
5 

Comments:   Comments:  

7. Ability to avoid or mitigate claims 
N/A 

 Additional Comments: 

Comments:  
 

  

 

 Mr. Dean Matsui  State of Hawaii, Department of Transportation, 
Highways  11/13/2024 

Name  Agency/Department/Division  Date 



  

Bowers + Kubota Evaluation Form 2024 
 

Kaumualii Highway Feasibility Study  $674,627 
            Name of Project  Contract Amount 

Scope of work:  Study  
 
Please indicate how satisfied or dissatisfied you are in each section by writing in the appropriate numerical response: 

 
(N/A) Not Applicable       (1) Very Dissatisfied       (2) Dissatisfied       (3) Somewhat Satisfied       (4) Satisfied       (5) Very Satisfied 
 
 

Section 1 – Staff Score  Section 3 – Communication Score 
1. Quality of consultant team 
Carah Kadota, Lindsay Nakashima, Kristen 
Yoshida, Mike Nishimura, Jeremy Michelson, 
Albert Rivera, Jamie Tang, Nick Kanno 

5 
 1. Keeps you informed 5 

Comments:   Comments:  
2. Quality of Project Manager 
Kathleen Chu 5 

 
2. Addresses problems and offers workable 
solutions 5 

Comments:   Comments:  

3. Treats you as an important team member 
5 

 3. Seeks/incorporates your suggestions 
5 

Comments:   Comments:  

4. Team is sufficiently staffed to meet your 
needs 5 

 
Section 4 – Timeliness  

Comments:   1. Responds to your request in a timely fashion 
5 5. Lives the B+K Core Values  

Superior Quality * Integrity * Teamwork 5  
 Comments:  

Comments:   2. Reaches interim project goals on schedule 
5 

Section 2 – Technical Ability   Comments:  

1. Professional/ethical approach to the work 
5 

 3. Processes documents in a timely manner 
5 

Comments:   Comments:  

2. General technical knowledge 
5 

 Section 5 – Value  
Comments:   1. Adheres to project budget 

5 
3. Knowledge of the contract 

5 
 Comments:  

Comments:   2. Provides added value 
5 

4.Quality of response to documents 
5 

 Comments:  

Comments:   Section 6 – Overall  
5. Knowledge and accuracy of estimating 

5 
 1. Please rate the overall performance 

5 
Comments:   Comments:  

6. Knowledge and accuracy of schedules 
5 

 2. Would be your choice for future service 
5 

Comments:   Comments:  

7. Ability to avoid or mitigate claims 
5 

 Additional Comments: 

Comments:  
 

  

 

 Mr. Dean Matsui  State of Hawaii, Department of Transportation, 
Highways  11/13/2024 

Name  Agency/Department/Division  Date 
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LICENSES - ARCHITECTS

CLASSES (ACTIVE):

HAE-DONG LEE
911 KOKO HEAD AVE
HONOLULU, HI 96816

ARCHITECT
STATE OF HAWAII DEPARTMENT OF COMMERCE AND CONSUMER AFFAIRS

Expiration date
4/30/2026

License Number
AR-17013

ARCHITECT
 THIS POCKET ID CARD IDENTIFIES YOU TO THE PUBLIC AS BEING CURRENTLYNOTICE

LICENSED AND SHOULD BE KEPT IN YOUR POSSESSION AT ALL TIMES.

_____________________________________________
SIGNATURE OF LICENSEE

AR-17013

HAE-DONG LEE
911 KOKO HEAD AVE
HONOLULU, HI 96816

Hae-Dong Lee, AIA, NCIDQ, LEED AP, MBA
AR-17013

CLASSES (ACTIVE):

JONATHAN A RAMENTO
91-1078 AKAI ST
EWA BEACH, HI 96706

ARCHITECT
STATE OF HAWAII DEPARTMENT OF COMMERCE AND CONSUMER AFFAIRS

Expiration date
4/30/2026

License Number
AR-18406

ARCHITECT
 THIS POCKET ID CARD IDENTIFIES YOU TO THE PUBLIC AS BEING CURRENTLYNOTICE

LICENSED AND SHOULD BE KEPT IN YOUR POSSESSION AT ALL TIMES.

_____________________________________________
SIGNATURE OF LICENSEE

AR-18406

JONATHAN A RAMENTO
91-1078 AKAI ST
EWA BEACH, HI 96706

Jonathan Ramento, AIA 
AR-18406

Dean Ichiyama, AIA
AR-11935

Chad Okinaka, AIA, LEED AP
AR-8427

LICENSES - ENGINEERS

Jay Stone, PE, BCEE, CFM, CPESC, CPSWQ, CWPPP, ESCPC, 
CESCPP, LEED AP 
PE-9548

Kathleen Chu, PE
PE-12808



David Bills, PE, CWPPP 
PE-4516

Nicolo “Nick” Orense, PE, CWPPP, CESCPP, LEED AP
PE-11774

Michael Nishimura, PE, CWPPP, ESCPC, CESCPP, LEED AP
PE-10772

Brian Itozaki, PE, LEED AP
PE-9058

LICENSES - ENGINEERS

Lindsay Nakashima, PE, CWPPP, CESCPP, MBA
PE-12569

Cary Kondo, PE, CWPPP, CESCPP
PE-4575



Corey Chun
PE-10312

Kevin K Katayama, PE
PE-7913

LICENSES - ENGINEERS

Kristen Yoshida, PE, CPESC, CWPPP, CPSWQ, CESCPP 
PE-15808

Jeremy Michelson, PE, CPESC, CWPPP, CESCPP
PE-11120

Kevin T Mori, PE
PE-9818

CLASSES (ACTIVE): CE Civil

JEREMY D MICHELSON
112 PUWA PL. APT. 6
KAILUA, HI 96734

CLASS(ES): CE CIVIL

PROFESSIONAL ENGINEER
STATE OF HAWAII DEPARTMENT OF COMMERCE AND CONSUMER AFFAIRS

Expiration date
4/30/2026

License Number
PE-11120

PROFESSIONAL ENGINEER
 THIS POCKET ID CARD IDENTIFIES YOU TO THE PUBLIC AS BEING CURRENTLYNOTICE

LICENSED AND SHOULD BE KEPT IN YOUR POSSESSION AT ALL TIMES.

_____________________________________________
SIGNATURE OF LICENSEE

PE-11120

JEREMY D MICHELSON
112 PUWA PL. APT. 6
KAILUA, HI 96734

Eric Tamashiro, PE, CWPPP, ESCPC, CESCPP, LEED AP
PE-9787



CLASSES (ACTIVE): CE Civil

TRINA H ONUMA
95-215 HOAKUA PLACE
MILILANI, HI 96789

CLASS(ES): CE CIVIL

PROFESSIONAL ENGINEER
STATE OF HAWAII DEPARTMENT OF COMMERCE AND CONSUMER AFFAIRS

Expiration date
4/30/2026

License Number
PE-6709

PROFESSIONAL ENGINEER
 THIS POCKET ID CARD IDENTIFIES YOU TO THE PUBLIC AS BEING CURRENTLYNOTICE

LICENSED AND SHOULD BE KEPT IN YOUR POSSESSION AT ALL TIMES.

_____________________________________________
SIGNATURE OF LICENSEE

PE-6709

TRINA H ONUMA
95-215 HOAKUA PLACE
MILILANI, HI 96789

Trina Onuma
Digitally signed by Trina Onuma
DN: C=US, 
E=tonuma@bowersandkubota.com,
O="Bowers+Kubota Consulting", OU=Senior 
Project Manager II, CN=Trina Onuma
Date: 2024.03.12 12:54:52-10'00'

Trina Onuma, PE, CWPPP, CESCPP, LEED AP, MBA 
PE-6709

Justin Privett, PE, CWPPP, CESCPP
PE-12541

Joshua Gusman, PE,  ESCPC, CWPPP, CESCPP 
PE-21326

Karen Bates, PE, CWPPP, CESCPP 
PE-11652

PROFESSIONAL ENGINEER 
NOTICE THIS POCKET ID CARD IDENTIFIES YOU TO THE PUBLIC AS BEING CURRENTLY 
LICENSED AND SHOULD BE KEPT IN YOUR POSSESSION AT ALL TIMES. 

1-�-• 
: 

·: .[; CLASSES (ACTIVE): CE Civil i 
License Number Expiration date " • : 

PE-20093 4/30/2026 
STATE OF HAWAII DEPARTMENT OF COMMERCE ANO CONSUMER AFFAIRS 

PROFESSIONAL ENGINEER 
CLASS(ES): CE CIVIL 

PATRICIA LYN ARABIT CABUS 
94-615 KAHAKEA ST UNIT M 
WAIPAHU, HI 96797 

-,,.  , .

. � 
i ___ SIG

4AT�RE OF LICENSEE __________________________________________________________ _! _______________________________________________________________________________________________ l 

Patricia Cabus, PE,  CWPPP, CESCPP 
PE-20093

Harold Pascua, PE, CWPPP, CESCPP
PE-9298



CERTIFICATIONS - PLANNERS

Carah Kadota

https://www.credly.com/go/y4432lpB

34599

Jared Chang, AICP 
Certified Planner Number: #028907

Ronald Sato, AICP 
Certified Planner Number:  #014538

Carah Kadota, AICP 
Certified Planner Number:  #34599

Ty Shiramizu, AICP 
Certified Planner Number:  #36043

Malachi Krisok, AICP 
Certified Planner Number: #37112

Ty Shiramizu

36043

Malachi Krishok

37112



LEED AP CERTIFICATES



LEED AP CERTIFICATES



LEED AP CERTIFICATES
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