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DATE: 

27 June 2025 
 
TRANSMITTAL TO: 

Ms. Kehaulani M. Costa, Administrator 
Housing and Community Development 
County of Hawaii 
1990 Kinoole Street, Suite 102 
Hilo, Hawaii  96720 
 
VIA EMAIL TO: 

ohcdprofserv@hawaiicounty.com 
 
SUBJECT: 

OH.5)  General Engineering 
(CONSTRUCTION INSPECTOR) 
Fiscal Year 2025-2026 
 
TRANSMITTAL: 

Statement of Qualifications (pdf copy) 
 
MESSAGE: 
 
In response to the 1 June 2025 “Notice to Providers of Professional Services” announcement 
posted on the State of Hawaii Procurement website, SSFM International, Inc. (SSFM) is very 
pleased to present this letter of interest and our Statement of Qualifications for General 
Engineering Construction Inspector services. 
As required by the public announcement, we have utilized the Federal Standard Form SF330 as 
our Statement of Qualifications and have also included the required information within our 
SF330.   
Your consideration of SSFM with our carefully selected Project Team for your Fiscal Year 2025-
2026 projects will be greatly appreciated.  
 
SSFM INTERNATIONAL, INC. SSFM INTERNATIONAL, INC. 
 
 

 

Michael P. Matsumoto, PE, S.E., FACEC 
President / CEO 

Austen Drake, PE, LEED GA 
Manager, Hilo Office 
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LETTER OF INTEREST 
 
27 June 2025 
 
 
Ms. Kehaulani M. Costa, Administrator 
Housing and Community Development 
County of Hawaii 
1990 Kinoole Street, Suite 102 
Hilo, Hawaii  96720 
 
 
Subject: OH.5)  General Engineering 
 (CONSTRUCTION INSPECTOR) 
 Fiscal Year 2025-2026 

In response to the 1 June 2025 “Notice to Providers of Professional Services” announcement 
posted on the State of Hawaii Procurement website, SSFM International, Inc. (SSFM) is very 
pleased to present this letter of interest and our Statement of Qualifications for General 
Engineering Construction Inspector services. 

As required by the public announcement, we have utilized the Federal Standard Form SF330 as 
our Statement of Qualifications and have also included the required information within our 
SF330. 

SSFM has a demonstrated track record of successful projects with the County of Hawaii and we 
view our relationship as a long term partnership.   We wish to continue to be a part of the 
programs and projects of your Department.  Our proven construction management program and 
systems, including our quality management programs, will be available for all assignments with 
your Department. 

Your consideration of SSFM for your Fiscal Year 2025-2026 projects will be greatly 
appreciated.  

With warmest regards,  
 
SSFM INTERNATIONAL, INC. SSFM INTERNATIONAL, INC. 
 
 

 

Michael P. Matsumoto, PE, S.E., FACEC 
President / CEO 

Austen Drake, PE, LEED GA 
Manager, Hilo Office 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

1 

LICENSES & REGISTRATION (HAWAII) 

PERSONNEL CLASSIFICATION NUMBER EXPIRATION 

Aoki, Brooks Y. Civil Engineer 
Land Surveyor 

9789-C 
10736-LS April 30, 2026 

Burke, Harrison P. Civil Engineer PE-21246 April 30, 2026 

Carino, Javis D. Civil Engineer 14300-C April 30, 2026 

Chung, Albert M. Structural Engineer 7809-S April 30, 2026 

Chung, Paul M. Civil Engineer 8681-C April 30, 2026 

Drake, Austen W. Civil Engineer 13059-C April 30, 2026 

Fung, Bennett Y. Structural Engineer 6293-S April 30, 2026 

Gokan, Galen Civil Engineer 9558-C April 30, 2026 

Halsted, Karley Civil Engineer 14640-C April 30, 2026 

Ishisaka, Renee L. Structural Engineer 14567-S April 30, 2026 

Ito, Akira, PE  Civil Engineer 19584-C April 30, 2026 

Ito, Robyn Civil Engineer 13480-C April 30, 2026 

Kawachika, Norman M. Electrical 3960-E April 30, 2026 

LaFave, Maile Civil Engineer 19261-C April 30, 2026 

Mar, Darin K.H. Civil Engineer 8968-C April 30, 2026 

Matsuda, Eric M. Civil Engineer 
Land Surveyor 

9312-C 
10549-LS April 30, 2026 

Matsumoto, Michael P. Structural Engineer 2974-S April 30, 2026 

Matsuoka, Corey M. Civil Engineer 10330-C April 30, 2026 

McLain, Wendy Civil Engineer 11328-C April 30, 2026 

Miyasaki, David Civil Engineer PE-15387 April 30, 2026 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

2 

LICENSES & REGISTRATION (HAWAII) 

PERSONNEL CLASSIFICATION NUMBER EXPIRATION 

Nakasone, Ivan T. Civil Engineer 16517-C April 30, 2026 

Okubo, Myron Structural Engineer 4320-S April 30, 2026 

Ono, Hugh Y. Civil Engineer 2652-C April 30, 2026 

Packard, Michael Y. Civil Engineer 8657-C April 30, 2026 

Taniguchi, Amy Civil Engineer 17290-C April 30, 2026 

Takushi, Lee T. Civil Engineer 
Structural Engineer 4767-C/S April 30, 2026 

Tokuda, Lance K. Civil Engineer 8631-C April 30, 2026 

Uno, John Structural Engineer PE-13255 April 30, 2026 

Uyesugi, Susan S Civil Engineer 5639-C April 30, 2026 

Wong, Kathleen Y Civil Engineer 
Structural Engineer 10469-C/S April 30, 2026 

Yasui, Glenn M. Civil Engineer 2619-C April 30, 2026 

 
 

  

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

7 

SUSTAINABILITY CERTIFICATION  

PERSONNEL CATEGORY CERTIFICATION 

Drake, Austen Leadership in Energy and Environmental Design LEED GA 

Duenas, Joseph Institute for Sustainable Infrastructure ENV SP 

Fujimoto, Thomas Institute for Sustainable Infrastructure ENV SP 

Ho, Ranelle Institute for Sustainable Infrastructure ENV SP 

Ishisaka, Renee Leadership in Energy and Environmental Design LEED AP 

Mar, Darin Green Globes Professional GGP 

Matsuoka, Corey Leadership in Energy and Environmental Design LEED AP 

McLain, Wendy Leadership in Energy and Environmental Design LEED AP 

Miyamoto, Stacey Institute for Sustainable Infrastructure ENV SP 

Nakasone, Ivan Leadership in Energy and Environmental Design LEED AP BD+C 

Takushi, Lee Leadership in Energy and Environmental Design LEED AP 

Taniguchi, Amy Green Building Initiative GPCP 

Santo, Richard Institute for Sustainable Infrastructure ENV SP 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
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Fiscal Year 2025-2026 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

1 STANDARD FORM 330 (REV. 7/2021) 

ARCHITECT-ENGINEER QUALIFICATIONS 

PART I – CONTRACT-SPECIFIC QUALIFICATIONS 

A.   CONTRACT INFORMATION 

1.   TITLE AND LOCATION (City and State) 
Professional Services 

Housing and Community Development, County of Hawaii 
2.   PUBLIC NOTICE DATE 3.  SOLICITATION OR PROJECT NUMBER: 

1 June 2025 OH.5)  General Engineering (CONSTRUCTION 
INSPECTOR) 

B.   ARCHITECT-ENGINEER POINT OF CONTACT 

4.   NAME AND TITLE 
Austen Drake, PE, LEED GA, Manager, Hilo Office 

Michael P. Matsumoto, PE, S.E., FACEC, President/CEO 
5.   NAME OF FIRM 

SSFM INTERNATIONAL, INC. 
(TIN: 99-0106392  /  CAGE:  0EZY5  /  DUNS: 05-389-5991) 

6.   TELEPHONE NUMBER 7.   FAX NUMBER 8.   E-MAIL ADDRESS 

 (808) 531-1308  (808) 521-7348 mmatsumoto@ssfm.com 

C.   PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors) 

 (Check) 

9.   FIRM 10.   ADDRESS 11.   ROLE IN THIS CONTRACT 

PR
IM

E 

J-
V 

PA
R

TN
ER

 

SU
BC

O
N

-
TR

AC
TO

R
 

a.    
SSFM International, Inc. 501 Sumner Street, Suite 620 

Honolulu, Hawaii  96817 

Project Management 
Construction Management 
Planning 
Civil Engineering 
Structural Engineering  CHECK IF BRANCH OFFICE 

b.    SSFM International, Inc. Hilo Office 
99 Aupuni Street, Suite 220 
Hilo, Hawaii  96720 

Project Management 
Civil Engineering 
Planning 
Construction Management  CHECK IF BRANCH OFFICE 

c.    
 
   

 CHECK IF BRANCH OFFICE 

d.    
 
   

 CHECK IF BRANCH OFFICE 

e.    
 
   

 CHECK IF BRANCH OFFICE 

f.    
 
   

 CHECK IF BRANCH OFFICE 

g.    
 
   

 CHECK IF BRANCH OFFICE 

D.  ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached) 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

2 STANDARD FORM 330 (REV. 7/2021) 

D.  ORGANIZATIONAL CHART OF PROPOSED TEAM 
 
 

 
COUNTY OF HAWAII 

Project Manager  

 

      

 

 
SSFM International 

Project Manager  

 

 
    

 

 

SSFM International 
Project Managers 

  
SUBCONSULTANTS 

(SSFM will select 
subconsultants for this 

project category based on 
the scope of the project, 

the size and complexity of 
the project, and the 

subconsultant’s workload.  
Selection will be in 

consultation with the 
County of Hawaii, 

Housing and Community 
Development Project 

Manager) 

 

  

     
 

SSFM International 
Construction Managers 

  
 

  

     
 

SSFM International 
Civil Engineers 

  
 

  

      
 

SSFM International 
Structural Engineers 

  

 

 

  

      
 

SSFM International 
Planners 

  

 

 

  

      
 
 

SSFM PROJECT TEAM ORGANIZATION CHART 
OH.5)  General Engineering (CONSTRUCTION INSPECTOR) 
County of Hawaii, Housing and Community Development 

  



    

   
 

   

    

  
County of Hawaii 
Housing and Community Development 

 

  STATEMENT OF QUALIFICATIONS 
Fiscal Year 2025-2026 

 

  

Federal Form SF330 
Part I: 
Section E  
(Resumes of Key Personnel) 

 

   

   

   

   

    

    

    

    

    

    

  

 

OH.5) GENERAL ENGINEERING 
(Construction Inspector) 

 

   

   

   

    



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

3 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Austen Drake, PE, LEED GA Project Manager 
a. TOTAL b. WITH CURRENT FIRM 

21 16 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Texas at Arlington, 
2003 

Texas, Professional Engineer #100187 
Hawaii, Civil Engineering #13059-C 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Using Context Sensitive Solutions Processes and Designing with the Public (2009) 
Training and experience using MicroStation version J and V8, and Geopak Road and SITE software for roadway design 
and plan development. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Kapiolani Community College, Culinary Institute of the Pacific, 
Phase II, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM was the prime consultant for this project for the Phase II implementation of this project located 
at the former U.S. Army Fort Ruger Cannon Club site on the northern slope of the Diamond Head Monument on the campus of 
Kapiolani Community College. Cost: $30 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Kapolei Middle School 
Kapolei, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM prepared an environmental assessment and provided structural engineering, civil engineering, 
and traffic engineering services for this new Middle School located on an 18-acre parcel. The campus contained the following 
structures: Administration, Library, Cafeteria, Classrooms, Covered and Uncovered Playcourts, soccer and softball fields and 
various elective learning spaces. This new school is intended to serve an initial enrollment of 1,050 sixth to eighth grade students 
with planned on-site expansion that allows enrollment to grow to 1,400 students. Cost: $59.8 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Non-Potable Water System, Waimea Nui Homestead Community 
Agricultural Park, Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM provided design services for 1,000 LF of off-site non-potable water line, 7,000 LF of an on-site 
non-potable water line, an on-site 200,000 GA non-potable water storage tank and booster pump system, and access roadways. 
The infrastructure is on undeveloped land in support of a planned community agricultural park utilizing non-potable water from the 
Department of Agriculture’s (DOA’s) Paiakuli Reservoir. Cost: $3.5 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Water Infrastructure Improvements, University of Hawaii at Hilo, 
Hilo, Hawaii, Project No. UHH-2010-024 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Project Manager. Scope: SSFM provided construction management services for a new drinking water well, control building, 
pad, pump, and other appurtenances. Improvements included a new access road and 16” waterline from the well to an existing 1.0 
MG UH reservoir tank. Cost: $2.4 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, 
Project No. UHH-2014-407, Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Project Manager. Scope: SSFM provided civil and structural engineering services for the preparation of construction 
documents for the addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included 
the addition of a means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing 
parking lot, and associated drainage. Cost: $1.1 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

4 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.   NAME 13.   ROLE IN THIS CONTRACT 14.  YEARS EXPERIENCE 

Jo-Anna Kuualoha Herkes Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

37 22 
15.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16.   EDUCATION  (DEGREE AND SPECIALIZATION) 17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 
 

 

18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Organization of Women Leaders 
Former member – County of Hawaii Police Commission 

19.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Construction Management Services for Lalamilo Development 
Waimea, South Kohala, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2014 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided Construction Management services for the construction of the following 
segments of the Lalamilo Development projects:  Lalamilo Offsite Water System (1.0 MG Reservoir, 4,560 LF of 16-inch D.I. and 
710 LF of 12-inch D.I. Transmission Lines); Lalamilo Phase 1 Channelized Intersection at Kawaihae Road (Highway 19); Lalamilo 
Phase 2A Subdivision, Increment 1 (84 Single Family Residential Lots); and,Lalamilo Phase 2A Channelized Intersection at 
Kawaihae Road (Highway 19) and South Kohala Distribution Road.  Cost: $19.9 million 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Construction Management Services 
Housing Projects for University of Hawaii at Hilo 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2013 

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM provided Construction Management/Administration services in consultation with the 
University of Hawaii and the Architect.  SSFM acted as the University’s authorized representative in charge of administering and 
inspecting the Work.  The work is separated into Housing Improvements and Door & Lock Improvements.   Cost:  $1.1 million 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

University Village Student Housing Development Phase 1 
University of Hawaii at Hilo 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2013 

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided Project Management and Construction Management (Owner’s Representative) 
Services.  The project included construction of three, 3-story student residence structures conjoined by a student life building 
complete with kitchen, study, and social areas, and includes landscaping, parking areas, and all necessary site work, site utilities, 
and incidental work.  Cost:  $28 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Hawaii Belt Road, Rehabilitation of Umauma Stream Bridge, District 
of North Hilo, Island of Hawaii, Federal-Aid Project No. BR-019-2(61) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2016 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided construction management and support services for this modification to this 
existing 100 ft. tall steel girder and trestle bridge project originally constructed in 1912 and widened in the mid-1950s. The work 
included construction of a temporary 1-lane ACROW bridge alongside the existing bridge to accommodate traffic during 
construction.  This project is subject to historical requirements by the State Historic Preservation Division.  Cost:  $29.9 million 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Emergency Relocation of Keonepoko Elementary School 
Pahoa, Island of Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 2014 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Deputy Project Manager.  Scope:  SSFM provided emergency management and support services for the construction and 
relocation of assets from Keonepoko Elementary School due to the Puu Oo Vent lava flow crossing Highway 130 and impacting 
Pahoa Town.  The project included planning, design, and construction management services for construction of a temporary 
elementary school campus for 450 students at the Keaau High School Athletic Parking Lot.  Cost: $3 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

5 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Renee Ishisaka, PE, SE, LEED AP Structural & Civil Engineer 
a. TOTAL b. WITH CURRENT FIRM 

17 17 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
M.S., Structural Engineering, University of Hawaii at 
Manoa, Hawaii - 2007 
B.S., Civil Engineering, University of Hawaii at Manoa, 
Hawaii – 2005 

Hawaii, Structural & Civil Engineering #14567-S&C 
LEED Accredited Professional, GBCI, 2009 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Development of Self-Consolidating Concrete for Drilled Shaft Applications in Hawaii, Honolulu (August 2007) 
American Society of Civil Engineers, Member 2004-2007 
2003 IBC Structural Provisions by John R. Henry (October 2007) 
ACI 318-05 by S.K. Ghosh and Basile Rabbat (September 2007) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

ALOHA VA West Oahu Multi-Specialty Outpatient Clinic 
Kalaeloa, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021 2023 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM provided structural engineering services for an outpatient clinic with gross floor area of 
approximately 86,000 square feet located at the southeast corner of the Kamokila Boulevard and Franklin Roosevelt Avenue. This 
facility provides clinical specialty services and support spaces for Veteran Benefits and Veteran Services. Cost: $80 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

West Hawaii Prosecuting Attorney Office Building 
Kailua-Kona, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM provided civil and structural engineering services for this new office building on the West 
Hawaii Civic Center Campus. The lot area was 16,000 SF (.38 acres), and the building area was 9,000 SF with two stories. Cost: 
$9.0 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Replacement of Maipalaoa Bridge, Farrington Highway 
Oahu, Hawaii, Federal Aid Project No. BR-093-1(21) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 2018 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM is the Prime Consultant responsible for the planning and design of the replacement of 
the existing Maipalaoa Bridge in Waianae. The proposed replacement bridge will be a four-lane single span bridge about 78 feet 
wide by 112 feet long. Cost: $11.7 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, 
Project No. UHH-2014-407, Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: XXX. Scope: SSFM provided civil and structural engineering services for the preparation of construction documents for the 
addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included the addition of a 
means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing parking lot, and 
associated drainage. Cost: $1.1 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hawaii Belt Road, Rehabilitation of Umauma Stream Bridge, 
District of North Hilo, Island of Hawaii, Federal-Aid Project No. BR-
019-2(61) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2016 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM provided construction management and support services for this modification to this 
existing 100 ft. tall steel girder and trestle bridge project originally constructed in 1912 and widened in the mid-1950s. The work 
included construction of a temporary 1-lane ACROW bridge alongside the existing bridge to accommodate traffic during 
construction. This project is subject to historical requirements by the State Historic Preservation Division. Cost: $29.9 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

6 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Michael Chanley, CCM Construction Manager 
a. TOTAL b. WITH CURRENT FIRM 

38 6 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 
B.S., Geophysics, San Diego State University, 1985 Certified Construction Manager, CCMI #10144 (2019) 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Mr. Chanley has over 25 years of experience in construction management. His project experience includes building 
subdivisions, roads, shopping centers, water tanks, underground utilities, and airfield paving. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

South Ramp Taxiway and Ramp Improvements, Ellison 
Onizuka Kona International Airport at Keahole, Hawaii (State 
Project No. AH2023-15) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management services for an access road, 
extension of Taxilane “K”, and construction of General Aviation (GA) facilities on the South Ramp. The site 
improvements included installing pre-engineered T-hangars, and infrastructure including drainage, water, sewer, 
power, communications, and security. Cost: $12.9 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Management Services for Access Control and 
CCTV System Upgrade, Hilo International Airport, State 
Project No. AH1052-03 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management for the installation of an integrated 
access control and video monitoring system including card readers, cameras, controller hardware, network switches, 
computer servers, client workstations, underground electrical conduits, raceway, and cables. Cost: $3.8 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Kamuela Vacuum Cooling Plant, Master Plan Feasibility Study, 
Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided planning and project management services for a master plan study of an 
existing property in Kamuela that the client owned and leased to a cooperative. SSFM provided recommendations to update the 
existing facility to meet the Food and Drug Administration’s Food Safety Modernization Act (FSMA), as well as explored expansion 
of the property to offer other amenities, such as washing, packing, and processing of produce to encourage and promote farming. 
Cost: $100,000 (fees) 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hoku Kea Observatory Decommissioning Project and EA 
Mauna Kea, Hawaii Island, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2023 2024 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided overall project management of the complete Design-Bid-Build, including 
planning and permitting, and construction management for the decommissioning of the Hoku Kea Observatory building structure, 
generator building, and associated telecommunications and electrical infrastructure on the summit of Mauna Kea. The proposed 
deconstruction required compliance with extensive guidelines driven by the Mauna Kea Comprehensive Management Plan and 
development of an HRS 343 EA, and a Conservation District Use Permit. Cost: $1.4 million  

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Water Infrastructure Improvements, University of Hawaii at Hilo, 
Hilo, Hawaii, Project No. UHH-2010-024 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management services for a new drinking water well, control 
building, pad, pump, and other appurtenances. Improvements included a new access road and 16” waterline from the well to an 
existing 1.0 MG UH reservoir tank. Cost: $2.4 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

7 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Sonny Keakealani Construction Inspector 
a. TOTAL b. WITH CURRENT FIRM 

31 5 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 
Honokaa High School  
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

South Ramp Taxiway and Ramp Improvements, Ellison Onizuka 
Kona International Airport at Keahole, Hawaii (State Project No. 
AH2023-15) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management services for an access road, extension of 
Taxilane “K”, and construction of General Aviation (GA) facilities on the South Ramp. Cost: $12.9 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Management Services for Lalamilo Development 
Waimea, South Kohala, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided Construction Management services for the construction of the following 
segments of the Lalamilo Development projects: Lalamilo Offsite Water System (1.0 MG Reservoir, 4,560 LF of 16-inch D.I. and 
710 LF of 12-inch D.I. Transmission Lines); Lalamilo Phase 1 Channelized Intersection at Kawaihae Road (Highway 19); Lalamilo 
Phase 2A Subdivision, Increment 1 (84 Single Family Residential Lots); and,Lalamilo Phase 2A Channelized Intersection at 
Kawaihae Road (Highway 19) and South Kohala Distribution Road. Cost: $19.9 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Waimea Water Treatment Plan Compliance Upgrades, Phase II  
Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017 2017 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided on-call and periodic construction management services for the conversion 
and expansion of the existing 2 million gallon per day (MGD) Waimea Water Treatment Plant using conventional water filtration 
processes to a 4 MGD membrane filtration plant and related improvements. Cost: $13.0 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hurricane Lane Emergency Road Repairs 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided planning, civil engineering, and construction management services for 
repairs to Hurricane Lane damaged roads. Hurricane Lane caused severe damage to many State Highways around the Island of 
Hawaii. The heavy and sustained rainfall resulted in localized flooding and landslides which made many roads unpassable and 
unsafe. HDOT asked SSFM to assist in emergency response to start repairing roads and slopes to provide the affected 
communities with safe driving conditions and passage. Cost: $75,000 (fees) 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hoku Kea Observatory Decommissioning Project and EA 
Mauna Kea, Hawaii Island, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2023 2024 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided overall project management of the complete Design-Bid-Build, including 
planning and permitting, and construction management for the decommissioning of the Hoku Kea Observatory building structure, 
generator building, and associated telecommunications and electrical infrastructure on the summit of Mauna Kea. The proposed 
deconstruction required compliance with extensive guidelines driven by the Mauna Kea Comprehensive Management Plan and 
development of an HRS 343 EA, and a Conservation District Use Permit. Cost: $1.4 million  

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

8 STANDARD FORM 330 (REV. 7/2021) 

 

E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.  NAME 13.  ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Laura Assum-Dahleen Construction Inspector 
a. TOTAL b. WITH CURRENT FIRM 

31 4 
15.  FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16.  EDUCATION (Degree and Specialization) 17.  CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 
Electro-Mechanical Technology, Associates Degree, 
Cincinnati State College, Ohio 1975 

 

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
 

19.  RELEVANT PROJECTS 

a. 

(1)  TITLE AND LOCATION (City and State) (2)  YEAR COMPLETED 

South Ramp Taxiway and Ramp Improvements, Ellison Onizuka 
Kona International Airport at Keahole, Hawaii (State Project No. 
AH2023-15) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management services for an access road, extension of 
Taxilane “K”, and construction of General Aviation (GA) facilities on the South Ramp. The site improvements included installing 
pre-engineered T-hangars, and infrastructure including drainage, water, sewer, power, communications, and security. Cost: $12.9 
million 

b. 

(1)  TITLE AND LOCATION (City and State) (2)  YEAR COMPLETED 

Interstate Route H-1 Resurfacing, Miller Pedestrian Overpass to 
Kapiolani Interchange, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  
(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Constructability Reviewer. Scope: SSFM was the Prime Consultant for the roadway improvements design along this 
principal urban arterial and adjacent side streets. Roadway improvements along this 2.91-mile section of the Interstate H-1 
Freeway, Miller Pedestrian Overpass to the Kapiolani Interchange and adjacent side streets included field investigations, 
coordination with various agencies, preparation of reports and various analysis, design and public informational meetings. Cost: 
$34.4 million 

c. 

(1)  TITLE AND LOCATION (City and State) (2)  YEAR COMPLETED 

FY08 MCON P-587 PACFLT Sub Drive-In Magnetic Silencing Facility 
Beckoning Point, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2008 2011 
(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM International together with Joint Venture Partner Moffat & Nichol are the Prime 
Consultants for the planning and design of a new 213-meter (700-foot) non-magnetic concrete slip at Beckoning Point, Pearl 
Harbor, Hawaii to support a drive-in solenoid structure, similar to the Magnetic Silencing Facility (MSF) at Kings Bay, Georgia. 
Cost: $84.53 million 

d. 

(1)  TITLE AND LOCATION (City and State) (2)  YEAR COMPLETED 

Construction Management Services for Kaʻū Water System 
Improvements, Phase 1 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2024  
(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided Construction Management services for the improvements to the Department 
of Water Supply (DWS) Public Water System #108. It included the installation of a new 100,000-gallon water reservoir and new 
water spigot to provide water to the Department of Hawaiian Home Lands pastoral homestead lot lessees. It connected pastoral 
homestead lesses in the Kama'oa Homestead to water service. This was the first phase of the project that eventually will connect 
the newly built DHL water storage and distribution system to DWS's No. 108 system in Ka'u. Cost: $2.7 million 

e. 

(1)  TITLE AND LOCATION (City and State) (2)  YEAR COMPLETED 

ADA Bus Stop Review, Report, and Ongoing Planning 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2022  
(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM performed an accessibility review of approximately 370 bus stops and provided a 
recommended list of bus stop locations and required improvements for each route in the Hele-On fixed route transit system within 
Hawaii County. Hele-On consists of 23 routes traveling throughout Hawaii Island with a large consideration of flag and bus stops in 
Hilo, Kailua-Kona, Waimea, Pahoa, and along Highways 11, 19, 190, 250, and 270. In addition, a Design-Build RFP was 
developed to assist the County with soliciting bids for final design and construction of the bus stops.. Cost: $2 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

9 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Ranelle K. Ho, CCM Construction Manager 
a. TOTAL b. WITH CURRENT FIRM 

45 14 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

B.A., Speech, University of Hawaii CMAA Certified Construction Manager (CCM), CMCI ID #3077, 
exp. Aug. 2020 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
City & County of Honolulu, NPDES MS4 Training (Construction Inspector, PM and CM), April 2017 
Transportation Worker Identification Credential exp. May 2022 
Academy of Arts, Executive Board of the Guild, Vice President of Communications (2009-2010) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of Hawaii Student Services Building RR Chilled Water 
Plant HVAC Equipment Upgrade Controls and Rebalance System, 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2018 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management services for improvements to the existing chilled 
water plant and HVAC equipment for improved system performance. Cost: $4.5 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Kapolei Middle School 
Kapolei, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Quality Reviewer. Scope: SSFM prepared an environmental assessment and provided structural engineering and civil 
engineering services for this new Middle School located on an 18-acre parcel bound by the Keahumoa Parkway on the south, 
Maunakapu Street on the west, and the proposed Maweke Street on the east. This new school is intended to serve an initial 
enrollment of 1,050 sixth to eighth grade students with planned on-site expansion that allows enrollment to grow to 1,400 students. 
Cost: To be Determined 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

1506 Piikoi Street, Building Rehabilitation and Conversion for 
Housing Units, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016 2017 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided constructability and recommend improvements, reviewed the contractor’s 
proposals, and assisted in negotiating a final cost. In addition, SSFM provided construction management services for the 
construction work. The objective was to convert two former school buildings to 42 housing units, including three, two and one 
bedroom and studio apartment units, four of which would be ADA units. A laundry facility and small play area are also included. 
Cost: $6.0 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) 
II Consultant Services, Honolulu Rail Transit Project, Airports 
Section Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction engineering and inspection (CE&I) services for this Design-
Build contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated 
facilities between Aloha Stadium and the Middle Street Transit Center. Construction Management work included construction 
oversight services – performance of environmental monitoring, and construction progress meetings; monitoring, documenting and 
reporting construction progress. Cost: $450 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Citron Street Residential Conversion 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided Construction Management services for this 10,300 sq. ft. residential 
renovation project. Services included project management, review/interpretation of plans and specifications, construction 
scheduling, quality assurance, construction changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress payments. Cost: $5.1 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

10 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Paul M. Chung, PE, CQM Construction Manager  
a. TOTAL b. WITH CURRENT FIRM 

35 16 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Hawaii, Manoa 1987-1989 
Construction Engineering Management, Oregon State 
University, Corvallis, Oregon 1984-1987 

Hawaii, Civil Engineering #8681-C 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
HDOT Field Sampling and Testing (Concrete, Soils & Aggregate, Bituminous Units), exp Sept 2020 
Corps of Engineers and NAVFAC, Construction Quality Management for Contractors #784, exp 9/15/2020  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Pali Highway Resurfacing, Waokanaka Street to Kamehameha 
Highway and Pali Highway Lighting Replacement, Vineyard 
Boulevard to Kamehameha Highway, Districts of Honolulu and 
Koolaupoko, Island of Oahu 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2020 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management for this project that included reconstruction of 
weakened pavement, cold planing and resurfacing of five (5) miles of 2-lane highway utilizing asphalt and stone matrix asphalt 
(SMA). The project included: Construction of 17,426 lineal feet of new concrete median barriers; Electrical upgrades include traffic 
signal systems, weigh-in-motion systems, new communication conduits and new highway lighting standards (324) over the 7.7 
mile project; and, additional emergency work due to a landslide at the Pali Tunnels included slope scaling and debris clean up, 
erosion control fencing, rockfall impact netting and a tunnel structure extension. Cost: $78.2 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Support Services for Likelike Highway Resurfacing, 
School Street to Emmeline Place, District of Honolulu, Island of 
Oahu, Federal-Aid Project No. NH-063-1(023) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management for all required engineering, inspection, 
surveying, reinforcing requirements for safety and other regulations, and other services required to properly manage and 
administer the construction. The project included reconstructing weakened pavement areas; cold-planing; resurfacing; replacing 
concrete curbs, gutters, sidewalks and drainage inlets; upgrading guardrails; adjusting utility boxes and manholes; and installing 
pavement markings and traffic signs. Cost: $13.2 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Interstate Route H-1 Shoulder Work and Portland Cement 
Concrete Pavement Rehabilitation, Vicinity of Waimalu to Vicinity 
of Halawa, Districts of Ewa and Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management services for this design-build projects that 
included project planning, coordination, plan reviews and submittals facilitated through our CM contract. Construction work 
included rehabilitation of the existing concrete pavement and approximately 1,425 (12’ x 14’) jointed precast concrete panels were 
installed in seven (7) various locations in both directions. Eastbound shoulder widening improvements consisted of demolition of 
existing concrete shoulders, excavation of cut areas, construction of MSE and cast-in-place retaining walls, construction of a new 
24’ wide PCC shoulder, highway lighting and safety improvements. Shoulder widening was from the Waimalu Viaduct to the Aiea 
Pedestrian Overpass, 0.71 miles. Cost: $73.7 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Management Services for Rehabilitation of Streets, 
Pavement Preservation (Slurry Seal), Various Locations, Oahu, 
Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management services for this project which consisted of 
surveying neighborhood streets for restoration issues such as curb repair, raising of manholes and survey monuments, crack seal 
of roads, slurry seal of roads for preservation and full AC pavement restoration. The work included areas in Nuuanu Valley, Pauoa, 
Pacific Heights, Salt Lake, and the Aliamanu neighborhoods. Cost: $3.6 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

11 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 
Ivan Nakasone, PE, CCM, LEED AP 
BD+C Construction Manager 

a. TOTAL b. WITH CURRENT FIRM 

16 16 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Hawaii at Manoa Hawaii, Civil Engineering #16517-C 

CMAA, Certified Construction Manager (CCM), 2014 
LEED Accredited Professional, GBCI, #10611785 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) 
II Consultant Services, Honolulu Rail Transit Project, Airports 
Section Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction engineering and inspection (CE&I) services for this Design-
Build contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated 
facilities between Aloha Stadium and the Middle Street Transit Center. Construction Management work included construction 
oversight services – performance of environmental monitoring, and construction progress meetings; monitoring, documenting and 
reporting construction progress. Cost: $450 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Citron Street Residential Conversion 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided Construction Management services for this 10,300 sq. ft. residential 
renovation project. Services included project management, review/interpretation of plans and specifications, construction 
scheduling, quality assurance, construction changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress payments. Cost: $5.1 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Mauna Lahilahi Beach Park Rock Revetment 
Waianae, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management for this project consisting of installing a rock 
revetment along the shoreline, at Mauna Lahilahi Beach Park. Work included removal of the existing shoreline sandbag and rock 
barrier and creation of a new 350’ wall rock revetment, consisting of two (2) layers of 1.5-ton armor stone, two (2) layers of 300 lb. 
bedding stone, and a fabric layer to contain the sand and crushed rock fill. Cost: $2 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Waimanalo District Park Structural Improvements to Gymnasium, 
Waimanalo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018 2018 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided full-time construction inspection services, primarily quality assurance, to 
ensure the work was being completed in general conformance with the construction contract. Work consisted of selective 
demolition, concrete and reinforcing steel repair and surface preparation, fabrication and installation of structural steel framing, 
replacement of exterior metal siding, installation of elastomeric joint sealants, application of corrosion mitigating coatings and 
painting. Cost: $3 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Management Services for Rehabilitation of Streets, 
Pavement Preservation (Slurry Seal), Various Locations, Oahu, 
Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management services for this project which consisted of 
surveying neighborhood streets for restoration issues such as curb repair, raising of manholes and survey monuments, crack seal 
of roads, slurry seal of roads for preservation and full AC pavement restoration. The work included areas in Nuuanu Valley, Pauoa, 
Pacific Heights, Salt Lake, and the Aliamanu neighborhoods. Cost: $3.6 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

12 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Javis Carino, PE, CQM Construction 
Engineer/Inspector 

a. TOTAL b. WITH CURRENT FIRM 

26 26 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Portland, 1998 Hawaii, Civil Engineering #14800-C  
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Certified for Field Sampling and Testing through the Hawaii State DOT’s Personnel Qualification Program  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) 
II Consultant Services, Honolulu Rail Transit Project, Airports 
Section Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Engineer. Scope: SSFM provided construction engineering and inspection (CE&I) services for this Design-
Build contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated 
facilities between Aloha Stadium and the Middle Street Transit Center. Construction Management work included construction 
oversight services – performance of environmental monitoring, and construction progress meetings; monitoring, documenting and 
reporting construction progress. Cost: $450 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Support Services for Likelike Highway Resurfacing, 
School Street to Emmeline Place, District of Honolulu, Island of 
Oahu, Federal-Aid Project No. NH-063-1(023) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Engineer. Scope: SSFM provided construction management for all required engineering, inspection, 
surveying, reinforcing requirements for safety and other regulations, and other services required to properly manage and 
administer the construction. The project included reconstructing weakened pavement areas; cold-planing; resurfacing; replacing 
concrete curbs, gutters, sidewalks and drainage inlets; upgrading guardrails; adjusting utility boxes and manholes; and installing 
pavement markings and traffic signs. Cost: $13.2 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Interstate Route H-1 Shoulder Work and Portland Cement 
Concrete Pavement Rehabilitation, Vicinity of Waimalu to Vicinity 
of Halawa, Districts of Ewa and Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Engineer. Scope: SSFM provided construction management services for this design-build project. 
Construction work included rehabilitation of the existing concrete pavement and approximately 1,425 (12’ x 14’) jointed precast 
concrete panels were installed in seven (7) various locations in both directions. Shoulder widening was from the Waimalu Viaduct 
to the Aiea Pedestrian Overpass, 0.71 miles. Cost: $73.7 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Citron Street Residential Conversion 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Engineer. Scope: SSFM provided Construction Management services for this 10,300 sq. ft. residential 
renovation project. Services included project management, review/interpretation of plans and specifications, construction 
scheduling, quality assurance, construction changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress payments. Cost: $5.1 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

1506 Piikoi Street, Building Rehabilitation and Conversion for 
Housing Units, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016 2017 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Engineer. Scope: SSFM provided constructability and recommend improvements, reviewed the contractor’s 
proposals, and assisted in negotiating a final cost. In addition, SSFM provided construction management services for the 
construction work. The objective was to convert two former school buildings to 42 housing units, including three, two and one 
bedroom and studio apartment units, four of which would be ADA units. A laundry facility and small play area are also included. 
Cost: $6.0 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

13 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Jim Tsuda Construction Inspector 
a. TOTAL b. WITH CURRENT FIRM 

21 21 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
University of Hawaii Manoa, College of Arts and Science (3 
yrs) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
HDOT Certification in Field Sampling and Testing: Soils & Aggregate, Concrete, and Bituminous (Asphalt) exp. 3/31/19 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) II 
Consultant Services, Honolulu Rail Transit Project, Airports Section 
Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction engineering and inspection (CE&I) services for this Design-
Build contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated 
facilities between Aloha Stadium and the Middle Street Transit Center. Construction Management work included construction 
oversight services – performance of environmental monitoring, and construction progress meetings; monitoring, documenting and 
reporting construction progress. Cost: $450 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Construction Support Services for Likelike Highway Resurfacing, 
School Street to Emmeline Place, District of Honolulu, Island of 
Oahu, Federal-Aid Project No. NH-063-1(023) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019 2019 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management for all required engineering, inspection, 
surveying, reinforcing requirements for safety and other regulations, and other services required to properly manage and 
administer the construction. The project included reconstructing weakened pavement areas; cold-planing; resurfacing; replacing 
concrete curbs, gutters, sidewalks and drainage inlets; upgrading guardrails; adjusting utility boxes and manholes; and installing 
pavement markings and traffic signs. Cost: $13.2 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

HDOT Design Review Consultant Phase 3/4, 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: On behalf of the Hawaii Department of Transportation and under contract to the Honolulu 
Authority for Rapid Transportation (HART), SSFM provided design reviews, construction reviews, and other engineering services 
for the Honolulu Rail project within HDOT rights-of-ways from Aloha Stadium to the Ala Moana Shopping Center. In addition, 
SSFM facilitated issuance of permits, plan approvals, and assisted HDOT in coordinating and overseeing the work within 
Highways, Airports, and Harbors Division’s jurisdictions. Cost: $4.5 million (fees) 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Rehabilitation of Buildings and Yard Areas at Piers 34-35, Honolulu 
Harbor, Oahu, Job H.C. 10368 and Building & Improvements at Pier 
35, Honolulu Harbor, Oahu, Job HMP 20905, Project No. H.C. 10512 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management, project documentation and inspection services 
for this waterfront project that included the rehabilitation of building and yard areas at Piers 34-35. Construction work included 
environmental protection, demolition and removal, new utilities, and building improvements. Cost: $16.04 million  

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Traffic Signals at Various Locations, Construction Management 
Services, Honolulu, Hawaii (Phase 10 & Phase 11) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM is providing construction management services for this Federal-Aid project at various 
locations in Honolulu. This includes scheduling and conducting project coordination meetings, monitoring the work of the 
Contractor, coordinate job scheduling, preparing status reports on the progress of work, review plans and specifications, prepare 
and process monthly progress payments, quality control, material and equipment receiving, maintain construction records 
documentation and construction project closeout. Cost: $3.3 million (Phase 10) and $1.45 million (Phase 11) 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

14 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Charles Miller Construction Inspector 
a. TOTAL b. WITH CURRENT FIRM 

32 12 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

  
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Field Sampling and Testing Qualification Program by DOT Highways Div., Materials Testing and Research Branch 
City & County of Honolulu, Special Inspector for Concrete and Embedded Bolts, #SI-0274 
City & County of Honolulu, NPDES MS4 Annual Training (Inspector), in compliance with NPDES Permit No. HI S000002, April 2017 
City & County of Honolulu, ECATTS Certification of Training, exp. Nov., 18, 2017 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Honolulu Rail Transit Project, HDOT Design Review Consultant 
Phase 3/4 Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM is currently providing technical and professional services to the State of Hawaii 
Department of Transportation (HDOT) for review and monitoring of the rail transit guideway and station designs that occur within 
the HDOT right-of-ways and facilities under for both the Airport Segment and City Center Segment. These services consist of 
design reviews, construction observation services, facilitation of permits and approvals, coordination with other HDOT projects, 
and monitoring compliance with all applicable requirements including utilities, lighting, landscaping, geotechnical, traffic control, 
safety, security, easements, master plans, environmental and archaeological. Cost: $12 million (contract value) 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

1506 Piikoi Street, Building Rehabilitation and Conversion for 
Housing Units, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016 2017 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided constructability and recommend improvements, reviewed the contractor’s 
proposals, assisted in negotiating a final cost. In addition, SSFM provided construction management services for the construction 
work. The objective was to convert two former school blds. to 42 housing units, including three, two and one bedroom and studio 
apartment units, four of which would be ADA units. A laundry facility and small play area are also included. Cost: $6.0 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Winston Hale Rehabilitation and Conversion for Housing Units  
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2016 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management services for this project which was one of the 
Mayor’s Emergency Proclamation projects to help families get off the streets and into affordable homes. A portion of a mixed use 
building in Chinatown was renovated and converted into six micro affordable housing units. Improvements included demolition, 
repairs and renovation of the interior on two floors of the building. Cost: $981,400 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Water Infrastructure Improvements, University of Hawaii at Hilo, 
Hilo, Hawaii, Project No. UHH-2010-024 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management services for a new drinking water well, control 
building, pad, pump, and other appurtenances. Improvements included a new access road and 16” waterline from the well to an 
existing 1.0 MG UH reservoir tank. Cost: $2.4 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Citron Street Residential Conversion 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided Construction Management services for this 10,300 sq. ft. residential 
renovation project. Services included project management, review/interpretation of plans and specifications, construction 
scheduling, quality assurance, construction changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress payments. Cost: $5.1 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

15 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

David Cansana Construction Inspector 
a. TOTAL b. WITH CURRENT FIRM 

16 12 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

  
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
NASSCO, Training & Certification, Manhole Inspection (April 2015) 
HDOT Certificate of Qualification for Soils & Aggregate, Concrete & Bituminous (Asphalt Units) - Expires 9/30/2018 
Hawaii Department of Transportation Certificate of Qualification for Soils & Aggregate, Concrete & Bituminous (Asphalt Units)  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Honolulu Rail Transit Project, HDOT Design Review Consultant 
Phase 3/4 Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM is currently providing technical and professional services to the State of Hawaii 
Department of Transportation (HDOT) for review and monitoring of the rail transit guideway and station designs that occur within 
the HDOT right-of-ways and facilities under for both the Airport Segment and City Center Segment. These services consist of 
design reviews, construction observation services, facilitation of permits and approvals, coordination with other HDOT projects, 
and monitoring compliance with all applicable requirements including utilities, lighting, landscaping, geotechnical, traffic control, 
safety, security, easements, master plans, environmental and archaeological. Cost: $12 million (contract value) 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, 
Project No. UHH-2014-407, Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided civil and structural engineering services for the preparation of construction 
documents for the addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included 
the addition of a means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing 
parking lot, and associated drainage. Cost: $1.1 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) II 
Consultant Services, Honolulu Rail Transit Project, Airports Section 
Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction engineering and inspection (CE&I) services for this Design-
Build contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated 
facilities between Aloha Stadium and the Middle Street Transit Center. Cost: $450 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

HDOT Design Review Consultant Phase 3/4, 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided design reviews, construction reviews, and other engineering services for the 
Honolulu Rail project within HDOT rights-of-ways from Aloha Stadium to the Ala Moana Shopping Center. In addition, SSFM 
facilitated issuance of permits, plan approvals, and assisted HDOT in coordinating and overseeing the work within Highways, 
Airports, and Harbors Division’s jurisdictions. Cost: $4.5 million (fees) 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hana Highway Resurfacing, Honomanu to Waikani Bridge  
Hana, Maui, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016 2016 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Inspector. Scope: SSFM provided construction management for this highly traveled roadway by residents 
commuting to and from home that includes a popular visitor point of interest. The work corrected failed portions of the existing 
roadway surface, replaced roadway markings and signage that were faded or missing, corrected areas of poor drainage, and 
repaired portions of the existing concrete bridge. Cost: $3.1 million 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

16 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER 

1 
21.  TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Hawaii Belt Road, Rehabilitation of Umauma Stream Bridge, 
District of North Hilo, Island of Hawaii, Federal-Aid Project No. BR-
019-2(61) 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2016 

23. PROJECT OWNER’S INFORMATION 

a.  PROJECT OWNER b.  POINT OF CONTACT NAME c.  POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation, Highways Division, 
Hawaii District 

Ms. Jamie Hol (808) 587-2185 

24.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management and support 

services for this modification to this existing 100 ft. tall 
steel girder and trestle bridge project originally 
constructed in 1912 and widened in the mid-1950s. 

The work included construction of concrete piers and 
foundation, modifying of existing concrete abutment’s 
and wingwalls, adding steel girders and concrete deck 
widening along both sides of the existing bridge 
superstructure, and construction of concrete bridge 
railings, metal approach guardrails, and A.C. pavement 
overlay.  This project is subject to historical 
requirements by the State Historic Preservation 
Division. 

Size: See description above 

Cost: $29.9 million 

Relevance: Construction Management Services 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
201300025.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1)  FIRM NAME (2)  FIRM LOCATION (City and State) (3)  ROLE 

SSFM International, Inc. Honolulu, Hawaii Construction Manager 

b. 
(1)  FIRM NAME (2)  FIRM LOCATION (City and State) (3)  ROLE 

   
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

17 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE FIRM’S 
QUALIFICATIONS FOR THIS SERVICE CATEGORY 

(Present no more than 10 projects, with emphasis on previous City projects. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

2 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Kaneohe Bay #2 Wastewater Pump Station Force Main, Job No. 
W2-14, Kaneohe, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

 2017 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
City & County of Honolulu 
Department of Design & Construction, 
Wastewater Division 

Mr. Justin Nii, Project Engineer (808) 768-8765 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management services for this 

project included installation of a 14” sewer force main through 
Horizontal Directional Drilling (HDD) underneath the channel 
adjacent to the pump station. Improvements to the existing 
pump station include installation of: 500-gallon concrete 
aboveground storage tank, micropiles for foundation support, 
new HECO transformer and meter, 2” water line and backflow 
preventer, 12” magnetic flow meter, special sewer manhole, 
and miscellaneous electrical work. Restoration work included: 
restoring existing irrigation sprinkler system, rehabilitation of 
wye connection at influent to wet well, and replacement of 12” 
D.I. piping. Demolition work included removal of 550-gallon 
underground storage tank, and HECO transformer. The project 
required pavement demolition, tank and fuel pipe cleaning, soil 
and groundwater sampling, excavation and backfill. 

SSFM’s work included construction support services, 
constructability review, construction scheduling, cost control, 
quality control, materials and equipment receiving, 
coordinating/confirming equipment testing and training, 
coordinating with utility companies, public relations, damage 
claims and complaints, coordinating/monitoring required work 
under the EPA Consent Decree and final inspection.  

SSFM worked with the contractor, client (DDC), end user 
(ENV), utilities (HECO and HTCO) and designer (Element 
Environmental) to overcome challenges and unforeseen obstacles to successfully install the new force 
main and meet the Consent Decree deadline. This team effort was critical to this achievement. 

Size: See description above 

Cost: $2.8 million 

Relevance: Construction Management Services; Roadway and Utilities 
 
 
 
 
 
 
2014_220.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

18 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE FIRM’S 
QUALIFICATIONS FOR THIS SERVICE CATEGORY 

(Present no more than 10 projects, with emphasis on previous City projects. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

3 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

OSD 1506 Pi‘ikoi Street CM 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2018 2018 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 

City & County of Honolulu 
Office of Strategic Development Ms. Sandra Pfund, Director (808) 768-4291 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management and 

constructability services, recommended improvements, 
reviewed the contractor’s proposals, and assisted in 
negotiating a final cost.  
 
This was one of the Mayor’s Emergency Proclamation 
initiatives to help families get off the streets and into 
affordable homes. The project was undertaken to provide 
housing to those earning less than 50% of the area 
median income, which included homeless individuals or 
persons in transition from homelessness. The objective 
was to convert two former school buildings into 42 housing 
units. These included a variety of configurations ranging 
from studio to 3 bedroom apartments, four of which were 
ADA accessible. A laundry facility and small play area was 
also included. 
 
During construction SSFM’s role as a facilitator was a 
major factor in completing the project on time and with the 
trust we established with the contractors and our 
inspector’s detailed logs we were able to analyze change 
proposals and negotiate fair prices for change orders and 
keep the costs within budget 
 

Size: See description above 

Cost: $6 million 

Relevance: Construction Management Services 
 
 
 
 
 
 
2015_140.001 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii  Construction Manager 

b. 

   

 
 

 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

19 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE FIRM’S 
QUALIFICATIONS FOR THIS SERVICE CATEGORY 

(Present no more than 10 projects, with emphasis on previous City projects. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

4 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Honolulu Rail Transit Project, HDOT Design Review Consultant 
Phase 3 / 4 Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2018  

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Honolulu Authority for Rapid 
Transportation (HART) 
Honolulu, Hawaii 

Mr. Darin Mar, PE, Transit Project 
Coordinator (808) 768-6159 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM is currently providing technical and professional services 

to the State of Hawaii Department of Transportation (HDOT) for 
review and monitoring of the rail transit guideway and station 
designs that occur within the HDOT right-of-ways and facilities 
under for both the Airport Segment and City Center Segment. 
These services consist of design reviews, construction 
observation services, facilitation of permits and approvals, 
coordination with other HDOT projects, and monitoring 
compliance with all applicable requirements including utilities, 
lighting, landscaping, geotechnical, traffic control, safety, 
security, easements, master plans, environmental and 
archaeological. 

SSFM’s duties involves close coordination with the HART 
Organization, HART’s project consultants (program 
management consultant, and construction contractors), and 
includes working within the HART documentation 
system/contract management system (CMS). SSFM’s familiarity 
with and working knowledge of design criteria and standards, 
and approval procedures and policies are critical for proper 
execution of these technical services. 

Our team of design reviewers, oversight managers and 
inspectors conduct weekly check-in meetings to assist in 
disseminating and organizing all revisions to plans, permit 
compliance, outage requests and construction schedule to assist the HDOT team in moving forward 
without delay. As Construction Observation Monitor, SSFM’s permit review and observation staff are co-
located with the Kiewit DB Teams in the Kiewit office in Waipahu. This allows for easy information 
gathering and dissemination of schedule look ahead and daily modifications for workload and observation 
staffing needs with the various contractors working on the Airport and Nimitz areas. 

Size: See description above 

Cost: $12 million (contract value) 

Relevance: Construction Management Services 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii Prime Consultant 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

20 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE FIRM’S 
QUALIFICATIONS FOR THIS SERVICE CATEGORY 

(Present no more than 10 projects, with emphasis on previous City projects. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

5 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Rehabilitation of Buildings and Yard Areas at Piers 34-35, Honolulu 
Harbor, Oahu, Job H.C. 10368 and Building and Improvements at 
Pier 35, Honolulu Harbor, Oahu, Job HMP 20905, Project No. H.C. 
10512 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2015 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation, Harbors Division Mr. Dung Vo (808) 586-2460 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management, project 

documentation and inspection services for this 
waterfront project that included the rehabilitation of 
building and yard areas at Piers 34-35. 

The Rehabilitation of Buildings and Yard Areas at Piers 
34-35 project included environmental protection; 
demolition and removal of existing asphalt concrete 
pavement and other structures; demolition and removal 
of existing utilities (sewer, water, drain, fuel, electrical); 
earthwork; construction of asphalt concrete pavement, 
fencing, waterlines, fire hydrants, appurtenances, box 
culvert, permanent BMPs, gravity sewer lines and 
sewer structures, electrical improvements, including 
light poles, electrical boxes and conduits; repair and/or 
reconstruction of existing utility boxes. 

The Building Improvements at Pier 35 included 
mobilization and demobilization; miscellaneous 
demolition and removal of existing building elements as 
indicated on the drawings and/or specified; 
construction of new interior improvements including but 
not limited to new elevator, new stairs, interior walls, 
ceilings, lighting, air conditioning, plumbing, etc. all as 
indicated on the drawings and/or specified.  

Size: See description above 

Cost: $16.04 million 

Relevance: Construction Management Services  
 
 
 
 
201200161.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii  Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

21 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE FIRM’S 
QUALIFICATIONS FOR THIS SERVICE CATEGORY 

(Present no more than 10 projects, with emphasis on previous City projects. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

6 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Construction Management Services for Rehabilitation of Streets, 
Pavement Preservation (Slurry Seal), Various Locations, Oahu, 
Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2017  

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
City & County of Honolulu 
Department of Facility Maintenance, 
Division of Road Maintenance 

Mr. Kyle Oyasato, PE, Project 
Manager (808) 768-3697 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided Construction Management Services for 

this project which consisted of surveying neighborhood 
streets for restoration issues such as curb repair, 
raising of manholes and survey monuments, crack seal 
of roads, slurry seal of roads for preservation and full 
AC pavement restoration. The work included areas in 
Nuuanu Valley, Pauoa, Pacific Heights, Salt Lake, and 
the Aliamanu neighborhoods.  

Once surveys were completed, SSFM oversaw the 
contractor of these activities to assure compliance with 
City and County of Honolulu standards. 

The major concerns on this project included access for 
residents and services during the preparation, 
construction and curing of the slurry. Early and frequent 
communication and notifications were required.  

Size: See description above 

Cost: $3.6 million 

Relevance: Construction Management Services 
 
 
 
 
 
 
 
 
 
 
2015_011.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

22 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

7 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Hurricane Lane Emergency Road Repairs 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2019 2020 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation, Highways Division, 
Hawaii District Office 

Ms. Julann Sonomura, PE (808) 933-8866, 
Julann.m.sonomura@hawaii.gov 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided planning, civil engineering, and 

construction management services for repairs to 
Hurricane Lane damaged roads. Hurricane Lane 
caused severe damage to many State Highways 
around the Island of Hawaii. The heavy and sustained 
rainfall resulted in localized flooding and landslides 
which made many roads unpassable and unsafe. 
HDOT asked SSFM to assist in emergency response 
to start repairing roads and slopes to provide the 
affected communities with safe driving conditions and 
passage. 

Size: See description above 

Cost: $75,000 (fees) 

Relevance: Construction Management Services 
 
 
 
 
 
 
 
 
 
 
 
 
 
2018_175.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii 

Prime Consultant 
Planner 

Civil Engineer 
Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

23 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

8 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
East Section Construction Engineering and Inspection (CE and I) 
II Consultant Services, Honolulu Rail Transit Project, Airports 
Section Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2021  

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Honolulu Authority for Rapid 
Transportation, Honolulu, Hawaii 

Mr. Brian Norris 
Stantec Consulting Services, Inc. 

(702) 304-7630 
brian.norris@stantec.com 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction engineering and 

inspection (CE&I) services for this Design-Build 
contract that consisted of the design and construction of 
5.2 miles of elevated guideway, four (4) stations and 
associated facilities between Aloha Stadium and the 
Middle Street Transit Center. Construction 
Management work included construction oversight 
services – performance of environmental monitoring, 
and construction progress meetings; monitoring, 
documenting and reporting construction progress. 
Project Management work included reviewing and 
processing submittals, requests for information, 
requests for changes, progress payments and other 
correspondence.  

This project also involved the relocation of existing 
utilities, water, sewer, electrical and communication 
concrete duct banks, gas line, drain line and street 
lighting from the Airport to Ala Moana Center in 
preparation for rail construction. 

The Airport Segment consisted of 214 total spans and 
were constructed using precast concrete box girder 
bridge segments. The segments were lifted and 
supported by an overhead gantry crane while they were 
tensioned. More than 2700 precast segments were 
required for the Airport section, which included more 
than 230 columns for the piers and 5400 permanent 
sound walls.  

Size: See description above 

Cost: $450 million 

Relevance: Construction Management Services 
 
 
 
 
 
2015_035.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii 
Project Manager 

Construction Manager 
Traffic Engineer 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

24 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

9 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Kihei High School Complex, Phase 2 
Kihei, Maui, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2023  

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Education, Facilities Development 
Branch  

Mr. Edward Ige (808) 784-5040 
edward.ige@k12.hi.us 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management services for 

the 77-acre site development and ground up 
construction of five buildings at the new Kihei High 
School complex. Buildings included two Classroom 
Buildings (28,132 sf each), a Cafeteria/Library Building 
(36.903 sf), an Administration Building (6,193 sf) and a 
PE Electives Building (10,089 sf).  

The construction management work included pre-
construction services, coordination of submittals and 
RFI’s, daily inspection of work perfo3rmed by the 
various contractors, daily logs, review and negotiation 
of contractor change orders, review of monthly pay 
applications, weekly/monthly status reports, maintaining 
repository of project documents and the 
coordination/review of all certified payroll. 

Size: See description above 

Cost: $120 million 

Relevance: Construction Management Services 
 
 
 
 
 
 
 
\ 
 
 
 
 
 
 
2018_003.000 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

25 STANDARD FORM 330 (REV. 7/2021) 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY NUMBER 

10 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Hana Highway Improvements, Huelo to Hana, Phase 2C 
Maui, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2020 2020 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation, Maui District Mr. Robin Shishido, PE (808) 873-3538 

Robin.k.shishido@hawaii.gov 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided construction management services for 

this project included roadway, roadside, and drainage 
improvements along Hana Highway, between mile 
post 8.1 and 21.5, replacing and installing new metal 
guardrail and end treatments, installing new soil nail 
retaining walls, repaving of asphalt concrete 
pavement, replacing and installing new pavement 
markings, new signing, installing new concrete 
drainage outlet structure, new grated drain inlets, 
storm drain manholes, drain pipe/culverts, new 
concrete rubble masonry wall and other incidental 
items. 

The project is located along a rural stretch of highway 
that is subject to frequent inclement weather. The 
makai travel lane at two locations of the highway had been compromised by landslides. The purpose of 
the project was to install shotcrete walls supported by soil anchors to recreate the roadway shoulder and 
stabilize the makai travel lane. 

The project was the second phase of a design that was completed nearly 10 years prior. Due to the 
unpredictable nature of the embankments in the area, the project terrain had changed significantly since 
the design. SSFM worked with the Contractor and Geotechnical Engineer to recommend design 
adjustments that would suit the existing conditions better. The recommendations included cost and 
schedule considerations to minimize overruns. 

Size: See description above 

Cost: $4.8 million 

Relevance: Construction Management Services 
 
 
 
 
 
 
 
 
2015_034.005 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

SSFM International, Inc. Honolulu, Hawaii Construction Manager 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 
 

26 STANDARD FORM 330 (REV. 7/2021) 

G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 12) 

27. ROLE IN THIS 
CONTRACT 

(From Section E, 
Block 13) 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below before completing 

table. Place “X” under project key number for 
participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Austen Drake, PE, LEED 
GA Project Manager X   X   X    
Jo-Anna Kuualoha 
Herkes Project Manager           

Renee Ishisaka, PE, SE Project Manager X          

Michael Chanley, CCM Construction Manager           

Sonny Keakealani Construction Inspector           

Laura Assum-Dahleen Construction Inspector           

Ranelle K. Ho, CCM Construction Manager  X X X X X  X   

Paul M. Chung, PE, CQM Construction Manager  X   X       
Ivan Nakasone, PE, 
CCM, LEED AP BD+C Construction Manager  X X   X     

Javis Carino, PE, CQM Construction 
Engineer/Inspector           

Jim Tsuda Construction Inspector   X X       

Charles Miller Construction Inspector  X  X X   X   

David Cansana Construction Inspector    X    X   

            

            

29. EXAMPLE PROJECTS KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 
Hawaii Belt Road, Rehabilitation of Umauma Stream 
Bridge, District of North Hilo, Island of Hawaii, Federal-Aid 
Project No. BR-019-2(61) 

6 
Construction Management Services for Rehabilitation of 
Streets, Pavement Preservation (Slurry Seal), Various 
Locations, Oahu, Hawaii 

2 Kaneohe Bay #2 Wastewater Pump Station Force Main, 
Job No. W2-14, Kaneohe, Hawaii 7 Hurricane Lane Emergency Road Repairs, Hilo, Hawaii 

3 OSD 1506 Pi‘ikoi Street CM, Honolulu, Hawaii 8 
East Section Construction Engineering and Inspection 
(CE and I) II Consultant Services, Honolulu Rail Transit 
Project, Airports Section Utilities Relocation, Honolulu, 
Hawaii 

4 Honolulu Rail Transit Project, HDOT Design Review 
Consultant Phase 3 / 4 Honolulu, Hawaii 9 Kihei High School Complex, Phase 2, Kihei, Maui, 

Hawaii 

5 
Rehabilitation of Buildings and Yard Areas at Piers 34-35, 
Honolulu Harbor, Oahu, Job H.C. 10368 and Building and 
Improvements at Pier 35, Honolulu Harbor, Oahu, Job 
HMP 20905, Project No. H.C. 10512 

10 Hana Highway Improvements, Huelo to Hana, Phase 2C, 
Maui, Hawaii 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 

27 STANDARD FORM 330 (REV. 7/2021) 

NAME OF FIRM, PRINCIPAL PLACE OF BUSINESS & LOCATION OF ALL OFFICES 

Name of Firm 

SSFM International, Inc. 

Office Locations 

Main Office 
Iwilei Business Center 
501 Sumner Street, Suite 620 
Honolulu, Hawaii 96817  
Phone:  (808) 531-1308 
Fax:  (808) 521-7348 
Email: mmatsumoto@ssfm.com 
 

Maui Office 
82 Pulehu Place, Suite 201 
Kahului, Maui, Hawaii 96732 
Phone:  (808) 244-7630 
Fax:  (855) 329-7736 
Email:  ematsuda@ssfm.com 
 

Hilo Office 
99 Aupuni Street, Suite 220 
Hilo, Hawaii  96720 
Phone:  (808) 933-2727 
Fax:  (855) 329-7736 
Email:  adrake@ssfm.com 
 

Kauai Office 
3-3215 Kuhio Highway, Unit 106 
Lihue, Kauai, Hawaii  96766 
Phone:  (808) 245-3075 
Fax:  (855) 329-7736 
Email:  ggokan@ssfm.com 

 

Guam Office 
Ixora Industrial Park 
215 Rojas Street, Suite 213 
Harmon, Guam 96913 
Phone:  (671) 646-7736 
Fax:  (671) 300-7738 
Email:  jduenas@ssfm.com 
 

Manila Office 
Robinsons Cybergate 3, 8th Floor 
Pioneer Street, Mandaluyong City 
Metro Manila 1554, Philippines 
Phone:  +63 (2) 439-2988 
Email:  jmorales@ssfm.com 
 

Okinawa Project Office 
Sunflower Bldg. #201 
2-19-9 Chatan, Chatan-cho, Nakagami-
gun 
Okinawa 904-0116, Japan 
Phone: +81 (98) 923-4471 O 
Email: mmatsumoto@ssfm.com 
 

  

SSFM’s Core Services 

 Program Management 

 Project Management 

 Community Planning 

 Master Planning 

 Special Area Studies for Complete Streets 

 Environmental Assessments & Impact 
Statements 

 Construction Management 

 Civil Engineering 

 Traffic Engineering 

 Structural Engineering 

 Special Inspections  

 GIS Programming 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 

28 STANDARD FORM 330 (REV. 7/2021) 

AGE OF FIRM AND AVERAGE NUMBER OF EMPLOYEES (5 YEARS) 

AGE OF FIRM 

We have been in 
business in the State 
of Hawaii for over 66 
years. 

SSFM International, Inc. is a 100% employee-owned company founded in 1959 currently 
providing professional project management, planning, civil engineering, structural 
engineering, and construction management services in the State of Hawaii and the Pacific 
Region.   
 

AVERAGE NUMBER OF EMPLOYEES 
FOR THE LAST 5 YEARS 

    NUMBER OF 
 YEAR   EMPLOYEES 

 2024   211 
 2023   205 
 2022   197 
 2021   204 
 2020   206 
 Total           1,023 
 Average          1,023/5  = 205 employees per year 
 
 
 
EDUCATION, TRAINING, AND QUALIFICATIONS OF KEY EMPLOYEES 
See sections E and F for a listing of all key personnel and work relevant to the project management, structural 
engineering and civil engineering experiences requested in the public announcement for professional services. The 
diversity of our project management and engineering projects illustrated as work accomplished by the firm in Section F 
indicates our firm's expertise and versatility. Without exception, all of our key personnel have had significant and related 
experiences on numerous similar major new construction project assignments. We have accomplished numerous 
structural, civil and multi-discipline contracts over the past 30 years for State, County and Federal agencies throughout 
Hawaii. 

For this any project assignment, SSFM commits its senior level “A Team” to provide the appropriate corporate oversight to 
assure mobilization of all required staffing and resources. This group includes the following: 

  Years of 
Experience 

 

Michael P. Matsumoto, PE, SE, FACEC 
President/CEO 

Mr. Matsumoto joined the firm in 1968 as a structural engineer and is currently a principal 
and President/CEO of the firm.  He is responsible for firm-wide management and oversees 
the firm's technology strategy and operations.  He is a trained organizational and technical 

57 
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  Years of 
Experience 

peer reviewer and has conducted numerous peer reviews of engineering firms for the 
American Council of Engineering Companies, the Council of American Structural 
Engineers, and the Structural Engineers Risk Management Council. 

 

Cheryl Soon, Ph.D., FAICP 
Senior Planner and Transportation Practice Leader 

Ms. Cheryl Soon is a senior planner with extensive national and Hawaii experience in both 
public and private sectors. Cheryl has a track record for quality, timeliness, being on-
budget, and repeatedly exceeding expectations.  Her work has won several awards and 
she is distinguished as a Fellow in the American Institute of Certified Planners, the highest 
honor available for a professional planner.   

49 

 

Susan Uyesugi, PE 
Water Practice Advisor 

Ms. Uyesugi is an experienced project manager/coordinator and has over 32 years of 
experience in managing projects and programs.  She is especially knowledgeable of the 
water utility industry in City & County of Honolulu gained from her 32 years with the 
Honolulu Board of Water Supply 

47 

 

Stacey D.K. Miyamoto, PMP, ENV SP 
Project Manager 
A Certified Project Management Professional, Ms. Miyamoto is currently the Manager of 
SSFM's Project Management Group and provides project management and technology 
services to a wide cross section of private corporations and public agencies.  She has 
supervisory oversight of the firm's Project Management and Coordination firm wide.  She 
heads project teams composed of Program and Project Managers, Project Coordinators, 
Planners, Architects, Various Engineering Specialists, BIM Modelers/Designers, Geospatial 
Technicians, Multimedia Specialists, Database Administrators and Information Technology 
Specialists. 

28 

 

Lana Barrett, PMP 
Project Manager 

Ms. Barrett is experienced in providing project coordination and project management 
support for building and infrastructure projects for both public and private sector clients. 
She provides project management services and manages and leads project teams 
composed of Program and Project Managers, Project Coordinators, Planners, Architects, 
Various Engineering Specialists, and BIM Modelers/Designers.   

8 

 

Morris Minoru Atta, Esq, JD 
Project Manager 

Mr. Atta has 42 years of experience including more over 20 years of government 
experience in agriculture, complex land negotiation and management, public lands and 
water resources administration and management, acquisitions, development, environment 
and natural resources management, agricultural support and development, disaster and 
emergency hazards management, program development, and departmental and budget 
oversight. 

42 
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  Years of 
Experience 

 

Darin Mar, PE, GGP 
Project Manager 

Mr. Mar is a project manager and project engineer with extensive experience in traffic 
engineering, operation, design, & construction) and transportation planning.  His 
experience includes traffic data collection and analysis, roadway geometrics, accident 
analysis, investigation, and evaluation of traffic safety and congestion concerns.  He has 
designed and implemented traffic improvements compliant with City, State, and Federal 
(MUTCD) standards and policies. 

38 

 

Albert M. Chung, PE, SE 
Project Manager 
Mr. Chung is an experienced project manager and Structural Engineer assigned to SSFM’s 
PM Group. He previously worked 30 years with the Hawaii Department of Transportation 
(HDOT), specializing in project management, design review, and construction coordination. 
Proven track record in managing multimillion-dollar infrastructure projects with a focus on 
quality, safety, and efficiency. 

35 

 

Amy Taniguchi, PE, PMP, GPCP 
Project Manager 
Ms. Taniguchi is a Project Manager assigned to SSFM’s Project Management Group in 
Honolulu.  She has extensive experience as a structural designer having worked with steel, 
concrete, masonry, timber and cold-formed materials on a variety of residential, medical, 
recreational, educational, and industrial projects.  She is also proficient in a wide range of 
structural engineering software applications. 

17 

 

Norman M. Kawachika, PE 
Project Manager 
Mr. Kawachika has over 45 years of experience in design management and construction 
management for a wide variety of projects, including airports, educational institutions, 
hospitals, transportation systems and commercial facilities.  He has managed numerous 
projects involving complex requirements for design and construction.  He is responsible for 
engineering projects throughout the Pacific Basin, including work on Kwajalein Atoll, 
Johnston Atoll, Wake Island, Guam, Saipan and Pohnpei.  He serves as the primary 
interface for technical support for various military, federal, state and city projects. 

57 

 

Glenn M. Yasui, PE 
Project Manager 
Mr. Yasui is a senior engineering program manager with over 50 years of highway 
engineering and administration experience.  He is known for his ability to establish effective 
working relationships in partnership-type programs, including the administration of multiple 
Federal, State, and Territorial government highway programs through strategic leadership, 
facilitation, consensus building and open, cooperative, and collaborative partnerships. 

61 

 

Aaron Wong, PE 
Project Manager 
Mr. Wong is an experienced project manager with extensive years of experience on both 
public sector and private sector projects throughout the State of Hawaii. His project 
experience includes buildings, miscellaneous structures, highways/roads, bridges, and 
utility infrastructure. He also has specialized experience in geotechnical site 
reconnaissance, exploratory programs, soil testing programs, development of geotechnical 
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  Years of 
Experience 

recommendations, road condition surveys, roadway structural section analysis, and related 
permitting. 

 

Andrew Hignite, PE 
Project Manager 
Mr. Hignite is a licensed civil engineer with a focus in geotechnical engineering, and he has 
over 10 years of experience in the engineering industry.  He is experienced in Geotechnical 
Design, Field Explorations and Testing, Laboratory Testing in Accordance with ASTM 
Standards, and Construction Quality Assurance Observations and Testing. His greatest 
strengths include his attention to details and integration of new technologies to meet or 
exceed expectation. 

13 

 

Karley Halsted, PE 
Project Engineer 

Ms. Halsted is a Senior Project Engineer assigned to SSFM’s Project Management Group 
in Honolulu, managing the HDOT rail coordination team while assisting teams needing 
constructability and quality review. She has extensive experience in construction 
management, construction administration, corridor design and plan review.  She has 
designed and overseen the construction of civil site, roadway and structural improvements 
compliant with City, State, and Federal standards and policies. 

26 

 

Connor O’Toole 
Project Specialist 

Mr. O’Toole has recently provided managerial oversight in the San Diego region for ADP – 
focusing on B2B needs and strategic partnerships. Additionally, he has 3 years of 
experience providing leadership and operations management for SUNSHARK, growing 
revenue and assisting with logistics of importing goods. His focus in the nonprofit sector 
has been to collaborate with local business owners and government officials to enhance 
the needs of the community and adhere to a sustainable lifestyle regarding clean 
waterways and oceans for future generations.  

2 

 

John S. Uno, PE, SE, ENV SP 
Structural Engineer 

Mr. Uno has nearly 20 years of consulting experience as a Principal, Project Manager, and 
Structural Engineer. He is currently assigned to SSFM’s Engineering Group and serves as 
the Manager of our Structural Engineering Team. Mr. Uno’s clients include federal, state 
and county governments, commercial, and private entities in Hawaii, Guam, Japan and 
Okinawa. 

20 

 

Renee Ishisaka, PE, SE, LEED AP 
Structural and Civil Engineer 

Ms. Ishisaka is an experienced structural engineer with over 8 years experience in a wide 
variety of both design and construction projects.  Projects have involved reinforced, 
prestressed and post-tensioned concrete; structural steel; masonry; and timber 
construction.  She has extensive experience with the following types of projects:  Hospitals, 
Department of Defense projects, airport facilities, commercial/office buildings, residential 
buildings, and educational facilities. 

18 
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  Years of 
Experience 

 

Myron Okubo, PE, SE 
Structural Engineer 

Mr. Okubo has significant experience as a consulting engineer in Hawaii and the Pacific 
Region.  He serves as the Lead Structural Engineer for our Structural Engineering Team.  
Mr. Okubo has been the Engineer-of-Record for piers, wharves, waterfront structures, 
bridges, military facilities, wastewater treatment plants, wastewater pump stations, offices, 
industrial buildings, commercial facilities, hotels and resorts, warehouses, condominiums, 
and other structural types.  His past assignments enabled him to provide cost effective 
designs in reinforced and prestressed concrete, structural steel, and timber. 

50 

 

Kathleen Wong, PE, SE 
Structural Engineer 

Ms. Wong is a Project Engineer assigned to SSFM’s Engineering Group and is responsible 
for the planning and design of structural engineering projects including the preparation of 
calculations, specifications, cost estimates and conducting special inspections and 
construction observation services.  Projects have involved reinforced, prestressed and 
post-tensioned concrete; structural steel; masonry; and timber construction. 

31 

 

Bennett Fung, PE, SE 
Structural Engineer 

Mr. Fung is a Project Engineer assigned to SSFM’s Engineering Group and is responsible 
for the planning and design of structural engineering projects including the preparation of 
calculations, specifications, and cost estimates and conducting special inspections and 
construction observation services.  Projects have involved reinforced, prestressed and 
post-tensioned concrete; structural steel; masonry; and timber construction. 

46 

 

Akira Ito, PE 
Civil (Structures) Engineer 

Mr. Ito is a licensed civil engineer with a focus on structural engineering. He has completed 
a wide variety of public sector and private sector projects throughout the State of Hawaii 
and parts of the Pacific/Asia. He has prepared structural engineering calculations, reports, 
specifications and drawings using AutoCAD, Revit, SAP2000, Enercalc, SBEDS. Of 
particular note, he is an experienced National Highway Institute trained bridge inspector 
and is also a Cliff Rope Access Technician. 

10 

 

Christopher Wise 
Structural Design Engineer 
Mr. Wise is a Structural Engineer in SSFM’s Engineering Group. His projects have involved 
reinforced concrete, structural steel, aluminum and stainless steel, cold-formed steel, 
masonry, and timber construction ranging in size and scope from single element to larger 
structures. Mr. Wise has experience working with industrial, medical, residential, and 
commercial structures, nondestructive and destructive testing, and computer modeling of 
structures with project located in Hawaii, California, Texas, and Idaho. He has conducted 
investigations of concrete, steel, and wood structures and was responsible for structural 
earthquake design of various building components and systems, plan preparation for new 
construction and renovation/tenant improvements, and the investigation and rehabilitation 
of existing structures. 
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Dolores Herrera, EIT 
Structural Design Engineer 

Ms. Herrera, a Master Graduate in Structural Engineering, provides analysis, design, plan 
and research for structural components and structural systems for a diverse array of project 
types.  Her work encompasses safety, technical, economical, and environmental concerns 
in addition to social factors as she strives to achieve sustainable design options for our 
communities. 

3 

 

Corey Matsuoka, PE, PMP, LEED AP 
Civil Engineer 

Mr. Matsuoka is the Manager of SSFM’s Engineering Group, including structural engineers 
and civil engineers.  He also serves as a Senior Project Manager responsible for the 
planning and design of architectural and engineering projects including the preparation of 
drawings, calculations, specifications, and cost estimates, and conducting special 
inspections and construction observation services.  He has extensive experience in 
projects involving commercial/office buildings, residential buildings, educational facilities, 
site development and telecommunication projects.   

28 

 

Wendy McLain, PE, LEED AP 
Civil Engineer 

Ms. McLain joined the firm in 2001 and is currently a Senior Project Engineer in SSFM’s 
Engineering Group that includes professional staff in Honolulu, Hawaii and Maui.  In this 
position, she supervises project engineers and teams working on a wide variety of civil 
engineering projects.  She has extensive experience in site development, site layout, 
wastewater, stormwater, drinking water, collection and distribution and treatment systems, 
grading and drainage, pavement repairs and project management services. She is also 
experienced with Low Impact Development (LID) and sustainable storm water management 
design. 

29 

 

Richard Y. Santo, PE, ENV SP 
Civil Engineer 

Mr. Santo is a Project Manager highly experienced in national and international projects. 
He is currently assigned to SSFM’s Civil Engineering Group. Mr. Santo is skilled in all 
phases of engineering operations and familiar with all aspects of civil sitework designs. He 
has led projects in civil site and land development designs/studies consisting of roads, 
grading, water, sewer and drainage works. 

39 

 

Lance Tokuda, PE 
Civil Engineer 

Mr. Tokuda is experienced in design and managing numerous engineering investigations, 
concept studies, and design of civil engineering projects throughout the states of Hawaii, 
California and Washington.  He has worked on storm water and flood control, wastewater 
treatment, reclamation and disposal, raw water reclamation, and infrastructure master 
planning projects.  Local design projects involved Federal and State permitting relating to 
the construction of roadways, culverts, bridges, wastewater disposal, and flood control.  
Storm water planning projects include development of site-specific best management 
practices for erosion control and pollution prevention plan, and the ongoing revision to the 
City and County of Honolulu storm water and erosion control plan. 

38 
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  Years of 
Experience 

 

Robin Barnes, P.Eng. 
Civil Engineer 

Mr. Barnes is a senior design engineer with SSFM and provides engineering design 
support design review on a wide variety of Civil Engineering projects.  Robin was formerly 
the Water/Drainage Engineer with the City of Kelowna (2005-2007), and was responsible 
for project management and delivery of capital improvement projects within the water 
supply and distribution system, as well as the drainage infrastructure within the City of 
Kelowna.  In addition to delivery of capital improvement projects, he responsible for budget 
preparation, Council presentations, in-house design and construction projects, review and 
approval of water and drainage infrastructure in new development areas within the City of 
Kelowna service area. 

38 

 

Chadwick Kaiwikuamoohoihou, PE 
Civil Engineer 
Mr. Kaiwikuamoohoihou has significant experience working on construction and 
environmental projects in Hawaii, California, and the Pacific. He has extensive experience 
in site civil design, construction management, and environmental consulting. As a native 
and resident of Hawaii, he has in-depth knowledge of applicable federal, state, and county 
laws, regulations, and guidance. 

23 

 

Maile LaFave, PE 
Civil Engineer 

Ms. LaFave is currently a Project Civil Engineer assigned to the Engineering Group in our 
Honolulu Office. In this position, she currently performs planning and design for a wide 
variety of civil engineering projects, including projects for both public sector and private 
sector clients. 

7 

 

Michael Y. Packard, PE, PTOE 
Traffic Engineer 

Mr. Packard is a Senior Traffic Engineer in SSFM’s Strategic Services Group. He has over 
15 years of progressive traffic engineering and transportation planning experience including 
traffic operations analysis and transportation network planning of “Complete Streets,” 
bicycle and pedestrian facility design. Mr. Packard has worked on a variety of planning 
projects including studies for transportation corridors, sub-area circulation analysis, route 
location, traffic safety, and traffic impact analysis for residential, commercial and mixed-use 
centers. He has also worked on a variety of design projects including traffic signals, fiber 
optic and wireless transportation management systems, and red-light photo enforcement. 

25 

 

David Miyasaki, PE, RSP1 
Traffic Engineer 

Mr. Miyasaki is a transportation engineer and is experienced in utilizing HCS, Synchro and 
Simtraffic to evaluate traffic operations for both uninterrupted and interrupted flow 
conditions.  David has used Vissim to model multi-modal for various projects to look at 
simulations to improve queuing and weaving conflicts along freeway segments and at 
intersections.  David is proficient in Microsoft Office, Microsoft Excel, and Microsoft Word. 

16 
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Harrison P. Burke, PE 
Traffic Engineer 

Mr. Burke is a Traffic Engineer in SSFM’s Strategic Services Group. Since graduating 
college, he has been involved in numerous aspects of transportation design – including an 
emphasis on the planning and design of bike facilities and “Complete Streets” related 
safety improvements for bicyclists and pedestrians. He has also worked extensively on plan 
production for a large-scale arterial resurfacing program. 

6 

 

April Surprenant, AICP 
Senior Project Planner 

Ms. Surprenant is the Manager of SSFM’s Strategic Services Group with more than thirty 
years of experience in planning, real estate, and architecture. She is passionate about 
continuing to move our islands toward a more resilient and sustainable future. Various 
leadership positions have exposed her to many facets that have expanded her skillsets in 
project development, agency management, and employee development. 

36 

 

Oliver Lau, AICP 
Project Planner 

Mr. Lau has over 5 years of experience providing community, transportation and climate 
and resilience planning in Hawaii, on the U.S. mainland, and across the Pacific. He is a 
systems thinker who is passionate about reaching planning solutions informed by robust 
public engagement supported by data analysis. He has worked with a wide range of clients 
from small rural communities to large federal agencies. Through this experience he has 
developed skills in geographic information systems, technical writing, graphic design, and 
virtual and face-to-face meeting facilitation. 

7 

 

Jennifer M. Scheffel 
Environmental Planner 

Ms. Scheffel has over15 years of experience in environmental planning and project 
management. Experience includes public involvement, environmental documentation, and 
permitting for the energy sector (including renewable energy), transportation and transit, 
and Department of Defense projects (Air Force, Navy, and Marines) in Hawaii, Guam, the 
Commonwealth of Northern Mariana Islands, and the US mainland. Also experienced with 
environmental compliance during design, preconstruction, construction, and post-
construction. 

23 

 

Jorge Felix 
Project Planner 

Mr. Felix is a Planner in SSFM’s Strategic Services Group with 16 years of professional 
experience. in community and environmental planning. Mr. Felix has extensive experience 
in managing diverse projects, applying a broad range of qualitative and technical skills. He 
excels in comprehensive research, technical reviews, and using advanced platforms. His 
work ensures regulatory compliance and environmental planning. Additionally, he has 
conducted multi-disciplinary social, economic, and environmental studies, coordinated 
environmental projects, and collaborated with various local, state and federal agencies to 
conduct environmental analysis and contribute to transportation and transit strategies, 
sustainability plans, and a technical advisory committee. He has also provided crucial 
planning services to municipalities, prepared staff reports, managed permits, and 
coordinated technical studies and environmental documents. 

16 
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Laurien “Lala” Nuss  
Project Planner 

Ms. Nuss is a Project Manager and Planner in SSFM’s Strategic Services Group with 15 
years of professional experience providing consulting and project management services for 
private, non-profit, philanthropic, and public sector organizations seeking innovative 
endeavors to transforming systemic inequity, strengthening community-led capacity & 
climate resiliency from the “inside out & roots up”.  
Since returning to her island home, the past 16 years have been dedicated to re-cultivating 
root relationships and weaving together her corporate, nonprofit, and government 
professional experience to be of service reshaping and redefining community wellbeing 
from a place-based, culturally-grounded perspective, centering socio ecological wellbeing.  

15 

 

Alice McLean 
Project Planner 
Ms. McLean has 13 years of experience managing complex projects, engaging with 
stakeholders, conducting research and data analysis, and communicating effectively on a 
variety of platforms. She has experience working in collaboration across sectors to identify 
and implement community-based ecosystem restoration strategies. 

2 

 

Lulu Chun 
Project Planner 

Ms. Chun is currently a Planner in our Strategic Services Group. In this position, she 
currently performs mapping or graphic design using Adobe suites, ArcGIS, Sketchup or 
similar computer graphics to support work on transportation planning, urban design, and 
traffic engineering projects. 

9 

 

Janet Meinke-Lau 
Senior Planner 

Ms. Meinke-Lau is a Senior Planner in SSFM’s Strategic Services Group with nine years of 
professional experience in land use regulation in Oahu and two years of master planning 
experience in the Philippines. She is passionate about development being connected to 
community and improving the built environment to expand housing, mobility, and 
recreational opportunities. Ms. Meinke-Lau has processed a variety of discretionary permits 
for the City and County of Honolulu and the State of Hawaii and has utilized her planning 
knowledge and experience to shape our communities be more equitable, environmentally 
sustainable, and well-designed.  

11 

 

Heather Bartlett 
Project Planner 

Ms. Bartlett has over 5 years of experience providing community planning services in 
Hawaii and on the U.S. mainland. She is knowledgeable about research and data-driven 
approaches to inform creative problem solving. She excels in community engagement, 
connecting with stakeholders, and building relationships that bridge workgroups. Through 
these involvements she has developed skills in geographical information systems analysis, 
R, database management, responsive web development, collaborative project planning and 
implementation. She is a team motivator and effective communicator and above all, she 
has a passion to do good for the community she serves. 

7 
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Jena Kamalani Earle 
Project Planner 

Mrs. Earle has 3 years of experience in planning, community involvement and outreach, 
leadership, and emphasizing the perpetuation of Hawaiian history, culture, language, and 
values. She has experience with technical writing, research and analysis, public outreach, 
as well as graphic and web design, and has received special recognition for her interest in 
environmental, land use, and infrastructure issues in Hawaiʻi and the Pacific Islands. 

3 

 

Laura Wisecup 
Project Planner 

Ms. Wisecup is a Planner in SSFM’s Strategic Services Group with 2 years of professional 
experience in in urban and transportation planning working for local governments in the 
States of North Carolina and Hawai‘i. She is passionate about sustainable,  equitable, and 
safe urban mobility exemplified through her professional work and academic research such 
as “Alert Eyes Save Lives” professional report and “Cycling For All” academic research. 
Ms. Wisecup has actively collaborated on various projects aimed at enhancing active 
transportation infrastructure such as a pedestrian and bicycle safety analysis, trail 
wayfinding, recreational waterways route planning, and grant applications to enhance 
walking and biking in communities. In addition, Ms. Wisecup leverages the use of 
Geographic Information Systems (GIS) in her work to analyze urban patterns and identify 
issues and areas of opportunity 

2 

 

Ranelle K. Ho, CCM, CQM, CGA 
Construction Manager 

Ms. Ho is the Manager of SSFM’s Construction Management Group and also serves as a 
Senior Project Manager on a wide variety of assignments.  She has extensive project 
management experience for a wide variety of projects, including development projects and 
community master planning, educational projects, residential projects, and institutional 
projects in Hawaii.  She has managed numerous projects involving complex requirements 
for planning, design and construction.  She serves as the primary interface for technical 
support for various military, federal, state and county projects. 

43 

 

Paul M. Chung, PE 
Construction Manager/Senior Civil Engineer 

Mr. Chung is a project engineer with extensive project management and civil engineering 
experience.  His managerial experience; technical expertise/field experience, practical 
knowledge and strong leadership qualities are exemplified in his excellent working 
relationships and ability to work collaboratively with all project stakeholders.  His strengths 
include dedication, effective problem-solving, interpersonal and organizational skills to 
manage a variety of tasks and projects, with the flexibility to meet demanding work 
environment challenges. 

35 

 

Ivan Nakasone, PE, CCM, LEED AP BD+C 
Construction Engineer 

Mr. Nakasone is currently a Construction Engineer, providing construction management 
and inspection, for City wastewater and University of Hawaii projects.  He has worked as a 
construction inspector and construction engineer for City and State projects.  As a 
construction engineer he has performed the following duties: managed and inspected the 
installation/rehabilitation of thousands of feet of sewer lines and the consequential 
relocation/reinforcement of waterlines and other underground utilities and structures; 
coordinated the removal, relocation and installation of utilities with agencies such as 

17 
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HECO, Hawaiian Telcom and the Board of Water Supply; managed the acquisition and 
upkeep of permits, including: excavation, street usage, NPDES, noise variance, and 
discharge; and organized and led pre-construction, special, and weekly control meetings 
for various projects. 

 

Thomas Fujimoto, CCM, ENV SP 
Construction Manager 

Mr. Fujimoto has significant construction management and project management 
experiences.  His background includes military construction, wastewater treatment plants, 
education facilities, luxury condominium, rail, and airport projects.  He has extensive 
industry knowledge from the standpoint of an owner’s representative, a construction 
manager, and a project manager.  Mr. Fujimoto’s expertise includes quality assurance and 
quality control management, job-site safety, subcontractor and contract management and 
construction scheduling. 

51 

 

Javis D. Carino, PE, CQM 
Construction Manager/Engineer 

Mr. Carino currently works as a Construction Engineer performing construction 
management for a wide variety of clients and project types.  He is experienced in providing 
construction management and support services for federal aid highway, site infrastructure, 
and building projects.  In this role, he has coordinated and reviewed contractor's work 
schedules, reviewed construction contract cost control procedures, conducted construction 
progress inspections, conducted construction quality control services, reviewed contractor’s 
tests on materials and systems, reviewed materials and equipment receiving 
documentation, reviewed and documented construction contract changes, completed 
construction phase documentation, and conducted substantial completion and final 
inspection services.  

27 

 

Feliberto Velasco Jr. 
Construction Inspector 

Mr. Velasco, Jr. is a Senior Construction Inspector in SSFM’s Construction Management 
Group.  He has over 40 years of experience in the industry and has held positions as 
Construction Inspector and Engineering Tech with the State of Hawaii, Department of 
Transportation - Highways Division at various branches, and the City and County of 
Honolulu, Department of Design and Construction. 

45 

 

Jim Tsuda 
Construction Inspector 

Mr. Tsuda is a Construction Inspector in SSFM’s Construction Management Group.  He 
has a wide variety of project experiences, including reviewing contractor's work schedules, 
reviewing construction contract cost control procedures, conducting construction progress 
inspections, conducting construction quality control services, reviewing contractor’s tests on 
materials and systems, reviewing materials and equipment receiving documentation, 
reviewing and documenting construction contract changes, completing construction phase 
documentation, and conducting substantial completion and final inspection services. 

22 

 

Charles Miller 
Construction Inspector 
Mr. Miller is a Construction Inspector at SSFM and a member of its Construction 
Management Group.  He has over 20 years of experience in the construction industry 
including Construction Inspector at DOT Highways (1 year). 

33 
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David Cansana 
Construction Inspector 

Mr. Cansana is a Construction Inspector I at SSFM and a member of its Construction 
Management Group.  He started off as a Field Office Clerk and worked directly with the 
Project Engineer to file and maintains documents according to Federal standards.  As a 
Construction Inspector, he is currently working on the Honolulu Authority for Rapid 
Transportation (HART) ASU and On-call Contractor 3 projects. 

17 

 

Bruce Hirota 
Construction Engineer 

Mr. Hirota has 30 years of experience assisting with and coordinating contracting services 
for various clients including the State of Hawaii Department of Transportation, City & 
County of Honolulu, Army Corp of Engineers, NAVFAC, FHWA, & various utility companies 
including the Board of Water Supply, Hawaii Gas & Hawaiian Electric.   

33 

 

Daniel Kaiawe 
Supervising Construction Inspector 

Mr. Kaiawe joined the SSFM team with over 25 years of experience in the construction 
industry, with an extensive background in highways and roads. He has worked on projects 
throughout Hawaii in various roles including stone masonry, concrete flatwork, heavy 
equipment operator, field supervisor, foreman, and quality control. 

32 

 

Patrick Pamatigan 
Construction Inspector 
Mr. Pamatigan has 33 years of experience in the construction industry.  He has extensive 
years in this industry and brings a unique skill set and valuable insight in overseeing 
multiple projects with multiple phases and tasks.  He has a proven track record of working 
collaboratively with team members and associated agencies to achieve safety, production, 
quality, and budgetary goals. In addition, he has considerable experience in managing 
projects from beginning to end, developing, and executing project plan, managing process 
and personnel, proactively identifying issues, and developing solutions to mitigate cost and 
conflict. Currently, Mr. Pamatigan is a Construction Inspector on the Pali Highway 
Resurfacing, Vineyard Boulevard to Waokanaka Street project for the State of Hawaii 
Department of Transportation, Highways Division. 

34 

 

Clifton Tobalado 
Construction Inspector 
Mr. Tobalado has 16 years of experience in the construction industry.  His experience as a 
Construction Inspector includes extensive emergency work projects for the State of Hawaii 
Department of Transportation on the island of Kauai, which included the removal and 
construction of the 3 bridges at Waioli/Waipa/Waikoko, Hanalei hillside landslide cleanup 
and slope stabilization, Waikoko bridge shoreline revetment, Wailua bridge pier scouring 
repair, and Wailua bridge flood debris cleanup.  Mr. Tobalado’s experience also includes 
roadway reconstruction and paving projects on the island of Kauai.  Prior to his career as a 
Construction Inspector, Mr. Tobalado worked with an Audio-Visual contractor for 10 years 
as an Estimator/Project Coordinator. 

17 
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Shane Ramos 
Construction Inspector  

Mr. Ramos is a part of the SSFM Construction Management Group and is currently working 
on the General Bridge and Tunnel Inspection Program Services Project as an Inspector. 

2 

 

Daryl Cardines 
Construction Inspector  
Mr. Daryl Cardines has his Vocational School Certificate from the Local 368 Laborers 
Union and has 20+ years of experience managing and overseeing general contractors and 
subcontractors to ensure compliance and providing general construction work and support 
for residential and commercial projects. He has managed and instructed skilled and 
unskilled laborers for various projects and ensured that the workers were qualified and 
knowledgeable about their roles and assignments according to skill sets. Mr. Cardines also 
has extensive knowledge and ability to interpret construction drawings, symbols, 
procedures, codes, and standard requirements.  

22 

 

Kaelynn Navarro 
Construction Inspector  
Ms. Navarro has worked in the SSFM Construction Management Group from 2018 to 2023 
and she has worked directly with the Group Manager, Construction Managers, Project 
Engineers, and Construction Inspectors. She has provided Project Coordination support for 
various Construction Management projects, which includes assisting with staff development 
training, assisting with software platform, startup of projects, continuous upkeep of files, 
verification of accuracy of Contractor’s certified payrolls, and client’s close out 
requirements. In addition, she has provided administrative support to Project Managers in 
other SSFM groups for a variety of projects. She has also acted as a Construction 
Inspector, which includes, field verification, composing daily inspection reports and 
assisting the senior inspectors with various requirements. 

7 

 

Jo-Anna Herkes 
Business Development (Hilo Office) 
Ms. Herkes serves as the SSFM Vice President in charge of the firm’s federal contracts 
compliance program.  She provides project management services to a wide cross section 
of private corporations and public agencies.  Ms. Herkes has over 35 years of professional 
experience in corporate management and fundraising, Development of Community 
Relations and Outreach Programs, Project Liaison to community organizations, community 
leaders, neighborhood boards, business organizations, individual organizations and 
stakeholders.   

38 

 

Austen Drake, PE 
Civil Engineer (Hilo Office) 
Mr. Drake joined the firm in 2008 and is currently the resident manager of SSFM’s Hilo 
Office.  He is a Project Engineer responsible for planning and design for a wide variety of 
civil engineering projects.   He has extensive experience in the planning and design of 
highway and road projects. 

22 
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  Years of 
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Robyn Ito, PMP, PE 
Civil Engineer (Hilo Office) 

Ms. Ito joined the firm in 2004 and is currently a Senior Project Engineer assigned to 
SSFM’s Hilo Engineering Group.  In this position, she currently performs planning and 
design for a wide variety of project management and civil engineering assignments. 

22 

 

Genevieve Runningwind 
Senior Project Coordinator (Hilo Office) 
Ms. Runningwind brings over 20 years of professional administrative experience and 
serves as the Office Administrator for Hawaii Island and is a Senior Project Coordinator for 
a wide variety of project management, construction management, planning, and 
engineering projects.  In her role as Senior Project Coordinator, she manages the 
documentation and file management for all project activities and performs the contract and 
financial management for each project.  She performs research, data coordination, and 
compilation of information from source materials and documents for submission to Clients.  
She also prepares Fee Proposals, Notice to Consultants, Scopes of Work, Change Orders 
as well as reports, submittal packages, project schedules, and other documents as needed. 

27 

 

Michael Chanley, CCM 
Construction Manager (Hilo Office) 

Mr. Chanley has over 26 years of experience in construction management.  His project 
experience includes building subdivisions, roads, shopping centers, water tanks, 
underground utilities, and airfield paving. 

28 

 

Laura Assum-Dahleen 
Construction Inspector (Hilo Office) 

Ms. Assum-Dahleen has over 25 years of experience in construction management and 
general contracting services.  Fifteen years were working directly for a general contractor 
as a Quality Control Manager, Project Manager, Estimator and Field Engineer.   

32 

 

Galen Gokan, PE 
Construction Manager & Project Engineer (Kauai Office) 

Mr. Gokan is an experienced Project Engineer and Construction Manager in SSFM’s Kauai 
Office.  He has designed a wide variety of facilities and infrastructure including 
subdivisions, roadways, and infrastructure for a wide variety of government agencies and 
private sector clients.  He also has experience in drainage studies and design of septic 
systems.  He has also provided construction management, construction administration, and 
inspection services for subdivisions, roads, and utility infrastructure projects. 

33 

 

Daniel Ha 
Construction Engineer / Structural Design Engineer (Kauai Office) 
Mr. Daniel Ha has 3 years of experience providing inspection and construction 
management for his various projects and 2 years of experience providing structural design 
and drafting for his various projects. 

4 

 

Leslie Yoshioka 
Construction Manager (Kauai Office) 
Mr. Yoshioka is currently a Construction Manager in SSFM’s Kauai Office. He has over 35 
years of engineering experience; initial 11 years involved with the design and construction 

54 
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of water systems and state parks facilities and the remaining 24 years in the operations and 
maintenance of County of Kauai Department of Water island wide water systems. He also 
has 18 months of experience as a construction management project superintendent for the 
planned master development of Kukuiula subdivision.  

 

Eric Matsuda, PE, LPLS 
Manager, Maui Operations 

Mr. Matsuda joined the firm in 2004 as a Senior Project Engineer in the Maui Office and is 
experienced and licensed in both civil engineering and land surveying.  His extensive 
project experience on the Island of Maui has been focused on subdivisions, infrastructure, 
roads and other related projects. 

33 

 

Brooks Aoki, PE, LPLS 
Civil Engineer (Maui Office) 

Mr. Aoki currently works as a Construction Manager for a variety of clients and project 
types.  He is experienced in providing construction management and support services for 
Federal Aid highway, site and roadway infrastructure projects.  As Construction Manager 
his tasks have included review of contractor’s work schedules, construction cost control 
procedures, traffic control plans and material submittals.  He has conducted and 
documented construction progress inspections, quality assurance material sampling and 
reviewed and prepared contract change orders and contractor payment requests. 

31 

 

Cory J. Uchima 
Construction Manager (Maui Office) 
Mr. Uchima currently works as a Construction Manager/Senior Inspector for a variety of 
clients and project types.  Cory brings much experience to our Maui CM Team with his 10 
years of Construction Management and 8 years as a Project Manager for a construction 
company.  He is experienced in providing construction management and support services 
for Federal Aid highway, site and roadway infrastructure projects.  As Construction 
Manager, his tasks have included review of contractor’s work schedules, conformity to 
construction cost control procedures, traffic control plans and material submittals.  He has 
conducted and documented construction progress inspections, quality assurance material 
sampling and reviewed and prepared contract change orders and contractor payment 
requests. 

37 

 

Jason Kuraoka 
Field Engineer (Maui Office) 
Mr. Kuraoka is an experienced field engineer with SSFM’s Maui Office.   He is experienced 
in providing field operation inspections for both County and State projects.  As a field 
engineer his tasks have included review of contractor interviews, work schedules, 
construction traffic control plans and safety plans.  He has conducted and documented 
project inspections, material sampling and reviewed contract change orders. 

19 

 

Shane Deocares 
Construction Inspector (Maui Office) 
Mr. Deocares is currently a Construction Inspector in the SSFM Maui Office.  He is 
experienced in providing construction management and support services for federal aid 
highway, site infrastructure, and building projects. 

30 
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LIST OF REPRESENTATIVE CONSTRUCTION MANAGEMENT EXPERIENCE 
SSFM has extensive experience on construction management, construction administration, and special inspections 
project assignments.  Our construction management and special inspections experiences are best exemplified in the 
following examples: 

CONSTRUCTION MANAGEMENT PROJECTS 

 

Pukalani Elementary School, P11 EOEL Pre-K Renovation 
Pukalani, Maui 
SSFM provided construction management services for the project to demolish the 
interior of the existing restroom facility and provide a renovated, ADA compliant 
restroom. The scope included replacing a tub with an ADA shower, new lavatory 
and water closets, new plumbing, and electrical connections. The project removed 
and replaced existing classroom doors, ceiling fans, and carpet.  

Estimated Construction Cost:  $2.8 million 

 

Waiopai Bridge Repairs Construction Management Services 
Hana, Maui, Hawaii 
SSFM provided construction management services the project to rehabilitate the 
existing 1,300 SF Waiopai bridge, originally built in 1982. The project involved 
replacement of the bridge railings, concrete deck slab, and approach metal 
guardrails, as well as the removal of delaminated/spalled concrete, and repair of 
corroded reinforcing bars with concrete mortar.  

Estimated Construction Cost:  $1.1 million 

 

Pavement Rehabilitation at Various South Maui Roads Construction 
Management Services 
Kihei, Maui, Hawaii 
SSFM provided construction management services for the reconstruction and 
rehabilitation of pavement at various South Maui Roads. Reconstruction road work 
included removal of the existing pavement to subgrade and replaced with new 
asphalt concrete pavement, hot mix asphalt concrete base course, aggregate base, 
and a reinforcing geogrid. Work also consisted of replacement of concrete 
sidewalks, curbs, gutters, curb ramps and utility collars, installed new pavement 
striping, markers, and signs.  

Estimated Construction Cost:  $4.9 million 

 

Maui Veterans Cemetery Expansion and Improvements, Job No. 15-14-7509, 
Makawao, Maui, Hawaii 
SSFM provided construction management services for the project to construct a 
water tank, maintenance building, access road, landscaping, irrigation, and fire 
protection system to support the expansion of the Maui Veteran’s Cemetery.  

Estimated Construction Cost:  $6.5 million 
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CONSTRUCTION MANAGEMENT PROJECTS 

 

DLNR Maui Office Annex (Job No. J43CM74A) 
Wailuku, Maui, Hawaii 
SSFM provided construction management services to demolish the existing DLNR 
office annex building in Wailuku due to asbestos and lead paint and construct a 
new 7,000 SF building in its place. Project scope included removal of an asbestos 
cement pipe, hazardous materials abatement, demolition and removal of an existing 
brick building and accessory structures, and construction of the new building, boat 
canopy, storage buildings, carports, and associated site improvements.  

Estimated Construction Cost:  $7 million 

 

Kalama Intermediate School, Covered Playcourt (Job No. Q53000-16) 
Makawao, Maui, Hawaii 
SSFM provided construction management services to renovate the playcourt at 
Kalama Intermediate School. The scope of the project included removal of the 
existing uncovered play court (basketball backboards, supports, chain-link fencing, 
gates) and construction of new metal roofing and structure with skylights, lightings, 
partial siding, fencing and gates, storage rooms, playcourt, basketball backboards, 
and provisions for volleyball nets and posts. A new CMU fire wall was also built 
between the existing building M and portable classroom  
P-5.  

Estimated Construction Cost:  $2.8 million 

 

Honoapiilani Highway Resurfacing Keanu Street to Kuihelani Highway Project 
No. NH-030-1(056), Lahaina, Maui 
SSFM provided construction management services for the reconstruction of 
weakened pavement along Honoapiilani Highway, and installation of traffic signal 
loops at a signalized intersection. The project included repair of cold planed existing 
pavement, overlayed two-inch hot mix asphalt pavement, new pavement markings 
and signage, installation of guardrail Type 3 Strong Post W-Beam, end terminals, 
and a milled rumble strip. An enhanced vehicle classification counting system and 
an applied longitudinal joint stabilizer were also installed.  

Estimated Construction Cost:  $4 million 

 

Hana Highway Improvements, Phase 2C Huelo to Hana (Project No. HWY-
CMCS-15-02M) 
Maui, Hawaii 
SSFM provided construction management services to restore and stabilize the 
roadway embankment along various locations of Hana Highway, from Huelo to 
Hana. The project included roadway, roadside, and drainage improvements, 
replacement and installation of new metal guardrail and end treatments, installation 
of new soil nail retaining walls, repaving asphalt concrete pavement, and installation 
of new pavement markings, signage, and other improvements.  

Estimated Construction Cost:  $4.8 million 
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CONSTRUCTION MANAGEMENT PROJECTS 

 

Emergency Slope Repairs at Haiku Road Near Hog Back Road  Construction 
Management Services (Project No. 21-52) 
Haiku, Maui, Hawaii 
SSFM provided construction management services to restore and stabilize the 
mauka and makai roadway embankments along Haiku Road near Hog Back Road 
after landslides. The project scope included vegetation clearing and excavation, 
installation of reinforced shotcrete, grouted soil nails, erosion control matting, 
barbed wire fencing, and asphalt pavement, replacement of damaged guardrails, 
Best Management Practices, traffic control and other incidental work.  

Estimated Construction Cost:  $2.7 million 

 

Hana Highway Emergency Culvert Repairs at Waipio Stream Huelo, Maui, 
Hawaii 
SSFM provided construction management services to repair and replace the culvert 
and bridge at Waipio Stream, damaged by a heavy rain event in March 2021. Work 
included erosion control, traffic control, construction of a temporary lane, replaced 
the concrete box culvert, AC pavement reconstruction, signing and pavement 
marking, and guardrail installation.  

Estimated Construction Cost:  $3 million 

 

Roundabout at Maui Lani Parkway and Kamehameha Avenue Construction 
Management Services (Job No. 16-50) 
Kahului, Maui, Hawaii 
SSFM provided construction management services for the construction of a 
roundabout at the intersection of Maui Lani Parkway and Kamehameha Avenue, 
two major collector roads in central Maui. The scope of work included removal of 
obstructions, road pavement work, construction of curb ramps, sidewalk, adjusting 
manholes, irrigation and water valves, storm drain culvert, culvert headwall, 
crosswalk pedestrian beacons; pavement striping and markers; replaced street 
signs and other incidental items.  

Estimated Construction Cost:  $3 million 

 

Piilani Highway Slope Stabilization at Nuanualoa Gulch 
Kahikinui, Maui, Hawaii 
SSFM provided construction management for the project to stabilize the roadway 
embankment makai of Piilani Highway near Nuanualoa Gulch which was damaged 
by a landslide. The scope of work included clearing and grubbing, installation of 
reinforced shotcrete slope with grouted soil nails, erosion control matting with 
mechanical earth anchors, hydro mulch seeding, Best Management Practices 
(BMPs), traffic control, and other incidental items.  

Estimated Construction Cost:  $1.3 million 
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CONSTRUCTION MANAGEMENT PROJECTS 

 

Kea Street Pavement Reconstruction – Construction Management Services 
Kahului, Maui, Hawaii 
SSFM provided construction management services for the rehabilitation of the full 
roadway pavement and shoulders for approximately 3,000 linear feet of Kea Street 
from South Papa Avenue to South Wakea Avenue. The project included excavation 
of the existing pavement to subgrade, construction of a new pavement section, and 
replacing existing concrete sidewalks and ramps.  

Estimated Construction Cost:  $1.9 million 

 

Kaupakalua Road Pavement Reconstruction Phase 2, East Kuiaha Road to 
Hana Highway 
Haiku, Maui 
SSFM provided construction management services for the project to reconstruction 
the full roadway pavement section of Kaupakalua Road, from East Kuiaha Road to 
Hana Highway. Work included the removal of existing pavement down to the gravel 
subbase within the road right-of-way, and installation of a new asphalt concrete 
pavement section with reinforcing geogrid..  

Estimated Construction Cost:  $4.9 million 

 

Construction Management Services for Waiakoa Drainage Repair at South 
Kihei Road 
Kihei, Maui 
SSFM provided construction management services for the demolition of the existing 
48” and 24” pipe culverts crossing South Kihei Road and the construction of twin 
10’ x 3’ concrete box culverts with concrete railings. The project included clearing 
and grubbing, earthwork, placing of dumped riprap, reconstruction of pavement 
areas, cold planning, and installation of guardrails, signage, pavement markings, 
and other incidental items.  

Estimated Construction Cost:  $1.8 million 

 

Construction Management for Hana Highway Emergency Repairs 
Hana, Hawaii 
SSFM provided construction management services to the Maui District of the 
Department of Transportation, Highways Division for various sites between mile 
marker 0 and 20 along Hana Highway, which required emergency repairs after 
landslides due to Hurricane Lane. The project included repair of damaged roadway 
structures, supporting embankments, guardrail posts, and slope stabilization work.  

Estimated Construction Cost:  $9.5 million 

 

Professional Consulting Service for Construction Management of the 
Teaching Clinic College of Micronesia Pohnpei Campus, Federated States of 
Micronesia  
SSFM provided project and construction management services for the FSM College 
of Micronesia’s new 5,767 sq. ft. Teaching Clinic. This is a Design-Build project on 
the existing campus. The project is funded through U.S. Compact Funds. 

Estimated Construction Cost:  $4.5 million 
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CONSTRUCTION MANAGEMENT PROJECTS 

 

Professional Consulting Services for the Construction Administration of the 
College of Micronesia National Student Center, Federated States of 
Micronesia 

SSFM is providing project and construction management services for the FSM 
College of Micronesia’s new Student Center. The approximately 6,000 SF, two-
story building is located at the National Campus and is scheduled to be completed 
in the first quarter of 2025. The project is funded through U.S. Compact Funds. 

Estimated Construction Cost:  $5 million 

 

Waimea Water Treatment Plant Compliance Upgrades, Phase II Construction 
Management, 
Waimea, Hawaii 
SSFM provided construction management services for the Waimea Water 
Treatment Plan Compliance Upgrades, Phase II project. The scope of the project 
encompassed the conversion and expansion of the existing 2 million gallon per day 
(MGD) Waimea Water Treatment Plant using conventional water filtration 
processes to a 4 MGD membrane filtration plant. Improvements included: site 
grading, paving, drainage, improvements to pretreatment facilities including addition 
of weir gates and causeway with guardrails at existing flocculation/sedimentation 
basins; modifications to existing chemical storage and piping; construction of 
membrane filtration system in a new membrane process building; a new emergency 
generator; together with associated site work, fencing, water systems piping, 
electrical work, instrumentation, painting, and demolition.   

Estimated Construction Cost:  $11.4 million 

 

Construction Management Services for Panaewa Farm Traffic Safety 
Improvements, Project No. UHH-2014-403 
Hilo, Hawaii  
SSFM provided construction management services for the project to improve traffic 
safety at the entrance to the Panaewa farm off Highway 11 (HI-11), where the 
University of Hawaii at Hilo has an agricultural program. HI-11 is a four-lane divided 
State roadway with a significant volume of traffic, and the project improved safety 
by adding space for vehicles to decelerate when turning into the farm entrance and 
accelerate when departing from the driveway to limit conflicts with through traffic. 
Intersection lighting and traffic control and safety devices were also installed. 

Estimated Construction Cost:  $3.4 million 

 

Package A-Well and Drainage Package of Water Plan 2020 Project No WK-08, 
Job No 02-14, Kapaa Homesteads 325’ Tanks, Two 0.5 MG Tanks Project, and 
Water Plan 2020 Project No WK-39 Drill and Develop Kapaa Well No 4 
Kapaa Homestead, Kauai 
SFM provided construction management services for the installation of the Package 
A-Well and Drainline as well as the located at the intersection of Kawaihau Road 
and Kaapuni Road. The scope consisted of drilling, casing, and pump testing a new 
12-inch diameter, 550-foot-deep drinking water well. SSFM’s construction 
managers provided oversight of the Contractor’s compliance with the plans and 
specifications, applicable standards, and contract documents..  

Estimated Construction Cost:  $2.3 million 
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CONSTRUCTION MANAGEMENT PROJECTS 

 

Renovation of Hale Aloha at Manono Campus, Hawaii Community College 
Hilo, Hawaii 
SSFM provided construction management services for the renovation of the 18,309 
SF Building 383 known as Hale Aloha at the Manono Campus of Hawaii 
Community College. The work involved the complete demolition of all non-structural 
work, elevator core and elevator, and demolition of the roof structure. Remaining 
floor structure and other structural framing was retained, and the new building was 
converted into a new medical teaching facility, administrative offices, and 
classrooms to house the Nursing and Health Sciences Program. Renovation to the 
three entrances to the building included new covered walkways and lighting that 
integrates with the building design. The new flat roof serves as an outdoor 
gathering space and features a green roof with stormwater mitigation design. The 
completed building was certified LEED Gold.   

Estimated Construction Cost:  $7.9 million 

 

Kapaa Elementary School Library Phase 2 
Kapaa, Hawaii 
SSFM provided construction management for the Phase 2 renovation of the 7,400 
SF, single-story Kapaa Elementary School Library. Construction included complete 
interior renovation and installation of an automatic fire sprinkler system. 
Construction management services included preparation for and performance of 
pre-construction meetings, owner and contractor meetings, review of work relating 
to on-site issues and concerns, coordination of project submittals, request for 
information and records, monitoring and review of contractor payments, material 
and apprenticeship evaluation and documentation, and review and preparation of 
contract documents.  

Estimated Construction Cost:  $2.3 million 

 

Construction Management Services for DLNR Construction Projects, Island of 
Kauai, Hawaii (Job No. J41CK99A) 
Under a multi-year contract with the State DLNR, SSFM provided construction 
management assistance for projects at locations managed by the agency 
throughout Kauai. SSFM construction inspectors and engineers provided support 
from preconstruction through construction completion, attending meetings, tracking 
progress, and addressing issues as needed. Projects included: the Anahola Tank 
Slope, Kokee State Park Road Improvements Phase 2, Haena State Park 
Emergency Improvements, DLNR Kauai Baseyard Improvements, Keahua Forest 
Reserve Bridge, Kekaha Ditch Improvements, Maintenance of Peekauai Ditch, and 
Port Allen Small Boat Harbor Floating Dock Improvements.  

Estimated Construction Cost:  $2.5 million 

 

Construction Management Services for Infrastructure Development for the 
Lima Ola Workforce Housing Development Phase I, Eleele, Kauai, Hawaii 
SSFM provided project management and construction management services for 
Phase I of the infrastructure development for the 75-acre Lima Ola Workforce 
Housing project. SSFM contributed to the success of the project by working towards 
a common goal with the contractor and designer. The Construction Management 
team increased its inspection staff to have eyes and ears at all locations that 
required special and ongoing inspections. Special inspectors were also brought on 
to review rebar placement and concrete pours in addition to continuous inspection 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 

49 STANDARD FORM 330 (REV. 7/2021) 

CONSTRUCTION MANAGEMENT PROJECTS 

of pipe and electrical placement and fill. These daily inspections were a critical 
component to ensuring that all County standards were met.  

Estimated Construction Cost:  $19 million 

 

Hoku Kea Observatory Decommissioning Project and Environmental 
Assessment (EA) 
Mauna Kea, Hawaii Island, Hawaii 
SSFM provided overall project management of the complete Design-Bid-Build, 
including planning and permitting, and construction management for the 
decommissioning of the Hoku Kea Observatory building structure, generator 
building, and associated telecommunications and electrical infrastructure on the 
summit of Mauna Kea. The proposed deconstruction required compliance with 
extensive guidelines driven by the Mauna Kea Comprehensive Management Plan 
and development of an HRS 343 EA, and a Conservation District Use Permit.  

Estimated Construction Cost:  $1.4 million 

 

Hurricane Lane Emergency Road Repairs 
Hilo, Hawaii 
SSFM provided planning, civil engineering, and construction management services 
for repairs to Hurricane Lane damaged roads. Hurricane Lane caused severe 
damage to many State Highways around the Island of Hawaii. The heavy and 
sustained rainfall resulted in localized flooding and landslides which made many 
roads unpassable and unsafe.  HDOT asked SSFM to assist in emergency 
response to start repairing roads and slopes to provide the affected communities 
with safe driving conditions and passage. 

Cost:  $75,000 (fees) 

 

Kilauea Elementary School Renovation of Building B 
Kilauea, Kauai, Hawaii 
SSFM provided construction management services for the renovation of an existing 
historic structure (Building B) and conversion to an Administration Building.  Special 
effort was required to maintain the completion schedule. This project received the 
Historic Hawaii Foundation Award in 2019. 

Estimated Construction Cost:  $2.0 million 

 

Kapaa High School Career Pathways Renovation 
Kapaa, Kauai, Hawaii 
SSFM provided construction management to the additions and alterations to 
Building G (Industrial Arts Building) for the automotive and carpentry shops, as well 
as the renovation of Building D (Culinary Arts) at the school’s Career Pathways 
Center. The intent of this project was to modernize and expand useful space in the 
career pathways classrooms and facilities. 

Estimated Construction Cost:  $3.0 million 
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Kihei High School Complex – New School Phase 2 
Kihei, Maui, Hawaii 
SSFM provided construction management services for the 77-acre site 
development and ground up construction of five buildings at the new Kihei High 
School complex.  Buildings included two Classroom Buildings (28,132 sf each), a 
Cafeteria/Library Building (36.903 sf), an Administration Building (6,193 sf) and a 
PE Electives Building (10,089 sf).  

Estimated Construction Cost:  $120 million 

 

East Section Construction Engineering and Inspection (CE and I) II 
Consultant Services, Honolulu Rail Transit Project, Airports Section Utilities 
Relocation, Honolulu, Hawaii  
SSFM provided construction engineering and inspection (CE&I) services for this 
Design-Build contract that consisted of the design and construction of 5.2 miles of 
elevated guideway, four (4) stations and associated facilities between Aloha 
Stadium and the Middle Street Transit Center.  Construction Management work 
included construction oversight services – performance of environmental 
monitoring, and construction progress meetings; monitoring, documenting and 
reporting construction progress.  

Estimated Construction Cost:  $450 million 

 

Water Infrastructure Improvements, University of Hawaii at Hilo, Hilo, Hawaii, 
Project No. UHH-2010-024 

SSFM provided construction management services for a new drinking water well, 
control building, pad, pump, and other appurtenances.  Improvements included a 
new access road and 16” waterline from the well to an existing 1.0 MG UH reservoir 
tank. 

Estimated Construction Cost:  $2.4 million 

 

Upper Kapahi Reservoir Dam 
Kapaa, Hawaii 
SSFM provided construction inspection services for this reservoir improvement 
project that included the installation of an embankment dam, blanket, toe drain, rock 
slope protection and spillway in an existing reservoir.  Also include was the 
installation of outlet works intake, concrete channel, impact basin and catwalk. 

Estimated Cost:  $176,724 (fees) 
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Mauna Lahilahi Beach Park Rock Revetment  
Waianae, Hawaii 
SSFM provided construction management for this project consisting of installing a 
rock revetment along the shoreline, at Mauna Lahilahi Beach Park. Work included 
removal of the existing shoreline sandbag and rock barrier and creation of a new 
350’ wall rock revetment, consisting of two (2) layers of 1.5-ton armor stone, two (2) 
layers of 300 lb. bedding stone, and a fabric layer to contain the sand and crushed 
rock fill. 

Estimated Construction Cost:  $2 million 

 

Citron Street Residential Conversion 
Honolulu, Hawaii 
SSFM provided construction management services for this 10,300 sq. ft. residential 
renovation project. Services included project management, review/interpretation of 
plans and specifications, construction scheduling, quality assurance, construction 
changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress payments.   

Estimated Construction Cost:  $5.1 million 

 

Roundabout at Maui Lani Parkway and Kamehameha Avenue 
Kahului, Maui, Hawaii 
SSFM provided construction management services for a new roundabout at the 
intersection of Maui Lani Parkway and Kamehameha Avenue.  The scope of work 
included removal of obstructions, road pavement work, construction of curb ramps, 
sidewalk, adjusting manholes, irrigation and water valves, storm drain culvert, 
culvert headwall, crosswalk pedestrian beacons; pavement striping and markers; 
replaced street signs and other incidental items. 

Estimated Construction Cost:  $2.9 million 

 

Hana Highway Improvements, Huelo to Hana, Phase 2C 
Maui, Hawaii 
SSFM provided construction management services for this project included 
roadway, roadside, and drainage improvements along Hana Highway, between mile 
post 8.1 and 21.5, replacing and installing new metal guardrail and end treatments, 
installing new soil nail retaining walls, repaving of asphalt concrete pavement, 
replacing and installing new pavement markings, new signing, installing new 
concrete drainage outlet structure, new grated drain inlets, storm drain manholes, 
drain pipe/culverts, new concrete rubble masonry wall and other incidental items. 

Estimated Construction Cost:  $4.8 million 

 

Guam Cultural Repository, Project Management & Construction Management 
Services, University of Guam, Mangilao, Guam 

SSFM provided Project Management/Construction Administration for the design 
and construction phases of the Guam Cultural Repository (GCR).  The 13,000 SF 
facility enables the Territory of Guam to address the current artifact storage 
deficiency and to accession archaeological objects discovered or unearthed during 
construction activities on Guam.  
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Estimated Construction Cost:  $10 million 

 

South Ramp Taxiway and Ramp Improvements, State Project No. AH2023-15, 
Ellison Onizuka Kona International Airport at Keahole, Hawaii 
SSFM provided construction management services for an access road, extension of 
Taxilane “K”, and construction of General Aviation (GA) facilities on the South 
Ramp.  The site improvements included installing pre-engineered T-hangars, and 
infrastructure including drainage, water, sewer, power, communications, and 
security. 

Estimated Construction Cost:  $12.9 million 

 

A.B. Won Pat International Airport, Runway 6L/24R Rehabilitation, Tamuning, 
Guam 

SSFM provided Project Management and Construction Management services for 
the rehabilitation of Runway 6L/24R. The project is the Airport’s primary runway, 
which consist of approximately 9,500+ linear feet of pavement that is composed 
primarily of PCC or AC material for the surface areas of the runway, and a mixture 
of various substances which includes the use of granular, compacted coral, asphalt, 
crushed aggregate and other bituminous pavement material for the base, sub-base, 
and sub-grade.   

Estimated Construction Cost:  $11.2 million 

 

Na Pua Makani Wind Farm Foundation Installation Project 
Kahuku, Hawaii  
SSFM provided full-time construction inspector services for the drilling, rebar cage 
installation and concrete placement of five (5) five steel utility pole foundations and 
eleven (11) wooden utility poles installations. SSFM also worked with the contractor 
to ensure the compliance to approved plans, specifications and HECo 
requirements.   

Cost:  $33,700 (fees) 

 

Construction Support Services for Likelike Highway Resurfacing, School 
Street to Emmeline Place, District of Honolulu, Island of Oahu, Federal-Aid 
Project No. NH-063-1(023) 
SSFM provided construction management for all required engineering, inspection, 
surveying, reinforcing requirements for safety and other regulations, and other 
services required to properly manage and administer the construction. The project 
included reconstructing weakened pavement areas; cold-planing; resurfacing; 
replacing concrete curbs, gutters, sidewalks and drainage inlets; upgrading 
guardrails; adjusting utility boxes and manholes; and installing pavement markings 
and traffic signs. 

Estimated Construction Cost:  $13.2 million 
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Kwajalein Quality Assurance Representative Level III Services 
Various Projects, Kwajalein Atoll 
SSFM provided construction management services, including a full-time Quality 
Assurance Representative (QAR) Level III to support FY16 RDT&E Repair Fire 
Protection Systems and other various projects at Kwajalein Atoll.   

Cost:  $224,420 (fees) 

 

Construction Management Services for the MCC, Chlorination Facilities, 
Koloa Well 16A & 16B, Site and Building Improvements, Koloa, Kauai, Hawaii  
SSFM provided construction management and inspection for this project and 
services included preparation for and performance of pre-construction meetings, 
owner and contractor meetings.  Also reviewed work relating to on-site issues and 
concerns, coordinated project submittal requests, reviewed contractor payment; 
and evaluated charge order documents. 

Estimated Construction Cost:  $3.7 million 

 

1902 Young Street Affordable Housing 
Honolulu, Hawaii  
SSFM provided construction support and construction management services for 
this project. These services included project management, review/interpretation of 
plans and specifications, construction scheduling, quality assurance, construction 
changes and claims, maintaining records, preparing daily inspector's reports, final 
completion and inspection, and contractor progress. 

Estimated Construction Cost:  $5.0 million 

 

Kaaawa Fire Station Communication Facility Improvements and Tower 
Replacement, Kaaawa, Hawaii 
SSFM provided construction management services to improvements and updates 
for the Kaaawa Fire Station along with the communication facility. Work included 
replacement of the existing 100-foot tri-pod communication tower with a new, four-
sided 120-foot self-supporting communications tower.  The project also involved 
renovation of the existing equipment building, new waveguide bridge, replacement 
and expansion of the existing generator building, fuel tank replacement, and 
accessory improvements.   

Estimated Construction Cost:  $3.2 million 

 

Construction Management Services 
Pavement Rehabilitation at Various South Maui Roads 
Kihei, Maui, Hawaii 
SSFM provided construction management for reconstruction and rehabilitation road 
work for various South Maui roads.  SSFM ensured compliance and documentation 
with State and Federal regulations.  Also provided resolution of utility conflicts 
enabling the Contractor to minimize delays and resulting delay claims. 

Estimated Construction Cost:  $4.9 million 
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Waimea Canyon Middle School, Covered Playcourt 
Waimea, Kauai, Hawaii  
SSFM provided construction management services for this new covered playcourt 
project. Work included preparation for and performance of pre-construction 
meetings, owner and contractor meetings.  Reviewed work relating to on-site issues 
and concerns, coordinated project submittal requests, monitored/reviewed 
contractor payment; evaluated/reviewed/prepared charge order documents; and 
prepared documents required by the DOE Construction Management Section. 

Estimated Construction Cost:  $3.1 million 

 

Construction Management for Waiopai Bridge Repairs  
Kaupo, Maui, Hawaii  
SSFM provided construction management for the replacement of the bridge 
railings, concrete deck slab, approach metal guardrails, removal of 
delaminated/spalled concrete, repairing corroded reinforcing bars, and repair with 
concrete mortar. 

Estimated Construction Cost:  $1.15 million 

 

Construction Management Services for Access Control and CCTV System 
Upgrade, Hilo International Airport, State Project No. AH1052-03 

SSFM provided construction management for the installation of an integrated 
access control and video monitoring system including card readers, cameras, 
controller hardware, network switches, computer servers, client workstations, 
underground electrical conduits, raceway, and cables.  

Estimated Construction Cost:  $3.8 million 

 

Umatac-Merizo Wastewater Treatment Plant Upgrade 
Umatac, Guam  
SSFM provided Owner's Site Representative and Inspection services for this 
design-build project which involved the rehabilitation of existing collection lagoon 
with new aerators, existing pump stations with new pumps, existing overland flow 
system with new drainage and distribution system, construction of new headworks 
with drum screens, new 0.3MG equalization tank at overland flow systems, new UV 
disinfection systems, new conveyances, SCADA, site development and other 
appurtenances. 

Estimated Construction Cost:  $18.5 million 

 

Waimanalo District Park Structural Improvements to Gymnasium, Waimanalo, 
Hawaii 
SSFM provided full-time construction inspection services, primarily quality 
assurance, to ensure the work was being completed in general conformance with 
the construction contract.  Work consisted of selective demolition, concrete and 
reinforcing steel repair and surface preparation, fabrication and installation of 
structural steel framing, replacement of exterior metal siding, installation of 
elastomeric joint sealants, application of corrosion mitigating coatings and painting. 
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Estimated Construction Cost:  $3 million 

 

University of Hawaii Student Services Building RR Chilled Water Plant HVAC 
Equipment Upgrade Controls and Rebalance System, Honolulu, Hawaii 
SSFM provided construction management services for improvements to the existing 
chilled water plant and HVAC equipment for improved system performance. 

Estimated Construction Cost:  $4.5 million 

 

Hanauma Bay Nature Preserve Rockfall Mitigative Measures Phase 3, 
Honolulu, Hawaii 
SSFM provided construction management services for various construction 
activities including intensive rock scaling, demolition and removal of GPS identified 
boulders, installation of rock dowels and welded wire mesh, and spraying of 
shotcrete to fill hazardous voids in the rock face. 

Estimated Construction Cost:  $2.0 million 

 

Interstate Route H-1 Shoulder Work and Portland Cement Concrete Pavement 
Rehabilitation, Vicinity of Waimalu to Vicinity of Halawa, Districts of Ewa and 
Honolulu, Hawaii 
SSFM provided construction management services for this design-build projects 
that included project planning, coordination, plan reviews and submittals facilitated 
through our CM contract.  Construction work included rehabilitation of the existing 
concrete pavement and approximately 1,425 (12’ x 14’) jointed precast concrete 
panels were installed in seven (7) various locations in both directions.  Eastbound 
shoulder widening improvements consisted of demolition of existing concrete 
shoulders, excavation of cut areas, construction of MSE and cast-in-place retaining 
walls, construction of a new 24’ wide PCC shoulder, highway lighting and safety 
improvements.  Shoulder widening was from the Waimalu Viaduct to the Aiea 
Pedestrian Overpass, 0.71 miles. 

Estimated Construction Cost:  $73.7 million 

 

 

Pali Highway Resurfacing, Waokanaka Street to Kamehameha Highway and 
Pali Highway Lighting Replacement, Vineyard Boulevard to Kamehameha 
Highway, Districts of Honolulu and Koolaupoko, Island of Oahu  
SSFM provided construction management for this project that included 
reconstruction of weakened pavement, cold planing and resurfacing of five (5) miles 
of 2-lane highway utilizing asphalt and stone matrix asphalt (SMA).  The project 
included: Construction of 17,426 lineal feet of new concrete median barriers; 
Electrical upgrades include traffic signal systems, weigh-in-motion systems, new 
communication conduits and new highway lighting standards (324) over the 7.7 
mile project; and,  additional emergency work due to a landslide at the Pali Tunnels 
included slope scaling and debris clean up, erosion control fencing, rockfall impact 
netting and a tunnel structure extension.   

Estimated Construction Cost:  $78.2 million 
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Route 30 Emergency Slope Stabilization 
Honokohau, Maui, Hawaii  
SSFM provided field monitoring of rock scaling and debris cleanup along Route 30 
Honoapiilani Highway between milepost 36 and 42.  A severe storm was the cause 
of the damage along this highway. 

Estimated Construction Cost:  $457,000 

 

Kapaa High School, Science Facilities Upgrade 
Kapaa, Kauai, Hawaii 
SSFM provided construction management services for the renovation of Science 
Classrooms in Buildings B (4 classrooms), Building R (2 classrooms) & Building S 
(3 classrooms).   Included demolition and replacement of cabinets, counters and 
fixtures. 

Estimated Construction Cost:  $3.7 million 

 

Heat Abatement Phase 1A for Kapaa Elementary School & High School, 
Kapaa, Kauai, Hawaii 
SSFM provided construction management services for 9 Kapaa Elementary School 
classrooms and fourteen 14 Kapaa High School classrooms with stand-alone air 
conditioning systems.  Each has it’s own AC unit, battery supply and photovoltaic 
charging system and is not connected to the school’s electrical supply.   

Estimated Construction Cost:  $2.3 million 

 

Kapaa Elementary School, New Library 
Kapaa, Kauai, Hawaii 
SSFM provided construction management services for a new 7,350 sq. feet school 
library and relocated three portable classrooms.  The elementary school and high 
school are on a shared parcel with fences and doors that separate the campuses.  
This project allows the elementary school to have their own library. 

Estimated Construction Cost:  $4.78 million 

 

Hana Highway Improvements Phase 2A, Huelo to Hana 
Hana, Maui, Hawaii 
SSFM provided Construction Support Services for this project which included 
roadway, roadside and drainage improvements along Hana Highway, new metal 
guardrail and end treatments; soil nail retaining walls, asphalt concrete pavement, 
new pavement markings; new signage, new concrete gutter, new grated drain 
inlets, storm drain manholes, drain pipe/culverts and drain outlet structure, cleaning 
of existing culverts, and removal of existing earth berms. 

Estimated Construction Cost:  $2.7 million 
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Hamakua Drive Bikeway Improvements  
Honolulu, Hawaii  
Federal Aid Project No STP-6010 001 
SSFM provided construction management services for the eradication of existing 
striping, restriping of the existing asphalt concrete pavement for vehicular lanes, 
bicycle lanes, and on-street parking, adjustment of traffic detector loops, and 
installation of roadway signs on new sign posts and existing sign posts and light 
poles along Hamakua Drive.   

Estimated Construction Cost:  $399,999 

 

Servco Toyota Kauai 
Lihue, Hawaii 
SSFM provided construction management services which included documentation 
of work being performed, brief reports and photographs, attendance at weekly OAC 
meetings, NPDES compliance, and observations that the project met the general 
design intent represented by drawings. 

Estimated Construction Cost:  $4.5 million 

 

Construction Management Services for Baza Gardens Wastewater Cross-
Island Pumping and Conveyance System 
GWA Project No. S15-008-BND 

SSFM provided construction management services for this three-phased project. 
The first two phases were won by one contractor and the third phase was awarded 
to another contractor.  GWA required this wastewater conveyance system from the 
Baza Gardens WWTP, along Route 17 and Route 5, to the new Agat Santa Rita 
WWTP to address and comply with the 2011 Court Order Compliance Agreement. 
The reason for the construction phased approach was due to timing of the 
availability of construction funding. 

Estimated Construction Cost:  $30.3 million 

 

Construction Management Services for Sewer Hydraulic Manhole 
Improvements 
Various Islandwide Locations, Honolulu, Hawaii 
SSFM provided project management and construction management services. This 
project included upgrading and improving the hydraulics of approximately 40 
manholes island wide. The project aimed to improve the performance and condition 
of some of the worst sewer manholes on O‘ahu. 

Estimated Construction Cost:  $2.6 million 
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NAMES OF 5 CLIENTS WHO MAY BE CONTACTED 

Client Information 

Name & Title Agency/Company Address Telephone No. & 
Email Address 

Mr. James Komata 
Parks Planner 

County of Hawaii 
Department of Parks & Recreation 
101 Pauahi Street, Suite 6 
Hilo, Hawaii 96720 

(808) 961-8311 

jkomata@co.hawaii.hi.us 
 

Mrs. Annette Matsuda, P.E. 
Acting District Engineer 

State of Hawaii 
Department of Transportation 
Highways Division,  
Hawaii District 
50 Makaala Street 
Hilo, Hawaii  96720 

(808) 933-8866 

Annette.dh.Matsuda@hawaii.gov 

Mr. Rodrigo “Chico” Rabara, P.E. 
Department of Public Works, Chief 
Engineer  

County of Maui 
Department of Public Works 
Engineering Division 
200 S. High Street, 4th Floor 
Wailuku, Hawaii  96793 

(808) 270-7745 

chico.rabara@co.maui.hi.us 

Mr. Keith Okamoto, PE 
Manager & Chief Engineer 

County of Hawaii 
Department of Water 
345 Kekuanaoa Street, Suite 20 
Hilo, Hawaii  96720 

(808) 961-8050 

kokamoto@hawaiidws.org 
 

Mr. Jerry Watanabe 
Director of Facilities Planning & 
Construction 

University of Hawaii at Hilo 
Facilities Planning & Construction 
200 W. Kawili Street 
Hilo, Hawaii  96720-4091 

(808) 932-7942 

jerrywat@hawaii.edu 

We approach each project candidly and never promise more than we can deliver; we listen to our clients and 
look out for their best interests; and, we will always be responsive. 
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QUALIFICATIONS STATEMENTS 

CORE 
COMPETENCIES 

SSFM International is a Hawaii-based, minority-owned business founded in 1959, 
incorporated in the State of Hawaii in 1961, and 100% employee owned.  We provide 
professional services for program development, project management, planning, civil 
engineering, structural engineering, traffic engineering, and construction management 
assignments throughout the Pacific Region.  In addition to the headquarters office in 
Honolulu, SSFM has offices on the islands of Hawaii, Maui, and Kauai, as well as in 
Guam, Okinawa (Japan), and Manila (Republic of the Philippines). SSFM’s core 
competencies include the following: 

    

    
   

GENERAL 
QUALIFICATIONS 

Our practice is far reaching, but we’re always reverential to our Hawaiian Island roots. We 
find ways for our clients to succeed and manage simple to complex projects from concept 
and planning through design and construction, navigating procedural and logistical hurdles 
to realize highly effective conclusions.  

Our six decades of experience in the Pacific Region means we know the people, the 
places, the customs and the challenges of bringing projects to life throughout this region. 
Our people are connected to the local opportunities, issues and challenges. We have a 
vested interest in sustainability and resiliency for each community. 

As we enter our 7th decade, we face a dramatically changing world. The threats to our 
islands make preserving our environmental riches as imperative of the way we practice. 
We are committed to incorporating long-term, sustainable, and resilient solutions in all that 
we do.  

Our practice has solidified the foundation of our firm and established the core values that 
guide our professional and personal behavior. Our values drive how we treat our clients, 
our communities and above all, each other.  

Our corporate sustainability goals include:  
• a commitment to reduce the cost of energy, operation, and maintenance 
• to efficiently use water resources and other natural resources  
• to reduce waste and pollution  
• to increase building and component durability  
• to use locally available and produced building products   
• commitment to the LEED (Leadership in Energy & Environmental Design) standard, 

as a member of  the U.S. Green Building Council 
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Our state-of-the-art technologies and extensive in-house computer resources enable the 
SSFM staff to fully plan, manage and execute in order to optimize projects and integrate 
team effort on any scale and of any complexity.  Our commitment to maximizing the use of 
technology in all aspects of our operations permits us to provide timely, cost-efficient 
quality work products that meet or exceed applicable regulations and industry standards.  
With information technology firmly embedded throughout our team delivery business 
practice, SSFM is recognized for being the program and project management, planning, 
and engineering consultant of choice for numerous Owners and Clients.   

Major strengths which SSFM brings to each project assignment are: 

• Mobility and flexibility 

• Our aggressive geographic approach 

• Our willingness to explore and implement non-traditional project approaches 

• A highly-qualified technical staff to meet all Client expectations 

• The involvement of principals and senior project managers in a hands-on manner 
so that project  commitments and decisions are made in real time 

• Our commitment to meet or beat tight schedules 

• A competitive advantage for our Clients due to our and overriding commitment to 
succeed 

• The SSFM attitude of partnering with the entire Project Team in order to 
successfully deliver project assignments 

 

CONSTRUCTION 
MANAGEMENT 
QUALIFICATIONS 

SSFM’s in-depth technical and management experience with large-scale 
projects, including architectural/structural (building) and civil engineering 
projects, gives us the ability to manage myriad complexities during the 
construction process. 

Our core CM Group, responsible for the development of major and minor 
projects, is comprised of principals, engineers, and technicians who are totally versed in a 
versatile array of construction issues.  This core group provides the leadership capabilities 
and experiences needed to effectively manage a project.  Our management methodology 
provides an intensely structured participation process that leads to achievement of the 
client's goals. 

The construction management philosophy at SSFM is to serve as the client’s 
representative in a proactive, no-nonsense, comprehensive manner.  This primary 
mission is consistently conveyed to all staff members throughout each phase of the 
project. 

 PROACTIVE means that SSFM project personnel continually seek opportunities to 
improve the quality of construction, anticipate problems before they occur, and 
recommend realistic solutions in a timely and professional manner. 

 NO-NONSENSE means that problems (both potential and real) are openly discussed 
and addressed in a straight-forward manner.  Parties involved are brought 
together to jointly seek realistic solutions.  These procedures are normally 
established during partnering sessions and or the pre-construction meeting prior 
to the onset of construction and are reinforced during the weekly meetings. 

 COMPREHENSIVE means that each and every function in the construction 
management scope of work is supported to the satisfaction of the client.  This is 
accomplished through the assignment of qualified and experienced personnel, 
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and the identification of backup personnel to accommodate planned or unplanned 
absences without interruption of services. 

Construction Management procedures at SSFM are clearly established and documented.  
These procedures are based on requirements of the federal government, military, state 
government, and city and county government.  The procedures are used by SSFM 
personnel in everyday practice and are continually updated to accommodate new 
requirements.  Prior to reporting to the project site, meetings will be held with the client’s 
project manager to review specific or unique job requirements, and to establish clear lines 
of communication to assure that the project is constructed as intended. 

We are well-versed with the complex Primavera computer scheduling program used by 
many Contractors.  Furthermore, for internal project scheduling purposes, we use 
Microsoft Project extensively. 

As part of our professional services, we can provide the following construction 
management services: 

 Advise the Owner on All Aspects of the Project. 
 Review all pertinent contracts to understand responsibilities to the client and the 

project. 
 Constructability Reviews of Contract Documents (Plans & Specifications). 
 Management and Evaluation of Construction Bids & Recommendations for Award. 
 Value Engineering Recommendations. 
 Long lead material issues. 
 Complete Construction Support Services, Including Conferences & Meetings. 
 Qualified Personnel to Clarify or Obtain Clarification of Plans and Specifications. 
 Coordinate and Review Contractor's Work Schedules. 
 Construction Contract Cost Control Procedures and Reviews. 
 Construction Progress Inspections. 
 Review and Quality Assurance of Contractor’s Construction Quality Control 

Services. 
 Review Contractor’s Tests on Materials and Systems. 
 Materials and Equipment Receiving Documentation. 
 Review and Document Construction Contract Changes. 
 Verification of Certified Payrolls and on-site interviews with contractor’s staff and 

their sub-contractors. 
 Prompt and Appropriate Action on Damage Claims and Complaints. 
 Complete Construction Phase Documentation. 
 Substantial Completion and Final Inspection Services. 
 O&M Manual Development and Facility Start Up Training. 
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PAST PERFORMANCE IN TERMS OF QUALITY CONTROL 
SSFM understands that professional quality, technical accuracy and coordination of all designs, specifications, cost 
estimates, studies and other services are not only mandatory but critical.  Quality Assurance is an independent 
management system that provides a means for getting work activities correctly planned and stated objectives achieved.  
Quality Control is the operational techniques and activities that are used to fulfill requirements for quality.  A QA/QC 
program, therefore, is a project-specific interdisciplinary management system with the ultimate goal of doing the right 
thing right the first time, and on time.  This is accomplished through the crucial ingredient in the design 
process…PEOPLE. 

The features of SSFM’s QA/QC program are: 

 Top management commitment 

 Delegation of ultimate responsibility for quality to senior discipline professionals 

 Firm-wide knowledge of and participation in QA/QC activities 

 Hiring talented, experienced personnel 

 Staff acceptance of the review process 

 Individual, customized project plans 

 In-house training programs and attendance of outside seminars 

 Technical review by senior and licensed staff  

 Written checking procedures (design checklist) 

 A SSFM third party, QA/QC Manager is designated to the team with no other project responsibilities.  This 
Manager will report to the Project Manager the status of quality on the project.  QA/QC information for all projects 
is tracked and reported to all team members. 

 SSFM offers senior, registered professionals in every required discipline and these professionals attempt to “ask 
the hard questions,”  “do it right the first time,” and review and coordinate documents at the end of each phase of 
document development.   

 Should unforeseen circumstances emerge during construction, or design deficiencies be discovered, SSFM’s 
response will always be to work with the Owner and the Contractor and together determine and agree upon the 
best solution for immediate corrective action to minimize any impact on construction schedule or cost.  

 If we find something wrong, we correct it as quickly as possible with minimal risk to the project and our client 

 We live up to our commitments 
 
 
PAST PERFORMANCE IN TERMS OF COST CONTROL 
SSFM places special emphasis on cost control for all projects and has consistently designed projects within the available 
funds or have worked with clients to modify the projects to comply with their budget constraints.  SSFM has extensive 
experience in the FACD and charrette process deployed by the Navy and the Corps of Engineers, respectively.  Through 
this process, alternatives and cost models/estimates are developed well before any design work is underway.  This 
provides a higher degree of confidence in meeting the final construction cost budgets established during the FACD and/or 
charrette process.  Our confidence in this process is further demonstrated by the fact that SSFM has three (3) trained and 
experienced facilitators within our Project Management Group. 

Examples of our cost control performance are as follows: 

Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
State of Hawaii, University 
of Hawaii at Hilo 

Hōkū Keʻa Decommissioning, Hilo, 
Hawaii (November 2023) 

$1,356,200 $792,450 -42% 
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Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
State of Hawaii, 
Department of Hawaiian 
Home Lands 

Site and Infrastructure Improvements for 
Hanapepe Residential Lots, Phase 2, 
Waimea, Kauai, Hawaii (December 2022) 

$23,161,554 $17,800,126 -23% 

County of Hawaii, 
Department of Public 
Works, Hilo, Hawaii 

Bridge No. 36-1 Laupahoehoe Gulch 
Bridge, Hurricane Lane Damage Repair, 
FEMA-4395-DR-HI, Project No. 72606, 
PW00062 (August 2022) 

$1,136,100 $1,384,620 22% 

City & County of 
Honolulu, Department of 
Design & Construction 

Rehabilitation of Streets, Unit 76A, 
Kalakaua Avenue, Honolulu, Hawaii 
(April 2022) 

$4,154,939 $2,965,151 -29% 

County of Hawaii, 
Department of Parks and 
Recreation, Hilo, Hawaii 

Richardson Ocean Park Accessibility 
Improvements, Waiakea, Hawaii, Job No. 
PR-3940R (September 2021) 

$3,000,000 $2,901,000 -3% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Interstate Route H-1 Resurfacing, Miller 
Pedestrian Overpass to Kapiolani 
Interchange, Vicinity of Honolulu, Oahu, 
Project No. NH-H1-1(270); (August 2021) 

$38,926,182 $42,184,959 8% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Kalaniana‘ole Highway Improvements 
Phase 2, Pō‘alima Street to Vicinity of 
Makai Pier, Honolulu, Hawaii; Project No. 
HN-072-1(059); (June 2020) 

$15,134,949 $14,609,588 -3% 

Honolulu Board of Water 
Supply 

Rehabilitation of Pipelines and Tunnels, 
Moanalua and Quarry Tunnels (June 
2020) 

$9,119,000 $10,540,425 16% 

City & County of 
Honolulu, Department of 
Design and Construction, 
Civil Design Division 

Sand Island Wastewater Treatment Plant 
Ocean Outfall Shoreline Revetment, Job 
No. W11-17 (May 2020) 

$315,450 $263,000 -17% 

State of Hawaii, 
Department of Agriculture, 
Agricultural Resource 
Management Division 

Kamuela Vacuum Cooling Plant, 
Demolition of Inactive Vacuum Cooling 
Warehouse, Lalamilo Ahupua’a, South 
Kohala, Hawai’i Island, Job No. 
DOAH26A (June 2020) 

$315,450 $263,000 -17% 

State of Hawaii, 
Department of Agriculture, 
Agricultural Resource 
Management Division 

Kamuela Vacuum Cooling Plant, Food 
Safety Modernization Act Improvements, 
Lalamilo Ahupua’a, South Kohala, 
Hawai’i Island, Job No. DOAH26A (June 
2020) 

$337,900 $392,544 16% 

University of Hawaii Culninary Institute of the Pacific, Phase 
2, Honolulu, Hawaii (July 2020) 

$35,654,900 $28,896,718 -19% 

State of Hawaii, 
Department of 
Transportation, Harbors 
Division 

Pier 2 Drainage and Pavement 
Improvements, Kawaihae Harbor, Hawaii 
(June 2020) 

$2,864,804 $1,526,000 -47% 

City & County of 
Honolulu, Department of 
Design & Construction 

Sand Island Wastewater Treatment Plant 
Ocean Outfall Shoreline Revetment, Job 
No. W11-17 (May 2020) 

$14,500,000 $8,399,090 -42% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Guardrail and Shoulder Improvements at 
Various Locations, Districts of Honolulu, 
Koolaupoko, Ewa, Waianae, Wahiawa 
and Wailua, Island of Oahu, Federal Aid 
Project HSIP-0300(121) (December 
2019) 

$2,501,100 $1,556,480 -38% 
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Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Volcano Road Temporary Traffic Signal 
Installation at Kipimana Street, Island of 
Hawaii (June 2019) 

$853,006 $1,073,969 26% 

U.S. Army Corps of 
Engineers, Japan District 

FY15 MCA PN77831 Patriot Missile 
Storage Facility, Kadena Air Base, 
Okinawa, Japan (May 2019) 

$11,191,649 $17,000,000 52% 

County of Hawaii, 
Department of 
Environmental 
Management 

Ocean View Transfer Station and 
Recycling Center, Ocean View, Kau, 
Hawaii (October 2018) 

$1,212,190 $1,252,308 3% 

USACE, Japan District FY16 MILCON AFSOC 103002 SOF 
Airfield Pavements, Kadena Air Base, 
Japan (September 2018) 

$34,531,172 $33,756,464 -2% 

County of Kauai, 
Department of Public 
Works 

Lihue Town Core Mobility & 
Revitalization Design-Build, Federal Aid 
Project No. TGR-0700(073); (January 
2018) 

$14,723,860 $13,439,435 -9% 

Hawaii Light Company Punaluu EV Charging Station, Hawaii 
Light Company (October 2018) 

$102,000 $82,600 -19% 

State of Hawaii, 
Department of Education 

Kaumana Elementary School, 
Miscellaneous R&M for FY14 (November 
2017) 

$562,200 $475,000 -16% 

U.S. Army Corps of 
Engineers, Japan District 

FY15 MILCON P213 Hangar 525 
Modernization, MCAS Futenma, 
Okinawa, Japan (June 2017) 

$1,707,647 $1,683,317 -1% 

Government of Guam, 
Department of Public 
Works 

Route 3 Widening (From Route 28 to 
Chalan Kareta), Guam (July 2017) 

$45,190,583 $44,283,313 -2% 

State of Hawaii, 
Department of Education 

Ewa Beach Elementary School –Phase 
1B, Campbell and Kapolei Complexes 
Heat Abatement (Feb 2017) 

$2,700,000 $1,904,339 -29% 

State of Hawaii, 
Department of Education 

Barbers Point Elementary School - 
Phase 1B; Campbell and Kapolei 
Complexes Heat Abatement (December 
2016) 

$5,400,000 $4,084,701 -24% 

State of Hawaii, 
Department of Education 

Ewa Beach Elementary School - Phase 
1A; Campbell and Kapolei Complexes 
Heat Abatement (October 2016) 

$4,750,000 $2,817,706 -41% 

State of Hawaii, 
Department of Education 

Kamaile Academy – Phase 1B; Campbell 
and Kapolei Complexes Heat Abatement 
(October 2016) 

$2,180,000 $1,048,000 -52% 

State of Hawaii, 
Department of Education 

Kamaile Academy – Phase 1A; Campbell 
and Kapolei Complexes Heat Abatement 
(July 2016) 

$1,140,000 $570,800 -50% 

State of Hawaii, 
Department of Land & 
Natural Resources 

Camp 10 Access Road Bridges, Waimea, 
Kauai (June 2016) 

$2,300,000 $2,414,000 5% 

 
 
PAST PREFORMANCE IN TERMS OF COMPLIANCE WITH SCHEDULES 
SSFM has demonstrated its capacity to meet project schedules especially where tasks are both numerous and on tight 
schedules.  Before starting a project the schedule and specific milestones are established and agreed upon.  These 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 

65 STANDARD FORM 330 (REV. 7/2021) 

milestones are continually monitored so that potential schedule difficulties can be identified and corrected before they can 
adversely affect the project schedule.  The best indicators of SSFM’s ability to meet our clients’ performance schedules 
are the following: 

 In our 60 years of professional service, SSFM has completed over nine-thousand (9,000) project assignments for 
a wide variety of public and private sector clients. 

 The diversity of our projects is matched by the diversity of our client base.  Many of our current clients (both public 
sector and private sector) are repeat clients with whom we have had an on-going professional and business 
relationship for twenty-five (25) years or longer. 

The commitment to meet our schedules is exemplified in our project management system that requires the following: 
 Development of a formal project work plan for each project so that everyone on the project team knows their 

responsibilities and deadlines. 
 Aggressive involvement of the Principals in all work so that the appropriate corporate resources are committed to 

each project. 
 Availability of competent and experienced professional staff and technical resources for each project. 
 An established and effective communication network to share information. 
 A combination of “over the shoulder” reviews by project managers and formal QA/QC reviews of all submittals. 

SSFM realizes that at times circumstances may necessitate the acceleration of submittals.  SSFM understands the nature 
of their Clients which requires them to be able to accommodate accelerated and/or change-driven submittal schedules.  
Under all circumstances, SSFM maintains a high quality of work and consistently produces economical and quality 
designs.  For scheduling purposes, SSFM utilizes Microsoft Project.  This scheduling program is utilized on all significant 
projects and provides SSFM with the ability to schedule engineering and CAD manpower requirements, track submittal 
deadlines, significant milestones, etc.  We feel that we can respond to and are willing to respond to any required project 
schedule.   
 
 
PAST PERFORMANCE AWARDS & COMMENDATIONS 
SSFM International is an award winning firm, serving a wide variety of clients, and is recognized throughout the State of 
Hawaii and the Pacific Region for high quality project management, planning, design and engineering.  We approach each 
project candidly and never promise more than we can deliver; we listen to our clients and look out for their best interests; 
and, we care about our work and believe in our product.  For SSFM, quality is an expectation. 

The following is a listing of awards and recognition that SSFM International has received from local and national 
organizations:  

PERFORMANCE & RECOGNITION AWARDS 

 

County of Kauaʻi Sea Level Rise Constraint District 
2024 American Planning Association, National Award for Resilience and 
Sustainability. 

2023 American Planning Association, Hawaii Chapter, Community-Based Planning 
Award. 

The County of Kauai adopted a new Sea Level Rise (SLR) Constraint District within 
its Comprehensive Zoning Ordinance to do just that, making it the first county in 
Hawaii and among the first in the nation to incorporate scientific modeling for 
climate change induced hazards into land use regulations. The Sea Level Rise 
Constraint District represents a proactive approach to community resilience that can 
be used in conjunction with shoreline setback rules and other land use regulations 
to minimize the threat to public health and safety, promote resilient planning and 
design, and reduce the expenditure of public monies for costly flood control projects 
necessitated by accelerating SLR.  
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PERFORMANCE & RECOGNITION AWARDS 

 

Department of Hawaiian Home Lands General Plan Update 2020 
2024 American Planning Association, Sustainable Communities Division Awards for 
Excellence in Sustainability. 

2023 American Planning Association, Hawaii Chapter, Outstanding Planning Award. 

This comprehensive, long-range plan update involved extensive outreach to 
Hawaiian Home Lands trust beneficiaries and incorporated many new subjects that 
had heretofore not been addressed by the DHHL General Plan. This General Plan 
Update, for the first time, incorporated the most current information on climate 
change in a technical background white paper that became the basis for climate 
change-related policies that were integrated throughout the Plan and were mutually 
reinforcing with policies on land use, infrastructure and other related areas. 

 

North Shore Coastal Resilience Working Group 
2023 American Planning Association, Hawaii Chapter, Community Based Planning 
Award. 

In 2021, Surfrider Foundation and Hawaii Sea Grant partnered with SSFM 
International to convene the North Shore Community Resilience Working Group 
(NSCRWG). The NSCRWG was developed to discuss and identify possible 
solutions and address increased impacts from coastal erosion and flooding within 
the North Shore planning district, which includes the shoreline from Kaena Point to 
Velzyland. The NSCRWG represents the first community-driven coastal resilience 
focused working group in Hawaii. It brought together diverse public and private 
stakeholders to facilitate meaningful, community driven discussions about climate 
resilience and the future of coastal management on the North Shore through the 
blending of technical, regulatory and community perspectives. This effort laid 
important groundwork for the community to advocate for plans, policies, and 
solutions to increase coastal resilience and educate others in the community.  

 

Keaukaha Quick Build 
County of Hawaii Planning Department 
September 2022, recognized by the American Planning Association, Hawaii 
Chapter.  Community-Based Planning Award. 

The project represented a State/County collaboration in a predominantly native 
Hawaiian community. The majority of Keaukaha is owned by the State Department 
of Hawaiian Home Lands, including the schools, roadways, and surrounding 
residences, which are predominantly Hawaiian Homesteads.  

This project sought to promote complete streets principles by transforming the way 
public rights of way are used for the benefit, health, and enjoyment of all. To 
achieve this, the continuous walking and biking pathway repurposed space within 
the existing right of way to provide additional space for pedestrians and bicyclists.  
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PERFORMANCE & RECOGNITION AWARDS 

 

Vision Zero Action Plan 
County of Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Transportation Planning Award. 

The County of Hawaii’s Vision Zero Action Plan identifies a path for the County to 
achieve its goal of eliminating traffic related fatalities and serious injuries in 
accordance with Vision Zero, a fundamentally new approach to traffic safety that is 
being adopted in states and municipalities worldwide.  

This Vision Zero Plan is the first to be completed and adopted in the State of 
Hawaii. The plan was produced through the efforts of a multi-disciplinary Vision 
Zero Task Force comprised of representatives from the County and State, as well 
as emergency response, the health industry, and advocacy.  

The Task Force used the data analysis to identify priority Vision Zero actions in four 
categories: Education and Encouragement, Enforcement, Engineering, and 
Evaluation. The actions in the Plan are organized into short-term, mid-term, and 
long-term priorities.  

 

S. Kalaheo Avenue and Kailua Road Intersection Improvements, Kailua, 
Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Implementation Award. 

The Kalaheo Avenue and Kailua Road Intersection Improvements project was 
initiated by the City and County of Honolulu's Department of Transportation 
Services (City), under contract with SSFM International, with the goal to address 
operational and safety concerns at the intersection.  

A "Lighter, Quicker, Cheaper" interim pilot project was implemented to reconfigure 
the stop-sign controlled intersection into a non-standard single-lane "triangle-about" 
roundabout. The success of the interim pilot project improved the community's 
understanding of how roundabouts work. It also enabled the City to pursue full 
reconstruction that will result in a more standard modern roundabout that includes 
geometric, drainage, and lighting enhancements to improve automobile operations 
while continuing to prioritize multimodal safety/accessibility. 
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PERFORMANCE & RECOGNITION AWARDS 

 

Climate Adaptation Design Principles for Urban Honolulu 
Honolulu, Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Best Practice Award. 

The Climate Adaptation Design Principles project exemplifies the proactive, forward-
thinking planning approach needed for municipalities to address the significant 
challenges posed by climate change. With development of TOD areas along the rail 
corridor a City priority, DPP TOD Division and OCCSR recognized an urgent need 
and opportunity to ensure that the impacts of climate change are considered in new 
development. Guidance was also needed to inform updates to regulations, codes, 
and policies around built environment resilience, which can take years to implement.   

The Background Research and Design Principles documents help outline a path 
forward for the City while also educating the public and development community 
about climate adaptation science and best practices. The Design Principles can also 
be referred to in reviewing discretionary permits for planned developments, thereby 
having an immediate potential effect as the City moves ahead with regulatory 
updates. Both documents are available for download at www.honolulu.gov/tod.   

 

County of Hawaii, Transit and Multimodal Transportation Plan 
September 2019, recognized by the American Planning Association, Hawaii 
Chapter.  Transportation Planning Award. 

The County of Hawaii Transit and Multi-Modal Master Plan (Master Plan) presents a 
set of programs to provide a wider range of transportation options, reduce 
dependence on the automobile, and reduce the negative effects of transportation on 
the environment and climate change. 

In the first year of implementation, the Master Plan has supported applications for 
federal grants to purchase buses, state and local efforts for alternative energy for 
transportation and a wide variety of other efforts. New buses arrive in early 2020 
andthey will be deployed first on the cross-island route and the Puna hub and 
spoke, which were top priorities in the Master Plan.  

 

Complete Streets Improvements for Nuuanu Avenue and Liliha Street, 
Honolulu, Hawaii 
September 2019, recognized by the American Planning Association, Hawaii 
Chapter.  Best Practice Award. 

The Complete Streets Improvements for Nuuanu Ave and Liliha St project was 
undertaken by the City and County of Honolulu Complete Streets Program and a 
consultant team from SSFM International.  The project goal was to identify 
community-driven context sensitive complete streets solutions to enhance livability, 
safety, and neighborhood character along Nuuanu Avenue and Liliha Street. 

The project team designed a context-sensitive process that combined technical 
analysis and educational outreach with community input led by a stakeholder 
advisory group. 
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PERFORMANCE & RECOGNITION AWARDS 

 

Waimānalo Community Values and Priorities 
Waimānalo, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Community-Based Planning Project. 

The scope and objectives of the project were defined in collaboration with a 
community leaders’ working group that included respected community members 
representing diverse segments of Waimānalo. The following project goals were 
identified: to preserve and restore the resources within Waimanalo’s ahupuaa; help 
maintain the community’s character over time; express the community’s kuleana to 
Waimānalo and each other; mobilize local and outside resources to get projects 
done and address community priorities; provide guidance for Neighborhood Board 
and community organization decision-making; communicate local priorities to city 
and state decision-makers; and, communicate to newcomers and visitors an 
understanding of the fundamental values of Waimānalo. 

The resulting Keeping Waimānalo, Waimānalo: Community Values & Priorities for 
the Future – Exploratory Document was released in December 2017. 

 

Update of the Kauai County General Plan 
Island of Kauai, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Outstanding Planning Project. 

2019, recognized by the American Planning Association (national) with the Daniel K. 
Burnham Award for a Comprehensive Plan. 

In February of 2018, the update of the Kauai County General Plan was adopted by 
the Kauai County Council, following a three year planning effort. It was signed into 
law by Mayor Bernard Carvalho the following month. The plan, entitled Kauai 
Kākou, was prepared by the Kauai County Planning Department, along with a 
consultant team led by planners from SSFM International’s Strategic Services 
Group. 

The project team deployed an extensive community engagement program that 
sought widespread participation in developing a new and improved General Plan 
Framework consisting of a Vision statement, four overarching Goals, nineteen key 
Policies, 42 Objectives, and 607 Actions. The Objectives and Actions were 
organized into ten topical areas, or Sectors: The Watershed, Housing, Land 
Transportation, Critical Infrastructure, Shared Spaces, Economy, Heritage 
Resources, Energy Sustainability & Climate Change, Public Safety & Hazards 
Resiliency, and Opportunity & Health for All. 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.5)  General Engineering  -  CONSTRUCTION INSPECTOR 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 
 

70 STANDARD FORM 330 (REV. 7/2021) 

PERFORMANCE & RECOGNITION AWARDS 

 

Downtown Hilo Multimodal Master Plan 
Hilo, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Transportation Planning Project. 

The Downtown Hilo Multimodal Master Plan (DHMMP) was a multi-year planning 
effort undertaken by the County of Hawaii Planning Department, assisted by lead 
consultant SSFM International and a team of technical consultants. Hundreds of 
Hilo residents, organizations, and agencies were participated in the highly inclusive 
planning process with the collective goal of making Downtown Hilo a more vibrant, 
walkable and bike friendly community for people of all ages and abilities. 

The DHMMP calls for complete streets improvements that elevate Downtown Hilo 
as a destination and gathering place through improvements that support walkability 
and increased transportation choices for all modes. To achieve the desired 
Downtown environment, the DHMMP intentionally shifts the modal priority away 
from the current vehicle-dominated paradigm, and adopts a new “transportation 
hierarchy” that prioritizes non-motorized modes (walking and biking), as well as 
transit, over single occupancy cars. 

 

Hale Kula Elementary School, Classroom Building 
Wahiawa, Oahu, Hawaii 
January 2016, the Masonry Institute of Hawaii recognized this project as their 2015 
Project of the Year. 

SSFM served as the structural engineer and civil engineer for this project that 
included a new 8 classroom building, library, administration building, covered play 
court, covered dining building; custodial center and special education classroom 
additions; and, reroofing, painting and abatement of 40 existing classrooms.  The 
project added 4 major buildings and numerous renovations and additions to the 
existing K-5 campus with 969 students. 

The Architect-of-Record was Design Partners, Inc. 
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Complete Streets Designs Manual 
Island of Oahu, Hawaii 
On 15 October 2015, this project was recognized by the American Planning 
Association, Hawaii Chapter, as its Outstanding Transportation Planning 2015 
Project.   

On 10 January 2016, this project was also recognized by the American Council of 
Engineering Companies, Hawaii.  The project received an Engineering Excellence, 
Honor Award. 

SSFM provided professional planning services for the implementation of the goals 
and requirements of the City & County of Honolulu’s Complete Streets Ordinance.   

The Manual identifies cost-effective opportunities to implement complete streets and 
recommend ways to integrate multimodal traffic engineering improvements into 
projects that originate outside the scope of Complete Streets.   

 

Emergency Relocation of Keonepoko Elementary School 
Pahoa, Island of Hawaii 
June 2015, the Building Industry Association of Hawaii recognized this project with a 
Merit Award in the Public Works Category. 

SSFM provided emergency management and support services for the construction 
and relocation of assets from Keonepoko Elementary School due to the Puu Oo 
Vent lava flow crossing Highway 130 and impacting Pahoa Town.  The project 
included planning, design, and construction management services for construction 
of a temporary elementary school campus for 450 students at the Keaau High 
School Athletic Parking Lot. 

Estimated construction cost: $3 million 

 

2015 Engineering Firm of the Year 
Honolulu, Hawaii 
On 8 May 2015, NAIOP Hawaii recognized SSFM International as its 2015 
Engineering Firm of the Year during an award gala held at the Royal Hawaiian Hotel 
in Honolulu, Hawaii. 

The Hawaii Chapter of the National Association of Industrial and Office Properties 
(NAIOP) has served as the state’s leading association for the commercial real 
estate industry’s decision-makers since 1988. This influential group of developers, 
owners, investors, asset managers, lenders and other industry professionals plays 
an active role in legislative representation, professional development and 
networking at both the local and national levels. 

Each year, NAIOP Hawaii’s Kukulu Hale Awards recognize the achievements of 
those who have made significant contributions to Hawaii’s commercial real estate 
industry, enriching our community through their projects, professionalism and civic 
service. 
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Crater Rim Drive, Hawaii Volcanoes National Park 
Island of Hawaii 
Contract DTFH68-06-D-00011, Task Order T-09-002 
On 19 January 2014, this project was awarded a Honor Award for the 2014 
Engineering Excellence Awards Competition by the American Council of 
Engineering Companies of Hawaii.   

SSFM was the Prime Consultant responsible for the rehabilitation of a 2.8 mile 
segment of this roadway within the Hawaii Volcanoes (HAVO) National Park.  
Estimated construction cost $6.4 million. 

 

Parking Structure for the Joint Traffic Management Center and the Alapai 
Transit Center, Corner of Alapai and King Streets, Honolulu, Hawaii 
JTMC Parking Structure:  Award of Excellence 2014, GCA of Hawaii; and; Award of 
Excellence 2013, Post-tensioning Institute of America 

Alapa’i Transit Center:  Award of Excellence 2014, American Institute of Architects, 
Honolulu Chapter 

SSFM provided overall program management services, 30% design and 
construction management for the 411-car Joint Traffic Management Center Parking 
Structure and program and construction management of the Alapai Transit Center.  
$24 million. 

 

Evaluation and Update of Hawaii 2006 Ocean Resources Management Plan, 
Statewide, Hawaii 
On 19 September 2013, this project was recognized by the American Planning 
Association, Hawaii Chapter, as its Outstanding Planning 2013 Project.   

SSFM provided professional planning services for the evaluation and update of The 
Hawaii Ocean Resources Management Plan (ORMP).   

The ORMP plan provides a framework for integrated coastal management that 
aligns the management agency jurisdictions of the federal, state and county level to 
support the cultural, environmental, and socio-economic needs of the State of 
Hawaii.  

 

Asian Tropical Forest Elephant Exhibit, Honolulu Zoo 
Honolulu, Hawaii 
In January 2013, this project was awarded the 2013 Engineering Excellence award 
by the American Council of Engineering Companies of Hawaii.   

SSFM International was the Prime Consultant for the planning and design of this 
new elephant habitat that was designed as a natural jungle setting to bring the 
elephants as close as possible to visitors for viewing while maintaining both visitor 
security and elephant privacy. 
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Construction Management Services 
Market Street Improvements, Phase II (Kahawai Street to Mokuhau Road) 
FAP No. ARR-3045(2) 
Wailuku, Maui, Hawaii 
This project was selected by the Hawaii Society of Professional Engineers, Maui 
Chapter for the 2012 Project of the Year. 

 

SSFM Honolulu Office 
LEED Gold Certification, Existing Building Operations & Maintenance (EBOM) 
Honolulu, Hawaii 
In January 2012, this project was recognized by the American Council of 
Engineering Companies of Hawaii (ACECH) for demonstrated environmental 
leadership in creating a sustainable office through efficient and sustainable 
practices.  This was the 1st LEED Gold EBOM Certification in the State of Hawaii. 
The project also received the 2012 ASHRAE Technology Award, Honorable 
Mention, in the Category I for Existing Commercial Buildings. 

 

Ka Haka Ula O Ke’elikolani, College of Hawaiian Language Building, 
University of Hawaii at Hilo 
Hilo, Hawaii 
In May 2014, this project was recognized by the National Association of Industrial 
and Office Properties (NAIOP) with the 2014 NAIOP Kukulu Hale Award of 
Excellence for in the Public / Government Project Category. 

In July 2010, this project was recognized by the American Institute of Architects for 
creativity, originality, power and potential for this 60,000 sf building on the University 
of Hawaii at Hilo Campus.  SSFM is the Prime Consultant of the project and WCIT 
Architecture is the architect-of-record responsible for the design of the facility.   

 

Hawaii Water Systems Technical Studies Program 
Statewide Dam Break Analysis, Hawaii 
Contract No. W9128A-05-D-0001 TO 0017 
In May 2010, SSFM received an Award of Excellence from the US Army Corps of 
Engineers, Honolulu District in recognition of outstanding performance for the dam 
break analyses of the Aepo and Elua Reservoirs, Kauai, Hawaii.  Work products 
were described as technically correct, complete, prepared in a timely manner, and 
responsive to the government objectives.  The methodologies developed in this 
study are now standard for the conduct of dam break studies. 

 

Context Sensitive Solutions (CSS) Process for the Keaau-Pahoa Road 
Improvement Project, Keaau to Pahoa 
Project No. STP-13-(24) 
Island of Hawaii 
In November 2009, SSFM received an Honor Award from the American Council of 
Engineering Companies for the management of the context sensitive solutions 
process for this project.  The CSS process promotes highly focused public outreach 
and continuous community involvement and, applied to this important transportation 
project, played a pivotal role in moving the community from a position of distrust to a 
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position of “ownership”, as residents became true stakeholders in helping ensure 
the ultimate success of this critical roadway improvements project. 

 

 

FY08 MCON P-587, Sub Drive-In Magnetic Silencing Facility (MSF), Beckoning 
Point 
Pearl Harbor, Hawaii.   
In recognition of exceptional performance, SSFM and joint venture partner, Moffatt 
& Nichol, were recognized by the Naval Facilities Engineering Command, Pacific, 
for “…extraordinary professionalism, technical excellence and total commitment to 
the project that were required to expedite the completion of the final design for the 
Sub Drive-In MSF. This complicated project design was delivered on time and within 
budget despite numerous changes in scope with no schedule or budget revisions.”  
This is an $87.6 million new submarine facility.  Additional awards received include 
the following: 

1) American Society of Civil Engineers, Hawaii Section (ASCE-H), 2011 
Outstanding Civil Engineering Award in the Building/Structural Systems Project 
Category. 

2) American Council of Engineering Companies, Hawaii (ACECH), 2012 Grand 
Conceptor Engineering Award. 

3) Project Management Institute, Hawaii, 2011 Project of the Year, 2nd Place. 

4) American Council of Engineering Companies, California (ACEC-California), 
2012 Engineering Excellence Honor Award. 

5) American Council of Engineering Companies (Washington DC), 2012 
Engineering Excellence Honor Award (1 of 16 national awards in 2012) 

 

Pedestrian Accessibility Route Improvements, Honokaa, Hawi, and Kapaau 
Island of Hawaii  
SSFM received the Award of Merit in the Public Design Category for this project in 
the 2008 Accessible Design Awards sponsored by the Disability and 
Communication Access Board (DCAB).  SSFM was the Prime Consultant for this 
project for the State of Hawaii, Department of Transportation, Highways Division.   

The purpose of the project was to upgrade the highway through the towns of 
Honokaa, Hawi and Kapaau to meet the requirements of the Americans with 
Disabilities Act and provide an accessible route through each of the towns. 
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University of Hawaii, John A. Burns School of Medicine 
Kakaako, Honolulu, Hawaii 
SSFM was the Structural Engineer of record for this $115 million this new medical 
complex under a design/assist project delivery method.  The facility consists of four 
buildings: Research Building, Education/Administration Building, Central Plant 
Building and Ancillary Building.  In 2006, SSFM received the Concrete 
Achievements, 2006 Judges Award for engineering excellence using concrete and 
concrete products for this project. 

 

Facilities Project Management And Tracking Database System (FACTRAK) 
Honolulu, Hawaii  
SSFM was the Prime Consultant (overall project manager and designer) that 
assembled and led a team of sub-consultants who helped program and develop this 
project reporting system.  In 2005, SSFM received an Honor Award from the 
American Council of Engineering Companies, Hawaii for this innovative information 
system that allowed the State Department of Education to manage, organize, and 
track information for their Repair and Maintenance Program (R&M) and Capital 
Improvement Program (CIP) for the 256 public schools within the State of Hawaii. 

 

C-17 Support Utilities & Parking Lot, Phase 1 & Phase 2 
Hickam Air Force Base 
Oahu, Hawaii  
SSFM was the Prime Consultant for this project for the US Army Corps of 
Engineers, Honolulu District.  SSFM received an Excellent Performance Evaluation 
on 22 June 2004 and the 2005 Award of Excellence on 19 April 2005 from the US 
Army Corps of Engineers, Honolulu District. 

 

 

Sewer Outfall Extension at Fort Kamehameha 
Pearl Harbor, Oahu, Hawaii.   
SSFM was the Prime Consultant responsible for the planning and design of this 
award winning $20 million project for the Department of the Navy, Pacific Division, 
Naval Facilities Engineering Command, Pearl Harbor.  The project involved 
planning and design of a 42-inch diameter sewer outfall approximately 2.4 miles 
long that transverses over a coral reef and descends into the eastern edge of the 
Pearl Harbor Entrance Channel.  Awards received have included the following: 

(1) NAVFAC 2005 Design Award:  “Merit Award for Engineering in recognition of an 
especially high level of excellence in design.”  Presented by the Department of 
the Navy, Naval Facilities Engineering Command, Washington Navy Yard DC. 

(2) American Public Works Association (APWA) National 2005 Public Works 
Project of the Year (Environmental Project Over $10 million Category). 

(3) APWA Hawaii Chapter 2004 Public Works Project of the Year (Environment 
Project Category).   

(4) American Society of Civil Engineers (ASCE), Hawaii Chapter 2004 Outstanding 
Civil Engineering Achievement award. 
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Benchmarking U.S. Insular Areas in the Pacific for the Department of Interior 
10 Pacific Island Governments  

SSFM was the Prime Consultant responsible for planning and execution of a 
baseline benchmarking infrastructure and public facilities on Pacific Islands where 
funding has been provided by the U.S. Government.  2004 National Finalist for 
Engineering Excellence Awards competition with the American Council of 
Engineering Companies and 2003 Excellence Award from the American Council of 
Engineering Companies – Hawaii.   

 

Information Technology and Training Facility for the Oceanic Institute 
Makapuu, Oahu, Hawaii  
SSFM was the Prime Consultant responsible for the planning and design of this 
project.  Recipient of the Institutional & Judges Grand Award (2003) from the 
Associated Builders and Contractors, Inc. (Hawaii Chapter). 

 Renovation of Kalihi Valley Homes, Phase 1 
Honolulu, Hawaii  
SSFM was the Structural Engineering and Civil Engineering Subconsultant to Group 
70 International, Inc. for this project.  Recipient of the Renovation (Public/Non-
Profit/Government) of the Year Award (2002) (Kukulu Hale Awards) from the 
National Association of Industrial and Office Properties.   

 

Manana Property Development 
Kuala Street and Phase IV Roads Project 
Honolulu, Hawaii  
SSFM was the Construction Manager for this federal aid road improvement project.  
Recipient of the 2002 Project of the Year for Transportation More Than $10 Million 
from the American Public Works Association, Hawaii Chapter. 
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Manana Property Development, Manana Bus Maintenance Facility Project 
Honolulu, Hawaii  
SSFM was the Prime Consultant for the Planning for the Manana Bus Maintenance 
Facility; and, the Structural Engineer for the Manana Bus Maintenance Facility.  
Recipient of the 2002 Project of the Year for Structures More Than $10 Million from 
the American Public Works Association, Hawaii Chapter.  

 

Queen’s Medical Center Emergency Department Relocation 
Honolulu, Hawaii  
SSFM was the Structural Engineering and Civil Engineering Subconsultant to 
Architects Hawaii Ltd. for this project.  Recipient of the 2001 Renovation of the Year 
Award for the (Kukulu Hale Awards) from the National Association of Industrial and 
Office Properties.  

 PCE for Military Construction Project P-594, Modernize Bachelor Enlisted 
Quarters (BEQ), Building 1723 
Naval Station, Pearl Harbor, Hawaii 
SSFM was the Structural Engineering Subconsultant to Yamasato Fujiwara Higa & 
Associates, Inc. for this Department of the Navy, Pacific Division, Naval Facilities 
Engineering Command project that incorporated new structural engineering criteria 
for progressive collapse and blast design requirements (Anti-Terrorism/Force 
Protection Program).  In 24 October 2000, SSFM received an excellent performance 
rating for structural engineering services from NAVFAC Pacific.   

 

Interstate Route H-3 Project 
Oahu, Hawaii 
2000 Globe Award Competition for Environmental Excellence Award Winner 
presented to SSFM by the American Road & Transportation Builders Association-
Transportation Development Foundation. 
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Trellis Towers Condominium 
Lorong 1 Toa Payoh 
Singapore 

National Finalist in the 2000 Engineering Excellence Awards Competition from the 
American Consulting Engineers Council and Engineering Excellence Honor Award 
from the Consulting Engineers Council of Hawaii.  This project also received the 
Best Buildable Design Award 2001 (highest ranking) from the Building and 
Construction Authority (Singapore) in their Construction Quality Assessment 
System, 2001. 

 

Sheraton Maui Hotel (Remodeled/Addition Building Award Category) 
Kaanapali, Maui, Hawaii  
SSFM was the Structural Engineer and Special Inspector for this $90 million hotel 
project under contract to Wimberly Allison Tong & Goo.  Recipient of Hawaiian 
Cement's 1998 Concrete Achievement Award for Engineering Excellence Using 
Concrete and Concrete Products. 

 

Po'o Po'o Bridge Replacement Project 
Federal Aid Project #BR-0900(40) 
Island of Maui 
September 1998 Letter of commendation from the County of Maui, Department of 
Public works and Waste Management Engineering Division, for an "outstanding job" 
as construction manager for this federal aid bridge replacement project. 

 

Addition to Parking Structure, Kapiolani Medical Center at Pali Momi 
Honolulu, Hawaii  
SSFM was the Structural Engineer Consultant to Architects Hawaii Ltd. for this 
parking structure addition.  Recipient of the 1998 Engineering Excellence Award 
from the Consulting Engineers Council of Hawaii. 

 

FY97 BRAC Project P-268T Aircraft Apron and FY96 BRAC Project P-269T 
Modify Aircraft Wash and Rinse Facilities 
Marine Corps Base Hawaii, Kaneohe Bay, Hawaii  
In November 1997, SSFM was presented with a Certificate of Appreciation from the 
Department of the Navy, Pacific Division, Naval Facilities Engineering Command in 
recognition of outstanding project management and responsiveness in the 
preparation of the accelerated design schedule, flexibility and design/engineering 
services reflecting the highest level of professionalism. 
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FY94 MCON Project P-393P, EOD Operations Facility 
Naval Station, Guam  

In November 1997, SSFM was presented with a Certificate of Appreciation from the 
Department of the Navy, Pacific Division, Naval Facilities Engineering Command in 
recognition of outstanding design package for complex project provided within 
budget, ahead of schedule and exceeding customer expectations. 

 

Corrosion Investigations, Mitigation and Repair Work at the Aloha Stadium 
Honolulu, Hawaii  
SSFM was the Prime Consultant for this corrosion mitigation and repair project for 
the Aloha Stadium.  Recipient of the 1996 Engineering Excellence Award from the 
Consulting Engineers Council. 

 

U.S. Army Reserve Center Project, Fort Shafter (New Public Building Award 
Category) 
Honolulu, Hawaii  
SSFM was the Structural Engineer for this new Army Reserve Center project under 
contract to Luersen Lowery Tsushima & Associates.  SSFM received Hawaiian 
Cement's 1994 Concrete Achievement Award for excellence in concrete design and 
construction for this project. 

 

Kaneohe Marine Corps Air Station Wastewater Treatment Plant Renovation 
Kaneohe, Hawaii 
In February 1992, a Certificate of Appreciation from the Department of the Navy, 
Pacific Division, Naval Facilities Engineering Command awarded to SSFM's wholly 
owned subsidiary, Smith Young & Associates, Inc., for "outstanding plans, 
specifications, cooperation and response provided during Design and Construction" 
to meet a critical schedule for the wastewater treatment plant project. 

 

Kings Shops Waikoloa 
Island of Hawaii  
SSFM was the Structural Engineer for this new retail complex under contract to 
Garduque Architects.  In 1992, this project received a Best Retail Merit Award from 
the National Commercial Builders Council and was featured in the Building Design 
& Construction (national) magazine. 
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Underpinning and Deep Excavation Construction at the Pali Momi Medical 
Center 
Aiea, Hawaii  
SSFM was the Structural Engineer for the planning and design of the underpinning 
of the adjacent structures impacted by the deep excavations for this new medical 
center.  In February 1988, SSFM received an Engineering Excellence Award from 
the Consulting Engineers Council of Hawaii for this project. 

 

Skilled Nursing Facility and Reference Lab, Kaiser Permanente Medical Center 
Honolulu, Hawaii  
SSFM was the Structural Engineer under contract to Architects Hawaii Ltd. for this 
new facility located at the Kaiser Moanalua Medical Complex.  In February 1986, 
SSFM received an Engineering Excellence Award from the Consulting Engineers 
Council of Hawaii for this project. 

 

Teflon Column Hinges for the Viaduct Structures at Interstate H-1 Keehi 
Interchange 
Honolulu, Hawaii  
SSFM was the Prime Consultant responsible for the design of the twin viaduct 
structures from Puuloa Road to Moanalua Stream.  The planning and design of the 
viaduct structures accommodated anticipated future differential settlements of the 
foundations.  In February 1985, SSFM received the Grand Conceptor Award 
(highest award) from the Consulting Engineers Council of Hawaii for this project. 

 

Pearl Harbor Interchange, Interstate H-1 
Honolulu, Hawaii  
SSFM and M&E Pacific were joint venture partners in the planning and design of 
this new interchange which included 6 major highway structures.  In February 1979, 
the JV received an Engineering Excellence Award from the Consulting Engineers 
Council of Hawaii for this project. 

 

Main Terminal Additions and Modifications at the Honolulu International 
Airport 
Honolulu, Hawaii  
SSFM was the Structural Engineer for this major terminal addition and modification 
project under contract to the Ossipoff-Chang Joint Venture.  In February 1977, 
SSFM received an Engineering Excellence Award from the Consulting Engineers 
Council of Hawaii for this project. 
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TIN: 99-0106392  /  CAGE:  0EZY5  /  DUNS: 05-389-5991 
100% EMPLOYEE OWNED BUSINESS 

I.  AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

31.   SIGNATURE 
 
 

32.   DATE 
27 June 2025 

33.   NAME AND TITLE 
Michael P. Matsumoto, PE, S.E., FACEC, President/CEO 

 We approach each project by 
listening to the client and then 

developing the best value 
approach.  As partners in solutions, 

we look out for the client’s best 
interest and promise 

responsiveness. 
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OH.5) GENERAL ENGINEERING 
(Construction Inspector) 
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ARCHITECT-ENGINEER QUALIFICATIONS 
1.   SOLICITATION NUMBER (if any) 

OH.5)  General Engineering 
(CONSTRUCTION INSPECTOR) 

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a.   FIRM (or Branch Office)  NAME 3.   YEAR ESTABLISHED 4.  UNIQUE ENTITY IDENTIFIER 

SSFM International, Inc. 1959 JJTMBLLBUZ19 

2b.   STREET 5.   OWNERSHIP 
501 Sumner Street, Suite 620 a.   TYPE 

2c.   CITY 2d.  STATE 2e.   ZIP CODE Professional Corporation 
(100% employee owned) Honolulu HI 96817 

6a.   POINT OF CONTACT NAME AND TITLE b.   SMALL BUSINESS STATUS 

Michael P. Matsumoto, PE, President/CEO  
6b.   TELEPHONE NUMBER 6c.   E-MAIL ADDRESS 7.   NAME OF FIRM (if block 2a is a branch office) 

(808) 531-1308 mmatsumoto@ssfm.com  
8a.  FORMER FIRM NAME(S)  (if any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER 

   

9.  EMPLOYEES BY DISCIPLINE 10.  PROFILE OF FIRM’S EXPERIENCE AND 
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 
Code b.  Discipline 

c.  No. of Employees a.  Profile 
Code b. Experience 

c. Revenue Index 
Number 

(see below) (1) FIRM (2) BRANCH 

02 Administrative 45 9 A06 Airports; Terminals & Hangars; Freight 
Handling 4 

06 Architect 1 0 A09 Anti-Terrorism/Force Protection 5 
08 CADD Technician 11 2 B01 Barracks; Dormitories 5 
12 Civil Engineer 45 24 B02 Bridges 6 

14 Computer Programmer 7 0 C10 Commercial Bldg (low rise); Shopping 
Centers 4 

15 Construction Inspector 33 14 C15 Construction Management 8 
16 Construction Manager 10 5 D04 Design-Build – Preparation of RFPs 4 
21 Electrical Engineer 1 0 E02 Educational Facilities; Classrooms 5 

29 Geographic Information System 
Specialist 2 0 E09 Environmental Impact Studies; 

Assessments or Statements 4 

47 Planner:  Urban/Regional 14 0 F02 Field Houses; Gyms; Stadiums 1 
48 Project Manager 13 3 G01 Garages; Parking Decks 2 
56 Specification Writer 1 0 H07 Highways; Streets; Parking Lots 6 
57 Structural Engineer 27 1 H10 Hotels; Motels 3 

60 Transportation Engineer 4 0 H11 Housing (Residential, Multi-Family; 
Apartments; Condominiums) 5 

    I01 Industrial Buildings 1 
    O01 Office Buildings; Industrial Parks 5 
    R04 Recreation Facilities 3 
 Other Employees   S04 Sewage Collection, Treatment & 

Disposal 5 

 Total 214 58 W03 Water Supply; Treatment and 
Distribution 5 

11.  ANNUAL AVERAGE PROFESSIONAL 
SERVICES REVENUES OF FIRM 

FOR LAST 3 YEARS 
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1.  Less than $100,000     6.  $2 million to less than $5 million 
2.  $100,000 to less than $250,000    7.  $5 million to less than $10 million 
3.  $250,000 to less than $500,000    8.  $10 million to less than $25 million 
4.  $500,000 to less than $1 million    9.  $25 million to less than $50 million 
5.  $1 million to less than $2 million  10.  $50 million or greater 

a.  Federal Work 6 
b.  Non-Federal Work 9 
c.  Total Work 9 

12.  AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

a.   SIGNATURE b.   DATE 
 
 27 June 2025 
c.   NAME AND TITLE  
 

Michael P. Matsumoto, PE, SE, FACEC, President/CEO 
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