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DATE: 

27 June 2025 
 
TRANSMITTAL TO: 

Ms. Kehaulani M. Costa, Administrator 
Housing and Community Development 
County of Hawaii 
1990 Kinoole Street, Suite 102 
Hilo, Hawaii  96720 
 
VIA EMAIL TO: 

ohcdprofserv@hawaiicounty.com 
 
SUBJECT: 

OH.6)  General Engineering 
(PROJECT MANAGER) 
Fiscal Year 2025-2026 
 
TRANSMITTAL: 

Statement of Qualifications (pdf copy) 
 
MESSAGE: 
 
In response to the 1 June 2025“Notice to Providers of Professional Services” announcement 
posted on the State of Hawaii Procurement website, SSFM International, Inc. (SSFM) is very 
pleased to present this letter of interest and our Statement of Qualifications for General 
Engineering Project Management services. 
As required by the public announcement, we have utilized the Federal Standard Form SF330 as 
our Statement of Qualifications and have also included the required information within our 
SF330.   
Your consideration of SSFM with our carefully selected Project Team for your Fiscal Year 2025-
2026 projects will be greatly appreciated.  
 
SSFM INTERNATIONAL, INC. SSFM INTERNATIONAL, INC. 
 
 

 

Michael P. Matsumoto, PE, S.E., FACEC 
President / CEO 

Austen Drake, PE, LEED GA 
Manager, Hilo Office 
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LETTER OF INTEREST 
 
27 June 2025 
 
 
Ms. Kehaulani M. Costa, Administrator 
Housing and Community Development 
County of Hawaii 
50 Wailuku Drive 
Hilo, Hawaii  96720 
 
 
Subject: OH.6)  General Engineering 
 (PROJECT MANAGER) 
 Fiscal Year 2025-2026 

In response to the 1 June 2025 “Notice to Providers of Professional Services” announcement 
posted on the State of Hawaii Procurement website, SSFM International, Inc. (SSFM) is very 
pleased to present this letter of interest and our Statement of Qualifications for General 
Engineering Project Management services. 

As required by the public announcement, we have utilized the Federal Standard Form SF330 as 
our Statement of Qualifications and have also included the required information within our 
SF330. 

SSFM has a demonstrated track record of successful projects with the County of Hawaii and we 
view our relationship as a long term partnership.   We wish to continue to be a part of the 
programs and projects of your Department.  Our proven construction management program and 
systems, including our quality management programs, will be available for all assignments with 
your Department. 

Your consideration of SSFM for your Fiscal Year 2025-2026 projects will be greatly 
appreciated.  

With warmest regards,  
 
SSFM INTERNATIONAL, INC. SSFM INTERNATIONAL, INC. 
 
 

 

Michael P. Matsumoto, PE, S.E., FACEC 
President / CEO 

Austen Drake, PE, LEED GA 
Manager, Hilo Office 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

1 

LICENSES & REGISTRATION (HAWAII) 

PERSONNEL CLASSIFICATION NUMBER EXPIRATION 

Aoki, Brooks Y. Civil Engineer 
Land Surveyor 

9789-C 
10736-LS April 30, 2026 

Burke, Harrison P. Civil Engineer PE-21246 April 30, 2026 

Carino, Javis D. Civil Engineer 14300-C April 30, 2026 

Chung, Albert M. Structural Engineer 7809-S April 30, 2026 

Chung, Paul M. Civil Engineer 8681-C April 30, 2026 

Drake, Austen W. Civil Engineer 13059-C April 30, 2026 

Fung, Bennett Y. Structural Engineer 6293-S April 30, 2026 

Gokan, Galen Civil Engineer 9558-C April 30, 2026 

Halsted, Karley Civil Engineer 14640-C April 30, 2026 

Ishisaka, Renee L. Structural Engineer 14567-S April 30, 2026 

Ito, Akira, PE  Civil Engineer 19584-C April 30, 2026 

Ito, Robyn Civil Engineer 13480-C April 30, 2026 

Kawachika, Norman M. Electrical 3960-E April 30, 2026 

LaFave, Maile Civil Engineer 19261-C April 30, 2026 

Mar, Darin K.H. Civil Engineer 8968-C April 30, 2026 

Matsuda, Eric M. Civil Engineer 
Land Surveyor 

9312-C 
10549-LS April 30, 2026 

Matsumoto, Michael P. Structural Engineer 2974-S April 30, 2026 

Matsuoka, Corey M. Civil Engineer 10330-C April 30, 2026 

McLain, Wendy Civil Engineer 11328-C April 30, 2026 

Miyasaki, David Civil Engineer PE-15387 April 30, 2026 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

2 

LICENSES & REGISTRATION (HAWAII) 

PERSONNEL CLASSIFICATION NUMBER EXPIRATION 

Nakasone, Ivan T. Civil Engineer 16517-C April 30, 2026 

Okubo, Myron Structural Engineer 4320-S April 30, 2026 

Ono, Hugh Y. Civil Engineer 2652-C April 30, 2026 

Packard, Michael Y. Civil Engineer 8657-C April 30, 2026 

Taniguchi, Amy Civil Engineer 17290-C April 30, 2026 

Takushi, Lee T. Civil Engineer 
Structural Engineer 4767-C/S April 30, 2026 

Tokuda, Lance K. Civil Engineer 8631-C April 30, 2026 

Uno, John Structural Engineer PE-13255 April 30, 2026 

Uyesugi, Susan S Civil Engineer 5639-C April 30, 2026 

Wong, Kathleen Y Civil Engineer 
Structural Engineer 10469-C/S April 30, 2026 

Yasui, Glenn M. Civil Engineer 2619-C April 30, 2026 

 
 

  

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

7 

SUSTAINABILITY CERTIFICATION  

PERSONNEL CATEGORY CERTIFICATION 

Drake, Austen Leadership in Energy and Environmental Design LEED GA 

Duenas, Joseph Institute for Sustainable Infrastructure ENV SP 

Fujimoto, Thomas Institute for Sustainable Infrastructure ENV SP 

Ho, Ranelle Institute for Sustainable Infrastructure ENV SP 

Ishisaka, Renee Leadership in Energy and Environmental Design LEED AP 

Mar, Darin Green Globes Professional GGP 

Matsuoka, Corey Leadership in Energy and Environmental Design LEED AP 

McLain, Wendy Leadership in Energy and Environmental Design LEED AP 

Miyamoto, Stacey Institute for Sustainable Infrastructure ENV SP 

Nakasone, Ivan Leadership in Energy and Environmental Design LEED AP BD+C 

Takushi, Lee Leadership in Energy and Environmental Design LEED AP 

Taniguchi, Amy Green Building Initiative GPCP 

Santo, Richard Institute for Sustainable Infrastructure ENV SP 

 
 

The balance of this page is intentionally blank….. 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
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Housing and Community Development 

 

  STATEMENT OF QUALIFICATIONS 
Fiscal Year 2025-2026 

 

  

Federal Form SF330 
Part I: 
Sections A thru D 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

1 STANDARD FORM 330 (REV. 7/2021) 

ARCHITECT-ENGINEER QUALIFICATIONS 

PART I – CONTRACT-SPECIFIC QUALIFICATIONS 

A.   CONTRACT INFORMATION 

1.   TITLE AND LOCATION (City and State) 
Professional Services 

Housing and Community Development, County of Hawaii 
2.   PUBLIC NOTICE DATE 3.  SOLICITATION OR PROJECT NUMBER: 

1 June 2025 OH.6)  General Engineering (PROJECT MANAGER) 

B.   ARCHITECT-ENGINEER POINT OF CONTACT 

4.   NAME AND TITLE 
Austen Drake, PE, LEED GA, Manager, Hilo Office 

Michael P. Matsumoto, PE, S.E., FACEC, President/CEO 
5.   NAME OF FIRM 

SSFM INTERNATIONAL, INC. 
(TIN: 99-0106392  /  CAGE:  0EZY5  /  DUNS: 05-389-5991) 

6.   TELEPHONE NUMBER 7.   FAX NUMBER 8.   E-MAIL ADDRESS 

 (808) 531-1308  (808) 521-7348 mmatsumoto@ssfm.com 

C.   PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors) 

 (Check) 

9.   FIRM 10.   ADDRESS 11.   ROLE IN THIS CONTRACT 

PR
IM

E 

J-
V 

PA
R

TN
ER

 

SU
BC

O
N

-
TR

AC
TO

R
 

a. X   
SSFM International, Inc. 501 Sumner Street, Suite 620 

Honolulu, Hawaii  96817 

Project Management 
Construction Management 
Planning 
Civil Engineering 
Structural Engineering  CHECK IF BRANCH OFFICE 

b. X   SSFM International, Inc. 
Hilo Office 
99 Aupuni Street 
Suite 220 
Hilo, Hawaii  96720 

Project Management 
Civil Engineering 
Planning 
Construction Management  CHECK IF BRANCH OFFICE 

c.    
 
   

 CHECK IF BRANCH OFFICE 

d.    
 
   

 CHECK IF BRANCH OFFICE 

e.    
 
   

 CHECK IF BRANCH OFFICE 

f.    
 
   

 CHECK IF BRANCH OFFICE 

g.    
 
   

 CHECK IF BRANCH OFFICE 

D.  ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached) 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

2 STANDARD FORM 330 (REV. 7/2021) 

D.  ORGANIZATIONAL CHART OF PROPOSED TEAM 
 
 

 
COUNTY OF HAWAII 

Project Manager  

 

      

 

 
SSFM International 

Project Manager  

 

 
    

 

 

SSFM International 
Project Managers 

  
SUBCONSULTANTS 

(SSFM will select 
subconsultants for this 

project category based on 
the scope of the project, 

the size and complexity of 
the project, and the 

subconsultant’s workload.  
Selection will be in 

consultation with the 
County of Hawaii, 

Housing and Community 
Development, County of 
Hawaii Project Manager) 

 

  

     
 

SSFM International 
Construction Managers 

  
 

  

     
 

SSFM International 
Civil Engineers 

  
 

  

      
 

SSFM International 
Structural Engineers 

  

 

 

  

      
 

SSFM International 
Planners 

  

 

 

  

      
 
 

SSFM PROJECT TEAM ORGANIZATION CHART 
OH.6)  General Engineering (PROJECT MANAGER) 

County of Hawaii, Housing and Community Development 
  



    

   
 

   

    

  
County of Hawaii 
Housing and Community Development 

 

  STATEMENT OF QUALIFICATIONS 
Fiscal Year 2025-2026 

 

  

Federal Form SF330 
Part I: 
Section E  
(Resumes of Key Personnel) 

 

   

   

   

   

    

    

    

    

    

    

  

 

OH.6) GENERAL ENGINEERING 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

3 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Austen Drake, PE, LEED GA Project Manager 
a. TOTAL b. WITH CURRENT FIRM 

22 17 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Texas at Arlington, 
2003 

Texas, Professional Engineer #100187 
Hawaii, Civil Engineering #13059-C 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Using Context Sensitive Solutions Processes and Designing with the Public (2009) 
Training and experience using MicroStation version J and V8, and Geopak Road and SITE software for roadway design 
and plan development. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Kapiolani Community College, Culinary Institute of the Pacific, 
Phase II, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM was the prime consultant for this project for the Phase II implementation of this project located 
at the former U.S. Army Fort Ruger Cannon Club site on the northern slope of the Diamond Head Monument on the campus of 
Kapiolani Community College. Cost: $30 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

East Kapolei Middle School 
Kapolei, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM prepared an environmental assessment and provided structural engineering, civil engineering, 
and traffic engineering services for this new Middle School located on an 18-acre parcel. The campus contained the following 
structures: Administration, Library, Cafeteria, Classrooms, Covered and Uncovered Playcourts, soccer and softball fields and 
various elective learning spaces. This new school is intended to serve an initial enrollment of 1,050 sixth to eighth grade students 
with planned on-site expansion that allows enrollment to grow to 1,400 students. Cost: $59.8 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Non-Potable Water System, Waimea Nui Homestead Community 
Agricultural Park, Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM provided design services for 1,000 LF of off-site non-potable water line, 7,000 LF of an on-site 
non-potable water line, an on-site 200,000 GA non-potable water storage tank and booster pump system, and access roadways. 
The infrastructure is on undeveloped land in support of a planned community agricultural park utilizing non-potable water from the 
Department of Agriculture’s (DOA’s) Paiakuli Reservoir. Cost: $3.5 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Water Infrastructure Improvements, University of Hawaii at Hilo, 
Hilo, Hawaii, Project No. UHH-2010-024 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Project Manager. Scope: SSFM provided construction management services for a new drinking water well, control building, 
pad, pump, and other appurtenances. Improvements included a new access road and 16” waterline from the well to an existing 1.0 
MG UH reservoir tank. Cost: $2.4 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, 
Project No. UHH-2014-407, Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Project Manager. Scope: SSFM provided civil and structural engineering services for the preparation of construction 
documents for the addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included 
the addition of a means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing 
parking lot, and associated drainage. Cost: $1.1 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

4 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.   NAME 13.   ROLE IN THIS CONTRACT 14.  YEARS EXPERIENCE 

Jo-Anna Kuualoha Herkes Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

38 22 
15.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16.   EDUCATION  (DEGREE AND SPECIALIZATION) 17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 
 

 

18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Organization of Women Leaders 
Former member – County of Hawaii Police Commission 

19.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Construction Management Services for Lalamilo Development 
Waimea, South Kohala, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

 2014 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided Construction Management services for the construction of the following 
segments of the Lalamilo Development projects:  Lalamilo Offsite Water System (1.0 MG Reservoir, 4,560 LF of 16-inch D.I. and 
710 LF of 12-inch D.I. Transmission Lines); Lalamilo Phase 1 Channelized Intersection at Kawaihae Road (Highway 19); Lalamilo 
Phase 2A Subdivision, Increment 1 (84 Single Family Residential Lots); and,Lalamilo Phase 2A Channelized Intersection at 
Kawaihae Road (Highway 19) and South Kohala Distribution Road.  Cost: $19.9 million 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Construction Management Services 
Housing Projects for University of Hawaii at Hilo 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2013 

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM provided Construction Management/Administration services in consultation with the 
University of Hawaii and the Architect.  SSFM acted as the University’s authorized representative in charge of administering and 
inspecting the Work.  The work is separated into Housing Improvements and Door & Lock Improvements.   Cost:  $1.1 million 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

University Village Student Housing Development Phase 1 
University of Hawaii at Hilo 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2013 

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided Project Management and Construction Management (Owner’s Representative) 
Services.  The project included construction of three, 3-story student residence structures conjoined by a student life building 
complete with kitchen, study, and social areas, and includes landscaping, parking areas, and all necessary site work, site utilities, 
and incidental work.  Cost:  $28 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Hawaii Belt Road, Rehabilitation of Umauma Stream Bridge, District 
of North Hilo, Island of Hawaii, Federal-Aid Project No. BR-019-2(61) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2016 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided construction management and support services for this modification to this 
existing 100 ft. tall steel girder and trestle bridge project originally constructed in 1912 and widened in the mid-1950s. The work 
included construction of a temporary 1-lane ACROW bridge alongside the existing bridge to accommodate traffic during 
construction.  This project is subject to historical requirements by the State Historic Preservation Division.  Cost:  $29.9 million 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Emergency Relocation of Keonepoko Elementary School 
Pahoa, Island of Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 2014 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Deputy Project Manager.  Scope:  SSFM provided emergency management and support services for the construction and 
relocation of assets from Keonepoko Elementary School due to the Puu Oo Vent lava flow crossing Highway 130 and impacting 
Pahoa Town.  The project included planning, design, and construction management services for construction of a temporary 
elementary school campus for 450 students at the Keaau High School Athletic Parking Lot.  Cost: $3 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

5 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Robyn Ito, PE, PMP Project Manager 
a. TOTAL b. WITH CURRENT FIRM 

21 21 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Aerospace Engineering, University of Southern 
California 

Hawaii, Civil Engineering #13480-C 
Certified Project Management Professional, 2007 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Project Management Institute – Member 
Society of Women Engineers – Member  
American Institute of Aeronautics and Astronautics - Member 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Interstate Route H-1 Resurfacing, Miller Pedestrian Overpass to 
Kapiolani Interchange, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM was the Prime Consultant for the roadway improvements design along this principal urban 
arterial and adjacent side streets. Roadway improvements along this 2.91-mile section of the Interstate H-1 Freeway, Miller 
Pedestrian Overpass to the Kapiolani Interchange and adjacent side streets included field investigations, coordination with various 
agencies, preparation of reports and various analysis, design and public informational meetings. Cost: $34.4 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Kalanianaole Highway Resurfacing, Phase 2, Poalima Street to 
Vicinity of Makai Pier, Waimanalo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM was the Prime Consultant for this Phase 2 project for the Kalanianaole Highway 
Improvements, Poalima Street to Vicinity of Makai Pier. Work included pavement and walkway resurfacing, reconstruction of 
weakened pavement, drainage improvements, construction of new sidewalks, raised crosswalks, curb and gutters, curb ramps, 
rectangular flashing beacons, signing, striping, raised pavement markers, upgrades to guardrails and guardrail end treatments and 
installation of a new traffic counting station along the highway. Cost: $15.8 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Waimea Regional Safety Project (fka Kawaihae Road Bypass), 
Vicinity of Mahua Street to Mamalaoa Highway, Kawaihae, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM was the Prime Consultant for this study that identified potential projects that would improve 
safety and operations, relieve congestion, and enhance multimodal travel options in the Waimea region through a Planning and 
Environment Linkages (PEL) study. The PEL process resulted in the identification of several projects that met the project Purpose 
and Need, including a new bypass alignment around Waimea, and mulit-modal improvements along Kawaihae Road, Lindsey 
Road and Mamalahoa Highway. Cost: $2.95 million (fees) 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, HI 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM provided civil and structural engineering services for the preparation of construction 
documents for the addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included 
the addition of a means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing 
parking lot, and associated drainage. Cost: $1.1 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Design-Build Queen Kaahumanu Highway Widening, Phase 2 
Kona, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2011  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM is leading the Design Team for this Design Build project. The project includes: design and 
construction services to widen Queen Kaahumanu from the existing two (2) lanes to a four (4) lane divided highway with provisions 
for a future 4 way signalized intersection at Kaiminani Road. The 5 mile segment starts at the Keahole Airport Road and ends at 
the Kealakehe Parkway intersection. Cost: $77 million. 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

6 STANDARD FORM 330 (REV. 7/2021) 

 

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Renee Ishisaka, PE, SE, LEED AP Project Manager 
a. TOTAL b. WITH CURRENT FIRM 

18 18 
15. FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Hilo, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
M.S., Structural Engineering, University of Hawaii at 
Manoa, Hawaii - 2007 
B.S., Civil Engineering, University of Hawaii at Manoa, 
Hawaii – 2005 

Hawaii, Structural & Civil Engineering #14567-S&C 
LEED Accredited Professional, GBCI, 2009 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Development of Self-Consolidating Concrete for Drilled Shaft Applications in Hawaii, Honolulu (August 2007) 
American Society of Civil Engineers, Member 2004-2007 
2003 IBC Structural Provisions by John R. Henry (October 2007) 
ACI 318-05 by S.K. Ghosh and Basile Rabbat (September 2007) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

ALOHA VA West Oahu Multi-Specialty Outpatient Clinic 
Kalaeloa, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021 2023 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM provided structural engineering services for an outpatient clinic with gross floor area of 
approximately 86,000 square feet located at the southeast corner of the Kamokila Boulevard and Franklin Roosevelt Avenue. This 
facility provides clinical specialty services and support spaces for Veteran Benefits and Veteran Services. Cost: $80 million 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

West Hawaii Prosecuting Attorney Office Building 
Kailua-Kona, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017 2020 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM provided civil and structural engineering services for this new office building on the West 
Hawaii Civic Center Campus. The lot area was 16,000 SF (.38 acres), and the building area was 9,000 SF with two stories. Cost: 
$9.0 million 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Replacement of Maipalaoa Bridge, Farrington Highway 
Oahu, Hawaii, Federal Aid Project No. BR-093-1(21) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 2018 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Structural Engineer. Scope: SSFM is the Prime Consultant responsible for the planning and design of the replacement of 
the existing Maipalaoa Bridge in Waianae. The proposed replacement bridge will be a four-lane single span bridge about 78 feet 
wide by 112 feet long. Cost: $11.7 million 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Visitor Information Station Study and Phase I Construction Mauna 
Kea Summit Access Road Study, University of Hawaii at Hilo, 
Project No. UHH-2014-407, Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Civil Engineer. Scope: SSFM provided civil and structural engineering services for the preparation of construction 
documents for the addition of health and safety improvements to the existing Visitor Information Station (VIS). The work included 
the addition of a means of egress and ingress for vehicle circulation, a bus drop off area, accessibility improvements to the existing 
parking lot, and associated drainage. Cost: $1.1 million 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hawaii Belt Road, Rehabilitation of Umauma Stream Bridge, 
District of North Hilo, Island of Hawaii, Federal-Aid Project No. BR-
019-2(61) 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2016 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: Construction Manager. Scope: SSFM provided construction management and support services for this modification to this 
existing 100 ft. tall steel girder and trestle bridge project originally constructed in 1912 and widened in the mid-1950s. The work 
included construction of a temporary 1-lane ACROW bridge alongside the existing bridge to accommodate traffic during 
construction. This project is subject to historical requirements by the State Historic Preservation Division. Cost: $29.9 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

7 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.   NAME 13.   ROLE IN THIS CONTRACT 14.  YEARS EXPERIENCE 

Stacey D.K. Miyamoto, PMP, ENV SP Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

28 28 
15.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16.   EDUCATION  (DEGREE AND SPECIALIZATION) 17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 Certified Project Management Professional, PMI, 2008 
18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Project Management Institute (PMI) 
Design Build Institute of America (DBIA) Member 

ACECH DOE/DAGS Committee  
ACECH DOE BIM Subcommittee 

19.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Waiawa Correctional Facility Plan Review Use and Special Use 
Permits, Waipahu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2022  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM prepared an Environmental Assessment, researched and completed the necessary 
requirements of applications for the Special Use Permit (SUP) and Plan Review Use (PRU) required to bring this Facility into 
compliance with the Land Use Ordinance (LUO).  Cost: $335,534 (fees) 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Tunnel Inspection Manual Update, Statewide Bridge Inspection 
Program Services, DOT-2020-035, Statewide, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2022  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM prepared the HDOT’s Tunnel Inspection Manual, which is part of the HDOT’s Bridge 
Inspection Manual. This Manual is in general compliance with the national tunnel inspection standards and is meant to be updated 
on a regular basis with adjustments as required and resides on the HDOT’s public access website.  SSFM facilitated informational 
and teaching sessions for Engineers from HDOT and the various County’s Bridge Design and Dept of Public Works to review and 
understand the programs requirements included in the updated Manual.   Cost: $600,000 (fees) 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Biological Control Containment Facility 
Various Locations, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided a comprehensive planning document for a proposed new Department of 
Agriculture, Biological Control Containment Facility on Oahu. SSFM also prepared a project development report (PDR) and rough 
order of magnitude construction cost estimate. The PDR included Land Area Requirements, Building Area Requirements, and 
Applicable Regulations. It also included a Site List with available State-owned properties and Environmental permits and studies.  
Cost: $90 million to $140 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

East Section Construction Engineering and Inspection (CE and I) II 
Consultant Services, Honolulu Rail Transit Project, Airports 
Section Utilities Relocation, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021  

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided construction engineering and inspection (CE&I) services for this Design-Build 
contract that consisted of the design and construction of 5.2 miles of elevated guideway, four (4) stations and associated facilities 
between Aloha Stadium and the Middle Street Transit Center.  Construction Management work included construction oversight 
services – performance of environmental monitoring, and construction progress meetings; monitoring, documenting and reporting 
construction progress. Project Management work included reviewing and processing submittals, requests for information, requests 
for changes, progress payments and other correspondence.  Cost: $450 million 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Public Safety Main Building Space Allocation Services 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM was the Prime Consultant responsible for development of a long-term facilities master 
plan and space program for all PSD administrative functions, except for prisons and correctional facilities.  Cost: $10 million 
(anticipated) 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

8 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.   NAME 13.   ROLE IN THIS CONTRACT 14.  YEARS EXPERIENCE 

Lana Barrett, PMP Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

7 7 
15.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

16.   EDUCATION  (Degree and Specialization) 17.   CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 
B.A. Marketing and Managing Information Systems, University of 
Hawaii at Manoa, 2015 

Certified, Project Management Professional, Project Management 
Institute (2022) #3228619 

18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Motivations Behind Fast Food Consumption in College Students: 
A Qualitative Study 
Young Professionals Chamber of Commerce (2019-2020) 
Society of American Military Engineers (SAME) Young Members 
(2022-2023) 

Salvation Army Echelon Young Adult Board of Directors (2023-
2023) 
Safety Intelligence Institute, Confined Space Competent Person 
(2022) #20220726-03 
Honors Award in Marketing, University of Hawaii at Manoa, 2015 

19.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Culvert Crossing Assessment Program, Year 1 (2022-2023) 
Island of Oahu, Hawaii (Project No. HWY-O-CCAP19-01 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2023  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: From June 2022 to June 2023, SSFM provided culvert inspections and assessments for 83 
culverts. This is part of a 5-year contract involving project management, inspection, and design of culverts on the island of Oahu.  
As part of this contract, SSFM updated the culvert database (Maximo) of approximately 980 structures with inspection data, 
repairs & prioritization based on ratings developed during inspections.  Cost: $1,000,000 (fees) 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Peltier Child Development Center Traffic, Parking, ATFP and Seismic 
Study, Joint Base Pearl Harbor-Hickam, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2021 N/A 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM provided project management, planning, civil and traffic engineering services to develop a 
planning study for the future renovation and expansion of the Peltier Child Development Center (CDC). The study included traffic, 
parking, Antiterrorism Force Protection (ATFP), environmental, electrical, structural, and seismic analysis to provide updated ATFP 
set back requirements for planned renovations to increase the number of children the CDC can accommodate, from 246 to 380. 
Cost: $378,699 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Kapiolani Community College, Culinary Institute of the Pacific, 
Phase II, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2020  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM was the prime consultant for this project for the Phase II implementation of this project 
located at the former U.S. Army Fort Ruger Cannon Club site on the northern slope of the Diamond Head Monument on the 
campus of Kapiolani Community College.   Cost: $30 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

HDOT Design Review Consultant Phase 3/4, 
Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  On behalf of the Hawaii Department of Transportation and under contract to the Honolulu 
Authority for Rapid Transportation (HART), SSFM provided design reviews, construction reviews, and other engineering services 
for the Honolulu Rail project within HDOT rights-of-ways from Aloha Stadium to the Ala Moana Shopping Center.  In addition, 
SSFM facilitated issuance of permits, plan approvals, and assisted HDOT in coordinating and overseeing the work within 
Highways, Airports, and Harbors Division’s jurisdictions.  Cost:  $4.5 million (fees) 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Lihue Town Core Mobility and Revitalization Project 
Lihue, Kauai, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM prepared the Design-Build Request for Proposal (DB RFP) procurement package (plans, 
specifications, and cost estimate) for the transportation infrastructure improvements, including multi-modal connectivity and safety 
for motorists, bicyclists, pedestrians, and transit users along the following streets: Eiwa, Rice, Hoala, Kalena, Hoolako, Puaole, 
Malae, including Civic Center shared use path and parking lots.  Cost: $14 million 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

9 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

11.   NAME 12.   TITLE SERVICE PROVIDED 13.  YEARS EXPERIENCE 

Darin Mar, PE Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

38 10 
14.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc.  
Honolulu, Hawaii 

15.   EDUCATION  (DEGREE AND SPECIALIZATION) 16.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering (with minor in Computer Science), 
Carnegie-Mellon University, Pittsburgh, PA, 1987 

Hawaii, Civil Engineering #8968-C 

17.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Institute of Transportation Engineers 
American Public Works Association 

18.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Non-Potable Water System, Waimea Nui Homestead Community 
Agricultural Park, Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM provided design services for 1,000 LF of off-site non-potable water line, 7,000 LF of an 
on-site non-potable water line, an on-site 200,000 GA non-potable water storage tank and booster pump system, and access 
roadways. The infrastructure is on undeveloped land in support of a planned community agricultural park utilizing non-potable 
water from the Department of Agriculture’s (DOA’s) Paiakuli Reservoir.  Cost: $3.5 million 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Honolulu Rail Transit Project, HDOT Design Review Consultant 
Phase 3 / 4 Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Deputy Project Manager.  Scope:  SSFM is currently providing technical and professional services to the State of Hawaii 
Department of Transportation (HDOT) for review and monitoring of the rail transit guideway and station designs that occur within 
the HDOT right-of-ways and facilities under for both the Airport Segment and City Center Segment.  These services consist of 
design reviews, construction observation services, facilitation of permits and approvals, coordination with other HDOT projects, 
and monitoring compliance with all applicable requirements including utilities, lighting, landscaping, geotechnical, traffic control, 
safety, security, easements, master plans, environmental and archaeological.  Cost: $12 million (contract value) 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

Lihue Town Core Mobility and Revitalization Project 
Lihue, Kauai, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2017  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM prepared the Design-Build Request for Proposal (DB RFP) procurement package (plans, 
specifications, and cost estimate) for the transportation infrastructure improvements, including multi-modal connectivity and safety 
for motorists, bicyclists, pedestrians, and transit users along the following streets: Eiwa, Rice, Hoala, Kalena, Hoolako, Puaole, 
Malae, including Civic Center shared use path and parking lots.  Cost: $14 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

FY16 MILCON AFSOC103002 SOF Airfield Pavements 
Kadena Air Base, Okinawa, Japan 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM was the prime consultant and provided project management, civil engineering and 
structural engineering for this project that supported the Air Force Special Operations Command (AFSOC) with its new mission in 
Okinawa that required new facilities and improvements to the airfield pavement required to accommodate special operation 
aircraft.    Cost: $31.9 million 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 
Sand Island Wastewater Treatment Plant Outfall 
Improvements/Rehabilitation, Contract No. SC-DDC-1000147 
Mamala Bay, Honolulu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2016  

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope:  SSFM is the Prime Consultant responsible for the planning and design effort to improve or 
rehabilitate the Sand Island Wastewater Treatment Plan Ocean Outfall.  The ocean portion of the outfall consists of 12,518 LF of 
reinforced concrete pipe from the stop gate structure on land to the end of the diffuser flap gate structure.  Cost:  NA (planning) 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

10 STANDARD FORM 330 (REV. 7/2021) 

 

E.   RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

12.   NAME 13.   ROLE IN THIS CONTRACT 14.  YEARS EXPERIENCE 

Amy Y. Taniguchi, PE, PMP, GPCP Project Manager 
a.  TOTAL b.  WITH CURRENT FIRM 

17 15 
15.   FIRM NAME AND LOCATION (City and State) 

SSFM International, Inc., Honolulu, Hawaii 
16.   EDUCATION  (DEGREE AND SPECIALIZATION) 17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 
B.S., Civil Engineering, University of Hawaii at Manoa  
M.S., Civil Engineering (Structures), University of Hawaii  

Hawaii, Civil Engineering #17290-C 
Green Globes Professional (GGP) Training (Sep 2016) 
Guiding Principles Compliance Professional (Oct 2017) 

18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
American Society of Civil Engineers Structural Engineers Association of Hawaii (SEAOH) 

19.   RELEVANT PROJECTS 

a. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

FY21 LXEZ193344 APSI Airfield Damage Repair (ADR) 
Equipment Storage Facility, Kadena Air Base, Okinawa, 
Japan     Section F Project #2 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2022  

(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  ITR Manager.  Scope:  New three (3) single-story Airfield Damage Repair storage facilities at three sites on 
Kadena Air Base. Storage facilities were made of structural steel and cast-in-place concrete frame, perimeter cast-in-
place and CMU walls, and cast-in-place concrete slab-on-metal deck roof.  Cost: $29 million 

b. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

FY21 MCA PN090926 Battalion Headquarters Building, 
Kadena AB, Okinawa, Japan   Section F Project #4 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2019  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  ITR Manager.  Scope:  Code 2 Concept Design for this Air Defense Artillery (ADA) Administrative Facility. 
Primary facilities included the Battalion Headquarters (medium size, 16,400 SF) with classrooms and Sensitive 
Compartment Information Facility (SCIF), Company Operations Facilities (COF) including Administrative Module 
(16,120 SF) and Readiness Module (45,118 SF), hardstand with canopy for weapon cleaning and/or other 
maintenance storage activities, hardstand for Tactical Operation Center (TOC), and privately owned vehicle (POV) 
parking for Battalion HQs and COF.  Cost:  $73.8 million 

c. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

FY20 MCA PN 077833 Vehicle Maintenance Shop 
Kadena Air Base, Okinawa, Japan  Section F Project #5 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role: ITR Manager.  Scope: This project called for the Code 0 and Code 2 design. The project consists of a standard 
design Vehicle Maintenance Shop (VMS). Primary facilities include maintenance bays, supply & support activity 
warehouse, organizational vehicle parking, organizational unit storage, and oil storage building. Cost: $51.2 million 

d. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

JFY01 NA391 Outpatient Annex 
Yokosuka, Japan    Section F Project #6 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018 TBD 
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  PM Support & ITR Manager.  Scope:  New 59,626 SF four-story Outpatient Annex. Departments included 
mental health clinic, common areas, dental clinic, education and training, ophthalmology/optometry clinic, and public 
health. Functional areas include offices, clinics, waiting rooms, locker rooms, restrooms, showers, communications 
rooms, janitor closets, storage rooms, lounges, treatment rooms, laboratories, & conference rooms.  Cost: $80 million 

e. 

(1)    TITLE AND LOCATION (City and State) (2)   YEAR COMPLETED 

FY16 MILCON AFSOC103002 SOF Airfield Pavements 
Kadena Air Base, Okinawa, Japan  Section F Project #7 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2018  
(3)    BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Role:  Project Manager.  Scope: SSFM was the prime consultant and provided project management, civil engineering 
and structural engineering for this project that supported the Air Force Special Operations Command (AFSOC) with its 
new mission in Okinawa that required new facilities and improvements to the airfield pavement required to 
accommodate special operation aircraft.    Cost: $31.9 million 
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Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

11 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

1 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Downtown Hilo Multi-Modal Mobility Master Plan and County of 
Hawaii Complete Streets Program 
Downtown Hilo, Hawaii Island, Various locations on Hawaii Island 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2016  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
County of Hawaii, Planning 
Department, Hilo, Hawaii Mr. Hans Santiago (808) 961-8165 
24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided professional planning services for the preparation of 

the Downtown Hilo Multi-Modal Master Plan and the County’s 
Complete Streets Program. 

The Downtown Hilo Multi-modal Master Plan will establish a 
community-driven Master Plan for policies, programs, and projects 
which will improve overall mobility throughout the Downtown area and 
provide multi-modal connections to high activity locations.  The Mobility 
Plan will provide for a variety of transportation options, such as public 
transit, shuttle service, park-and-ride, private vehicles, pedestrians, 
and bicycles. 

The Multi-modal Master Plan will identify policies, strategies, actions, 
capital projects, and financing measures that support a multi-modal 
transportation network.  The Plan will also include visual guides that 
depict recommendations and clearly illustrate program outcomes (e.g.: 
maps, renderings, diagrams, sketches, sections, elevations, etc.).   

The County of Hawaii Complete Streets Program assignment is to 
create a program which will implement a balanced, multi-modal 
transportation network throughout the island.  The approach will use 
stakeholder involvement to identify and address the needs of all users 
of streets, highways, sidewalks, and trails, including pedestrians, 
bicyclists, children, persons with disabilities, the elderly, movers of 
commercial goods, emergency responders, users of public 
transportation and motorists.  

The County of Hawaii Complete Streets Program will include policy 
and design guidelines that promote a multi-modal Hawaii County 
transportation/circulation network that is safe, pedestrian friendly, 
traffic calming, congestion-mitigating, and provides frequent and reliable transit service between home, 
workplace, school, recreation, resorts, and shopping for residents and visitors.  Clear visual guides will 
depict recommendations and clearly illustrate program outcomes (e.g.: maps, renderings, diagrams, 
sketches, sections, elevations, etc.). 

Size: See description above 

Cost: $500,000 (fees) 

Relevance: Project Management Services 
 
 
 
2013_087.000 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii Prime Consultant 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

12 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

2 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Hurricane Lane Emergency Road Repairs 
Hilo, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2019 2020 

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation, Highways Division, 
Hawaii District Office 

Ms. Julann Sonomura, PE (808) 933-8866, 
Julann.m.sonomura@hawaii.gov 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided planning, civil engineering, and 

construction management services for repairs to 
Hurricane Lane damaged roads. Hurricane Lane 
caused severe damage to many State Highways 
around the Island of Hawaii. The heavy and sustained 
rainfall resulted in localized flooding and landslides 
which made many roads unpassable and unsafe.  
HDOT asked SSFM to assist in emergency response 
to start repairing roads and slopes to provide the 
affected communities with safe driving conditions and 
passage. 

Size: See description above 

Cost: $75,000 (fees) 

Relevance: Project Management Services 
 
 
 
 
 
 
 
\ 
 
 
 
 
 
 
2018_175.000 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii 

Prime Consultant 
Planner 

Civil Engineer 
Construction Manager 

b. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   

c. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   

d. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

13 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

3 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Improvements to Keaau-Pahoa Rd Contra Flow from Shower Drive 
to Kaloli Drive and Roundabout at Hwy 130 and Ainaloa Blvd, 
Keaau, Hawaii (State Project No. STP-013 (27) PAO 4) 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2021  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation 
Highways Division, Hawaii District 

Ms. Julann Sonomura (808) 933-8866 
julann.m.sonomura@hawaii.gov 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM was the prime consultant for this project and 

provided project management, civil engineering, traffic 
engineering, and permitting design services. The first 
phase included a contraflow lane between Shower 
Drive and Kaloli Drive intersections and the second 
phase modified the Ainaloa Boulevard intersection by 
constructing a single-lane roundabout within the 
existing right-of-way.   

This project consisted of two separate improvements 
along Kea‘au-Pāhoa Road which were designed and 
constructed independently.  The first phase provided 
for a contraflow lane between Shower Drive and Kaloli 
Drive intersections and included modification of 
highway infrastructure such as guardrails, 
signing/striping, and minor grading.  The pavement was also widened in areas to provide adequate space 
for the new traffic pattern.  The second phase modified the Ainaloa Boulevard intersection by constructing 
a single-lane roundabout within the existing right-of-way.  This included pavement reconstruction, 
drainage infrastructure, utility relocations, new street lighting, striping/signage, bus pullouts and traffic 
calming measures as part of the roundabout package. 

This project was a subset of a larger corridor undertaking which planned the widening of Kea‘au Pāhoa 
Road (Hwy 130) road from Shower Drive to south of Pāhoa.  This road is a major link between Hilo and 
Puna and a critical facility for rural residents to access their places of work and good and services.  Due 
to the high volume of traffic, the existing facility is overwhelmed and also has several intersections with 
high crash rates due to the conflicting movements.  This smaller project was undertaken because DOT 
did not have the funds to construct the 4-lane widening as originally planned in the near term. Therefore, 
they were seeking more immediate solutions to improve  safety at the major intersections along the 
corridor as well as decrease travel times by implementing a contraflow that could be implemented quickly. 

Size: See description above 

Cost: $4.5 million      
 
 
 
 
 
2015_160.003 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii Prime Consultant 
Project Manager 
Civil Engineer 
Traffic Engineer 
Structural Engineer 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

14 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

4 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
First Responder Technology Campus Development and 
Programmatic EIS, Mililani, Oahu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2023 N/A 

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Hawaii Technology 
Development Corporation 

Sandi Kanemori (808) 539-3616 
sandi@htdc.org 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 

PERIOD OF PERFORMANCE 
Start: May 2020 
Completion: September 2023 

PROJECT SIZE 
Construction Cost: $315M - $470M 
Contract Value: $7.9 Million  

SCOPE 
SSFM provided comprehensive development management (master 
planning, programming, design, land use planning and entitlements) for 
the $7.9M project to develop a First Responder Technology Campus 
(FRTC) on a 243-acre greenfield site owned by the State, Hawaii 
Technology Development Corporation (HTDC). The FRTC was 
envisioned to be a centrally located, state-of-the-art facility serving 
multiple Federal, State of Hawaii, and City and County of Honolulu 
(County) first responder agencies on Oahu.  

SSFM’s civil and traffic engineers led site development and 
infrastructure design (roadway, water, sewer, and electrical) as 
Designers of Record for both the full master plan and construction 
design for Phase I. 

SSFM led a multi-day charrette in 2021 to create a cohesive vision of the FRTC for stakeholders across multiple levels of 
government with different programming requirements, and a wide range of desired uses for the shared facilities (office, 
classroom, warehouse, fitness, shooting and training ranges). The charrette involved representatives from nineteen (19) 
Federal, State, and County agencies to understand operational needs, opportunities, and constraints. Facilitators guided 
participants to state their own individual agency needs, understand the needs of partner agencies, and identify 
opportunities for collaboration, which resulted in an updated conceptual master plan. 

The wide range, size, and intensity of proposed uses for the property identified in the master plan required a 
Programmatic EIS to assess all potential project-related impacts and to identify any necessary mitigation measures. 
SSFM’s environmental planners were able to develop the EIS concurrently with Phase I design, and on a compressed 
timeline. The Final EIS was published in just 18 months. 
 
SSFM Project Managers recognized the biggest challenges to the project schedule would be obtaining required State and 
County land use approvals and tapped into in-house land use and entitlements planning expertise early on. Proposed 
uses for the project site were outside of current City zoning designations for the property. SSFM’s planners started early 
consultation with the City & County of Honolulu to discuss options for rezoning and developed a plan and schedule to 
obtain the necessary rezoning of the land to meet the project needs. SSFM’s planners also started early consultation with 
the State of Hawaii to discuss options for a State land use district boundary amendment that would be needed to meet the 
project needs and the State land use code. 
 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. 
 

Honolulu, Hawaii Prime Consultant 
Project 
Management 
Environmental 
Planning 
Civil Engineering 

Structural Engineering 
Traffic Engineering 
Outreach and 
Facilitation 
Quality Control 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

15 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

5 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Kukuihaele Park Improvements 
Honokaa, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2015  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
County of Hawaii 
Department of Parks and Recreation  Mr. James Komata 808-961-8311 

jkomata@co.hawaii.hi.us 
24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM was the Prime Consultant for this improvement 

project that included the addition of a comfort station 
and pavilion, a little league baseball field with dugouts 
and bleachers, a jogging path around the perimeter of 
the park, and replacement of the existing basketball 
court.  The project also included site access 
improvements to and from Kukuihaele Road, ADA 
walkways and sidewalks, additional parking areas, and 
retaining walls. 

The project improved and expanded the facilities at 
the existing park to include needed recreational 
facilities.  This was accomplished in a way that 
maintained most of the open space the existing park 
utilized and kept from overtaxing the local roads in this 
rural and isolated area.  A second objective was to 
provide an ADA accessible comfort station that both 
Park users and the traveling public could utilize.  
Kukuihaele is enroute to Waipio Valley, a popular local 
and tourist destination but with no public toilets.   

Size: See description above 

Cost: x 

Relevance: Project Management Services 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii 

Prime Consultant 
Project Manager 

Planner 
Civil Engineer 

Structural Engineer 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

16 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

6 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
West Maui Temporary School Facility 
Lahaina, Maui, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2024 2024 

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
USACE Honolulu District 
Hawaii Department of Education Mr. Todd MacFarlane Jr. (808) 270-5923 

toddjr@goodfellowbros.com 
24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM was the A-E Prime and Civil Designer-of-

Record for this Emergency Design Build project to 
construct a temporary school facility to 
accommodate the more than 600 displaced students 
and staff from King Kamehameha III School in 
Lahaina, which was destroyed by wildfires in August 
of 2023.  

 
The West Maui Temporary School Facilities project 
consists of 38 modular buildings on a 10.2-acre 
greenfield site in Honokowai, Maui. To meet USACE 
Honolulu District goals for project turnover to the 
Hawaii DOE in time to open the school by end of 
March 2024, the DB team provided all design and 
construction services within an expedited time frame (95 days).   
 
The project included 50,000 cubic yards of mass grading, 3,575 tons of aggregate base course, 1,263 
tons of asphaltic concrete, 4,690 linear feet of waterline, 2,690 linear feet of fireline, 3,060 linear feet of 
sewerline, 600 linear feet of drainline, 27,550 square feet of concrete sidewalk, and other related site 
infrastructure improvements. 
 
Engineering and design services included new pavements, drainage systems, water systems, sewer 
system, sidewalks, pavement markings, provide temporary and permanent Best Management 
Practices (BMP), and support to process applicable government agency permits. 
 
The SSFM Design Team worked closely with 
the contractor to make daily iterations of the 
site layout and grading concept to both 
optimize site configuration and earthwork 
requirements for the benefit of the project. 
Collaboration on the utility layouts were 
developed and finalized after the site was 
generally set. Additional refinements to further 
enhance the drainage conditions were added during the construction process. This close working 
relationship allowed the team to share information via Civil 3D models throughout the project duration.  

 

Size: See description above 

Cost: $53 million 

Relevance: Project Management Services 
 
2023_103.000 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii Project Manager, Civil Engineer, 
Structural Engineer 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

17 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

7 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Culvert Crossing Assessment Program, Year 1 (2021-2022) 
Island of Oahu, Hawaii, Project No. HWY-O-CCAP19-01 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2022  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation Highways Division, 
Oahu District 

Mr. Henry Kennedy, PE (808) 692-7550 
henry.kennedy@hawaii.gov 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: From June 2021 to June 2022, SSFM provided culvert 

inspections and assessments for 83 culverts.  
• Route 61: Nine (9) culverts. Culverts numbered 701598, 

700325, 700326, 700296, 700297, 700358, 701832, 
700181, and 503439. 

• Route 63: Six (6) culverts. Culverts numbered 701547, 
701219, 701220, 701212, 513752, and 701201. 

• Route 83: Sixty-five (65) culverts. Culverts numbered 
701273, 701274, 701275, 701277, 701278, 700912, 
700911, 701302, 701301, 701070, 701695, 509351, 
700269, 701358, 700365, 701356, 700367, 700380, 
700801, 510074, 701600, 701268, 701269, 701560, 
701433, 701023, 701001, 700783, 700784, 700785, 
700063, 700064, 700808, 700807, 509361, 700817, 
700818, 701604, 700827, 700828, 700830, 700831, 
700832, 700862, 700864, 701707, 701606, 701443, 
701709, 701440, 701438, 701610, 701712, 700874, 
701713, 700892, 701691, 701337, 700906, 700905, 
700904, 700903, 700908, 700060, and 700062. 

• Interstate H-1: Three (3) culverts. Culverts numbered 
510611, 512486, and 510390. 

SSFM mobilized teams to quickly adapt to the Maximo system used by HWY-O and added efficiency 
tools such as QVC Zoom Cameras, Remote Controlled Rovers, and video recordings to allow for safe 
inspections and review of conditions. 

This is part of a 5-year contract involving project management, inspection, and design of culverts on the 
island of Oahu.  As part of this contract, SSFM updated the culvert database (Maximo) of approximately 
980 structures with inspection data, repairs & prioritization based on ratings developed during 
inspections.  SSFM recommended remediation measures and provides designs for issues that need to be 
addressed to meet OSHA, HIOSH, MUTCD and state and federal compliance requirements. 

The State of Hawaii is required by Federal Mandate to comply with the Environmental Protection Agency 
(EPA) MS4 storm drain requirements by inspecting approximately 980 underground culvert crossings on 
Oahu.  The objective is to maintain an effective asset management system for the repair and 
maintenances of the culvert crossing inventory. 

Cost: $1,000,000 (fees)   Relevance: Project Management Services 
 
2020_101.000 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii 

Prime Consultant 
Project Manager 

Structural Engineer 
Inspector 

  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

18 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

8 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Kamuela Vacuum Cooling Plant, Master Plan Feasibility Study, 
Kamuela, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2019  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Agriculture, Agriculture Resource 
Management Division 

Ms. Janice Fujimoto, PE (808) 973-9493  
Janice.Fujimoto@hawaii.gov 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided planning and project management services for 

a master plan study of an existing property in Kamuela that the 
client owned and leased to a cooperative.  SSFM provided 
recommendations to update the existing facility to meet the 
Food and Drug Administration’s Food Safety Modernization 
Act (FSMA), as well as explored expansion of the property to 
offer other amenities, such as washing, packing, and 
processing of produce to encourage and promote farming. 

The Client received funding from the Hawaii State Legislature 
to conduct a master plan study for the Kamuela Vacuum 
Cooling Plant property that they currently lease to the Kamuela 
Vacuum Cooling Cooperative (KVCC).  The master plan was 
to understand FSMA, work with area farmers and the 
community, to develop a master plan for the property.  This 
master plan included upgrades to the active cooling 
warehouse, and future expansion which included projected 
construction costs and revenue to provide additional amenities 
such as washing, packing, and processing to 
promote/encourage farming. 

Size: See description above 

Cost: $100,000 (fees) 

Relevance: Project Management Services 
 
 
 
 
 
 
 
 
2017_141.000 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii 

Prime Consultant 
Project Manager 

Structural Engineer 
Civil Engineer 

b. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   

c. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 
 

19 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

9 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Improvements to Keaau-Pahoa Rd Contra Flow from Shower Drive 
to Kaloli Drive and Roundabout at Hwy 130 and Ainaloa Blvd, 
Keaau, Hawaii (State Project No. STP-013 (27) PAO 4) 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2021  

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii, Department of 
Transportation 
Highways Division, Hawaii District 

Ms. Julann Sonomura (808) 933-8866 
julann.m.sonomura@hawaii.gov 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM was the prime consultant for this project and 

provided project management, civil engineering, traffic 
engineering, and permitting design services. The first 
phase included a contraflow lane between Shower 
Drive and Kaloli Drive intersections and the second 
phase modified the Ainaloa Boulevard intersection by 
constructing a single-lane roundabout within the 
existing right-of-way.   

This project consisted of two separate improvements 
along Kea‘au-Pāhoa Road which were designed and 
constructed independently.  The first phase provided 
for a contraflow lane between Shower Drive and Kaloli 
Drive intersections and included modification of 
highway infrastructure such as guardrails, 
signing/striping, and minor grading.  The pavement was also widened in areas to provide adequate space 
for the new traffic pattern.  The second phase modified the Ainaloa Boulevard intersection by constructing 
a single-lane roundabout within the existing right-of-way.  This included pavement reconstruction, 
drainage infrastructure, utility relocations, new street lighting, striping/signage, bus pullouts and traffic 
calming measures as part of the roundabout package. 

This project was a subset of a larger corridor undertaking which planned the widening of Kea‘au Pāhoa 
Road (Hwy 130) road from Shower Drive to south of Pāhoa.  This road is a major link between Hilo and 
Puna and a critical facility for rural residents to access their places of work and good and services.  Due 
to the high volume of traffic, the existing facility is overwhelmed and also has several intersections with 
high crash rates due to the conflicting movements.  This smaller project was undertaken because DOT 
did not have the funds to construct the 4-lane widening as originally planned in the near term. Therefore, 
they were seeking more immediate solutions to improve  safety at the major intersections along the 
corridor as well as decrease travel times by implementing a contraflow that could be implemented quickly. 

Size: See description above 

Cost: $4.5 million 

Relevance: Project Management Services 
 
 
 
2015_160.003 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a 

(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii Prime Consultant 
Project Manager 
Civil Engineer 
Traffic Engineer 
Structural Engineer 
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20 STANDARD FORM 330 (REV. 7/2021) 

F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20.  EXAMPLE PROJECT KEY NUMBER 

10 
21.   TITLE AND LOCATION (City and State) 22.  YEAR COMPLETED 
Guam Cultural Repository, Project Management & Construction 
Management Services, University of Guam, Mangilao, Guam 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2022 2022 

23.  PROJECT OWNER’S INFORMATION 

a.   PROJECT OWNER b.   POINT OF CONTACT NAME c.   POINT OF CONTACT TELEPHONE NUMBER 
University of Guam 
Mangilao, Guam 

Mr. James Hollyer, Special Assistant 
to the President 

671-735-2925/2995 
hollyerj@triton.uog.edu 

24.   BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
 
Scope: SSFM provided Project Management and Construction 

Administration for the design and construction phases 
of the Guam Cultural Repository (GCR).  The 13,000 
SF facility enables the Territory of Guam to address the 
current artifact storage deficiency and to accession 
archaeological objects discovered or unearthed during 
construction activities on Guam.  

The project was authorized by US Congress, which 
appropriated $12 million for the project.  The project 
had multiple clients including the Office of Economic 
Adjustment, the Office of the Governor through the 
Guam Buildup Office, and the University of Guam.  
Project also required coordination with Cultural 
Repository Intergovernmental Team, which included 
all stakeholders in the project. 

A federally compliant cultural repository was 
identified as a need during the EIS phase of Guam 
Buildup.  The Office of Economic Adjustment and the 
Government of Guam entered in a MOA to fund and 
build a cultural repository for Guam.  The project 
allows to properly store and inventory the 
archaeological collection of Guam and provides enough capacity for any additional items discovered due 
to Military Buildup construction. 

Size: See description above 

Cost: $10 million 

Relevance: Project Management Services 
 
 
 
 
 
 
2018_138.004 

25.  FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

SSFM International, Inc. Honolulu, Hawaii Project Manager 
Construction Manager 

b. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 

   

c. 
(1)   FIRM NAME (2)   FIRM LOCATION (City and State) (3)   ROLE 
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G.  KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26.  NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 12) 

27.  ROLE IN THIS 
CONTRACT 

(From Section E, 
Block 13) 

28.  EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below before completing 

table.  Place “X” under project key number for 
participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Austen Drake, PE, LEED 
GA Project Manager X X X  X   X X  

Jo-Anna Kuualoha 
Herkes Project Manager X          

Robyn Ito, PE, PMP Project Manager X  X X X   X X  

Renee Ishisaka, PE, SE, 
LEED AP Project Manager  X X      X  

Stacey D.K. Miyamoto, 
PMP, ENV SP Project Manager       X    

Lana Barrett, PMP Project Manager    X   X X   

Darin Mar, PE Project Manager    X    X   

Amy Y. Taniguchi, PE, 
PMP, GPCP Project Manager    X       

            

            

            

            

29.  EXAMPLE PROJECTS KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 

Downtown Hilo Multi-Modal Mobility Master Plan 
and County of Hawaii Complete Streets Program, 
Downtown Hilo, Hawaii Island, Various locations on 
Hawaii Island 

6 West Maui Temporary School Facility, Lahaina, 
Maui, Hawaii 

2 Hurricane Lane Emergency Road Repairs, Hilo, 
Hawaii 7 

Culvert Crossing Assessment Program, Year 1 
(2021-2022), Island of Oahu, Hawaii, Project No. 
HWY-O-CCAP19-01 

3 

Improvements to Keaau-Pahoa Rd Contra Flow 
from Shower Drive to Kaloli Drive and Roundabout 
at Hwy 130 and Ainaloa Blvd, Keaau, Hawaii (State 
Project No. STP-013 (27) PAO 4) 

8 Kamuela Vacuum Cooling Plant, Master Plan 
Feasibility Study, Kamuela, Hawaii 

4 First Responder Technology Campus Development 
and Programmatic EIS, Mililani, Oahu, Hawaii 9 

Improvements to Keaau-Pahoa Rd Contra Flow 
from Shower Drive to Kaloli Drive and Roundabout 
at Hwy 130 and Ainaloa Blvd, Keaau, Hawaii (State 
Project No. STP-013 (27) PAO 4) 

5 Kukuihaele Park Improvements, Honokaa, Hawaii 10 
Guam Cultural Repository, Project Management & 
Construction Management Services, University of 
Guam, Mangilao, Guam 
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H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

22 STANDARD FORM 330 (REV. 7/2021) 

NAME OF FIRM, PRINCIPAL PLACE OF BUSINESS & LOCATION OF ALL OFFICES 

Name of Firm 

SSFM International, Inc. 

Office Locations 

Main Office 
Iwilei Business Center 
501 Sumner Street, Suite 620 
Honolulu, Hawaii 96817  
Phone:  (808) 531-1308 
Fax:  (808) 521-7348 
Email: mmatsumoto@ssfm.com 
 

Maui Office 
82 Pulehu Place, Suite 201 
Kahului, Maui, Hawaii 96732 
Phone:  (808) 244-7630 
Fax:  (855) 329-7736 
Email:  ematsuda@ssfm.com 
 

Hilo Office 
99 Aupuni Street, Suite 220 
Hilo, Hawaii  96720 
Phone:  (808) 933-2727 
Fax:  (855) 329-7736 
Email:  adrake@ssfm.com 
 

Kauai Office 
3-3215 Kuhio Highway, Unit 106 
Lihue, Kauai, Hawaii  96766 
Phone:  (808) 245-3075 
Fax:  (855) 329-7736 
Email:  ggokan@ssfm.com 

 

Guam Office 
Ixora Industrial Park 
215 Rojas Street, Suite 213 
Harmon, Guam 96913 
Phone:  (671) 646-7736 
Fax:  (671) 300-7738 
Email:  jduenas@ssfm.com 
 

Manila Office 
Robinsons Cybergate 3, 8th Floor 
Pioneer Street, Mandaluyong City 
Metro Manila 1554, Philippines 
Phone:  +63 (2) 439-2988 
Email:  jmorales@ssfm.com 
 

Okinawa Project Office 
Sunflower Bldg. #201 
2-19-9 Chatan, Chatan-cho, Nakagami-
gun 
Okinawa 904-0116, Japan 
Phone: +81 (98) 923-4471 O 
Email: mmatsumoto@ssfm.com 
 

  

SSFM’s Core Services 

 Program Management 

 Project Management 

 Community Planning 

 Master Planning 

 Special Area Studies for Complete Streets 

 Environmental Assessments & Impact 
Statements 

 Construction Management 

 Civil Engineering 

 Traffic Engineering 

 Structural Engineering 

 Special Inspections  

 GIS Programming 
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AGE OF FIRM AND AVERAGE NUMBER OF EMPLOYEES (5 YEARS) 

AGE OF FIRM 

We have been in 
business in the State 
of Hawaii for over 66 
years. 

SSFM International, Inc. is a 100% employee-owned company founded in 1959 currently 
providing professional project management, planning, civil engineering, structural 
engineering, and construction management services in the State of Hawaii and the Pacific 
Region.   
 

AVERAGE NUMBER OF EMPLOYEES 
FOR THE LAST 5 YEARS 

    NUMBER OF 
 YEAR   EMPLOYEES 
 2024   211 
 2023   205 
 2022   197 
 2021   204 
 2020   206 
 Total           1,023 
 Average          1,023/5  = 205 employees per year 
 
 
 
EDUCATION, TRAINING, AND QUALIFICATIONS OF KEY EMPLOYEES 
See sections E and F for a listing of all key personnel and work relevant to the project management, structural 
engineering and civil engineering experiences requested in the public announcement for professional services. The 
diversity of our project management and engineering projects illustrated as work accomplished by the firm in Section F 
indicates our firm's expertise and versatility. Without exception, all of our key personnel have had significant and related 
experiences on numerous similar major new construction project assignments. We have accomplished numerous 
structural, civil and multi-discipline contracts over the past 30 years for State, County and Federal agencies throughout 
Hawaii. 

For this any project assignment, SSFM commits its senior level “A Team” to provide the appropriate corporate oversight to 
assure mobilization of all required staffing and resources. This group includes the following: 

following: 

  Years of 
Experience 

 

Michael P. Matsumoto, PE, SE, FACEC 
President/CEO 
Mr. Matsumoto joined the firm in 1968 as a structural engineer and is currently a principal and 
President/CEO of the firm.  He is responsible for firm-wide management and oversees the 
firm's technology strategy and operations.  He is a trained organizational and technical peer 
reviewer and has conducted numerous peer reviews of engineering firms for the American 
Council of Engineering Companies, the Council of American Structural Engineers, and the 
Structural Engineers Risk Management Council. 

57 
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  Years of 
Experience 

 

Cheryl Soon, Ph.D., FAICP 
Senior Planner and Transportation Practice Leader 

Ms. Cheryl Soon is a senior planner with extensive national and Hawaii experience in both 
public and private sectors. Cheryl has a track record for quality, timeliness, being on-budget, 
and repeatedly exceeding expectations.  Her work has won several awards and she is 
distinguished as a Fellow in the American Institute of Certified Planners, the highest honor 
available for a professional planner.   

49 

 

Susan Uyesugi, PE 
Water Practice Advisor 

Ms. Uyesugi is an experienced project manager/coordinator and has over 32 years of 
experience in managing projects and programs.  She is especially knowledgeable of the 
water utility industry in City & County of Honolulu gained from her 32 years with the Honolulu 
Board of Water Supply 

47 

 

Stacey D.K. Miyamoto, PMP, ENV SP 
Project Manager 

A Certified Project Management Professional, Ms. Miyamoto is currently the Manager of 
SSFM's Project Management Group and provides project management and technology 
services to a wide cross section of private corporations and public agencies.  She has 
supervisory oversight of the firm's Project Management and Coordination firm wide.  She 
heads project teams composed of Program and Project Managers, Project Coordinators, 
Planners, Architects, Various Engineering Specialists, BIM Modelers/Designers, Geospatial 
Technicians, Multimedia Specialists, Database Administrators and Information Technology 
Specialists. 

28 

 

Lana Barrett, PMP 
Project Manager 

Ms. Barrett is experienced in providing project coordination and project management support 
for building and infrastructure projects for both public and private sector clients. She provides 
project management services and manages and leads project teams composed of Program 
and Project Managers, Project Coordinators, Planners, Architects, Various Engineering 
Specialists, and BIM Modelers/Designers.   

8 

 

Morris Minoru Atta, Esq, JD 
Project Manager 

Mr. Atta has 42 years of experience including more over 20 years of government experience 
in agriculture, complex land negotiation and management, public lands and water resources 
administration and management, acquisitions, development, environment and natural 
resources management, agricultural support and development, disaster and emergency 
hazards management, program development, and departmental and budget oversight. 

42 

 

Darin Mar, PE, GGP 
Project Manager 

Mr. Mar is a project manager and project engineer with extensive experience in traffic 
engineering, operation, design, & construction) and transportation planning.  His experience 
includes traffic data collection and analysis, roadway geometrics, accident analysis, 
investigation, and evaluation of traffic safety and congestion concerns.  He has designed and 
implemented traffic improvements compliant with City, State, and Federal (MUTCD) 
standards and policies. 

38 
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  Years of 
Experience 

 

Albert M. Chung, PE, SE 
Project Manager 

Mr. Chung is an experienced project manager and Structural Engineer assigned to SSFM’s 
PM Group. He previously worked 30 years with the Hawaii Department of Transportation 
(HDOT), specializing in project management, design review, and construction coordination. 
Proven track record in managing multimillion-dollar infrastructure projects with a focus on 
quality, safety, and efficiency. 

35 

 

Amy Taniguchi, PE, PMP, GPCP 
Project Manager 

Ms. Taniguchi is a Project Manager assigned to SSFM’s Project Management Group in 
Honolulu.  She has extensive experience as a structural designer having worked with steel, 
concrete, masonry, timber and cold-formed materials on a variety of residential, medical, 
recreational, educational, and industrial projects.  She is also proficient in a wide range of 
structural engineering software applications. 

17 

 

Norman M. Kawachika, PE 
Project Manager 

Mr. Kawachika has over 45 years of experience in design management and construction 
management for a wide variety of projects, including airports, educational institutions, 
hospitals, transportation systems and commercial facilities.  He has managed numerous 
projects involving complex requirements for design and construction.  He is responsible for 
engineering projects throughout the Pacific Basin, including work on Kwajalein Atoll, Johnston 
Atoll, Wake Island, Guam, Saipan and Pohnpei.  He serves as the primary interface for 
technical support for various military, federal, state and city projects. 

57 

 

Glenn M. Yasui, PE 
Project Manager 

Mr. Yasui is a senior engineering program manager with over 50 years of highway 
engineering and administration experience.  He is known for his ability to establish effective 
working relationships in partnership-type programs, including the administration of multiple 
Federal, State, and Territorial government highway programs through strategic leadership, 
facilitation, consensus building and open, cooperative, and collaborative partnerships. 

61 

 

Aaron Wong, PE 
Project Manager 

Mr. Wong is an experienced project manager with extensive years of experience on both 
public sector and private sector projects throughout the State of Hawaii. His project 
experience includes buildings, miscellaneous structures, highways/roads, bridges, and utility 
infrastructure. He also has specialized experience in geotechnical site reconnaissance, 
exploratory programs, soil testing programs, development of geotechnical recommendations, 
road condition surveys, roadway structural section analysis, and related permitting. 

20 

 

Andrew Hignite, PE 
Project Manager 
Mr. Hignite is a licensed civil engineer with a focus in geotechnical engineering, and he has 
over 10 years of experience in the engineering industry.  He is experienced in Geotechnical 
Design, Field Explorations and Testing, Laboratory Testing in Accordance with ASTM 
Standards, and Construction Quality Assurance Observations and Testing. His greatest 
strengths include his attention to details and integration of new technologies to meet or 

13 
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  Years of 
Experience 

exceed expectation. 

 

Karley Halsted, PE 
Project Engineer 

Ms. Halsted is a Senior Project Engineer assigned to SSFM’s Project Management Group in 
Honolulu, managing the HDOT rail coordination team while assisting teams needing 
constructability and quality review. She has extensive experience in construction 
management, construction administration, corridor design and plan review.  She has 
designed and overseen the construction of civil site, roadway and structural improvements 
compliant with City, State, and Federal standards and policies. 

26 

 

Connor O’Toole 
Project Specialist 
Mr. O’Toole has recently provided managerial oversight in the San Diego region for ADP – 
focusing on B2B needs and strategic partnerships. Additionally, he has 3 years of experience 
providing leadership and operations management for SUNSHARK, growing revenue and 
assisting with logistics of importing goods. His focus in the nonprofit sector has been to 
collaborate with local business owners and government officials to enhance the needs of the 
community and adhere to a sustainable lifestyle regarding clean waterways and oceans for 
future generations.  

2 

 

John S. Uno, PE, SE, ENV SP 
Structural Engineer 

Mr. Uno has nearly 20 years of consulting experience as a Principal, Project Manager, and 
Structural Engineer. He is currently assigned to SSFM’s Engineering Group and serves as 
the Manager of our Structural Engineering Team. Mr. Uno’s clients include federal, state and 
county governments, commercial, and private entities in Hawaii, Guam, Japan and Okinawa. 

20 

 

Renee Ishisaka, PE, SE, LEED AP 
Structural and Civil Engineer 

Ms. Ishisaka is an experienced structural engineer with over 8 years experience in a wide 
variety of both design and construction projects.  Projects have involved reinforced, 
prestressed and post-tensioned concrete; structural steel; masonry; and timber construction.  
She has extensive experience with the following types of projects:  Hospitals, Department of 
Defense projects, airport facilities, commercial/office buildings, residential buildings, and 
educational facilities. 

18 

 

Myron Okubo, PE, SE 
Structural Engineer 
Mr. Okubo has significant experience as a consulting engineer in Hawaii and the Pacific 
Region.  He serves as the Lead Structural Engineer for our Structural Engineering Team.  Mr. 
Okubo has been the Engineer-of-Record for piers, wharves, waterfront structures, bridges, 
military facilities, wastewater treatment plants, wastewater pump stations, offices, industrial 
buildings, commercial facilities, hotels and resorts, warehouses, condominiums, and other 
structural types.  His past assignments enabled him to provide cost effective designs in 
reinforced and prestressed concrete, structural steel, and timber. 

50 
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  Years of 
Experience 

 

Kathleen Wong, PE, SE 
Structural Engineer 

Ms. Wong is a Project Engineer assigned to SSFM’s Engineering Group and is responsible 
for the planning and design of structural engineering projects including the preparation of 
calculations, specifications, cost estimates and conducting special inspections and 
construction observation services.  Projects have involved reinforced, prestressed and post-
tensioned concrete; structural steel; masonry; and timber construction. 

31 

 

Bennett Fung, PE, SE 
Structural Engineer 

Mr. Fung is a Project Engineer assigned to SSFM’s Engineering Group and is responsible for 
the planning and design of structural engineering projects including the preparation of 
calculations, specifications, and cost estimates and conducting special inspections and 
construction observation services.  Projects have involved reinforced, prestressed and post-
tensioned concrete; structural steel; masonry; and timber construction. 

46 

 

Akira Ito, PE 
Civil (Structures) Engineer 

Mr. Ito is a licensed civil engineer with a focus on structural engineering. He has completed a 
wide variety of public sector and private sector projects throughout the State of Hawaii and 
parts of the Pacific/Asia. He has prepared structural engineering calculations, reports, 
specifications and drawings using AutoCAD, Revit, SAP2000, Enercalc, SBEDS. Of particular 
note, he is an experienced National Highway Institute trained bridge inspector and is also a 
Cliff Rope Access Technician. 

10 

 

Christopher Wise 
Structural Design Engineer 
Mr. Wise is a Structural Engineer in SSFM’s Engineering Group. His projects have involved 
reinforced concrete, structural steel, aluminum and stainless steel, cold-formed steel, 
masonry, and timber construction ranging in size and scope from single element to larger 
structures. Mr. Wise has experience working with industrial, medical, residential, and 
commercial structures, nondestructive and destructive testing, and computer modeling of 
structures with project located in Hawaii, California, Texas, and Idaho. He has conducted 
investigations of concrete, steel, and wood structures and was responsible for structural 
earthquake design of various building components and systems, plan preparation for new 
construction and renovation/tenant improvements, and the investigation and rehabilitation of 
existing structures. 

9 

 

Dolores Herrera, EIT 
Structural Design Engineer 
Ms. Herrera, a Master Graduate in Structural Engineering, provides analysis, design, plan 
and research for structural components and structural systems for a diverse array of project 
types.  Her work encompasses safety, technical, economical, and environmental concerns in 
addition to social factors as she strives to achieve sustainable design options for our 
communities. 

3 
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  Years of 
Experience 

 

Corey Matsuoka, PE, PMP, LEED AP 
Civil Engineer 

Mr. Matsuoka is the Manager of SSFM’s Engineering Group, including structural engineers 
and civil engineers.  He also serves as a Senior Project Manager responsible for the planning 
and design of architectural and engineering projects including the preparation of drawings, 
calculations, specifications, and cost estimates, and conducting special inspections and 
construction observation services.  He has extensive experience in projects involving 
commercial/office buildings, residential buildings, educational facilities, site development and 
telecommunication projects.   

28 

 

Wendy McLain, PE, LEED AP 
Civil Engineer 

Ms. McLain joined the firm in 2001 and is currently a Senior Project Engineer in SSFM’s 
Engineering Group that includes professional staff in Honolulu, Hawaii and Maui.  In this 
position, she supervises project engineers and teams working on a wide variety of civil 
engineering projects.  She has extensive experience in site development, site layout, 
wastewater, stormwater, drinking water, collection and distribution and treatment systems, 
grading and drainage, pavement repairs and project management services. She is also 
experienced with Low Impact Development (LID) and sustainable storm water management 
design. 

29 

 

Richard Y. Santo, PE, ENV SP 
Civil Engineer 

Mr. Santo is a Project Manager highly experienced in national and international projects. He 
is currently assigned to SSFM’s Civil Engineering Group. Mr. Santo is skilled in all phases of 
engineering operations and familiar with all aspects of civil sitework designs. He has led 
projects in civil site and land development designs/studies consisting of roads, grading, water, 
sewer and drainage works. 

39 

 

Lance Tokuda, PE 
Civil Engineer 

Mr. Tokuda is experienced in design and managing numerous engineering investigations, 
concept studies, and design of civil engineering projects throughout the states of Hawaii, 
California and Washington.  He has worked on storm water and flood control, wastewater 
treatment, reclamation and disposal, raw water reclamation, and infrastructure master 
planning projects.  Local design projects involved Federal and State permitting relating to the 
construction of roadways, culverts, bridges, wastewater disposal, and flood control.  Storm 
water planning projects include development of site-specific best management practices for 
erosion control and pollution prevention plan, and the ongoing revision to the City and County 
of Honolulu storm water and erosion control plan. 

38 

 

Robin Barnes, P.Eng. 
Civil Engineer 
Mr. Barnes is a senior design engineer with SSFM and provides engineering design support 
design review on a wide variety of Civil Engineering projects.  Robin was formerly the 
Water/Drainage Engineer with the City of Kelowna (2005-2007), and was responsible for 
project management and delivery of capital improvement projects within the water supply and 
distribution system, as well as the drainage infrastructure within the City of Kelowna.  In 
addition to delivery of capital improvement projects, he responsible for budget preparation, 
Council presentations, in-house design and construction projects, review and approval of 
water and drainage infrastructure in new development areas within the City of Kelowna 

38 
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  Years of 
Experience 

service area. 

 

Chadwick Kaiwikuamoohoihou, PE 
Civil Engineer 

Mr. Kaiwikuamoohoihou has significant experience working on construction and 
environmental projects in Hawaii, California, and the Pacific. He has extensive experience in 
site civil design, construction management, and environmental consulting. As a native and 
resident of Hawaii, he has in-depth knowledge of applicable federal, state, and county laws, 
regulations, and guidance. 

23 

 

Maile LaFave, PE 
Civil Engineer 

Ms. LaFave is currently a Project Civil Engineer assigned to the Engineering Group in our 
Honolulu Office. In this position, she currently performs planning and design for a wide variety 
of civil engineering projects, including projects for both public sector and private sector 
clients. 

7 

 

Michael Y. Packard, PE, PTOE 
Traffic Engineer 
Mr. Packard is a Senior Traffic Engineer in SSFM’s Strategic Services Group. He has over 15 
years of progressive traffic engineering and transportation planning experience including 
traffic operations analysis and transportation network planning of “Complete Streets,” bicycle 
and pedestrian facility design. Mr. Packard has worked on a variety of planning projects 
including studies for transportation corridors, sub-area circulation analysis, route location, 
traffic safety, and traffic impact analysis for residential, commercial and mixed-use centers. 
He has also worked on a variety of design projects including traffic signals, fiber optic and 
wireless transportation management systems, and red-light photo enforcement. 

25 

 

David Miyasaki, PE, RSP1 
Traffic Engineer 

Mr. Miyasaki is a transportation engineer and is experienced in utilizing HCS, Synchro and 
Simtraffic to evaluate traffic operations for both uninterrupted and interrupted flow conditions.  
David has used Vissim to model multi-modal for various projects to look at simulations to 
improve queuing and weaving conflicts along freeway segments and at intersections.  David 
is proficient in Microsoft Office, Microsoft Excel, and Microsoft Word. 

16 

 

Harrison P. Burke, PE 
Traffic Engineer 

Mr. Burke is a Traffic Engineer in SSFM’s Strategic Services Group. Since graduating 
college, he has been involved in numerous aspects of transportation design – including an 
emphasis on the planning and design of bike facilities and “Complete Streets” related safety 
improvements for bicyclists and pedestrians. He has also worked extensively on plan 
production for a large-scale arterial resurfacing program. 

6 

 

April Surprenant, AICP 
Senior Project Planner 

Ms. Surprenant is the Manager of SSFM’s Strategic Services Group with more than thirty 
years of experience in planning, real estate, and architecture. She is passionate about 
continuing to move our islands toward a more resilient and sustainable future. Various 
leadership positions have exposed her to many facets that have expanded her skillsets in 

36 
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project development, agency management, and employee development. 

 

Oliver Lau, AICP 
Project Planner 

Mr. Lau has over 5 years of experience providing community, transportation and climate and 
resilience planning in Hawaii, on the U.S. mainland, and across the Pacific. He is a systems 
thinker who is passionate about reaching planning solutions informed by robust public 
engagement supported by data analysis. He has worked with a wide range of clients from 
small rural communities to large federal agencies. Through this experience he has developed 
skills in geographic information systems, technical writing, graphic design, and virtual and 
face-to-face meeting facilitation. 

7 

 

Jennifer M. Scheffel 
Environmental Planner 

Ms. Scheffel has over15 years of experience in environmental planning and project 
management. Experience includes public involvement, environmental documentation, and 
permitting for the energy sector (including renewable energy), transportation and transit, and 
Department of Defense projects (Air Force, Navy, and Marines) in Hawaii, Guam, the 
Commonwealth of Northern Mariana Islands, and the US mainland. Also experienced with 
environmental compliance during design, preconstruction, construction, and post-
construction. 

23 

 

Jorge Felix 
Project Planner 
Mr. Felix is a Planner in SSFM’s Strategic Services Group with 16 years of professional 
experience. in community and environmental planning. Mr. Felix has extensive experience in 
managing diverse projects, applying a broad range of qualitative and technical skills. He 
excels in comprehensive research, technical reviews, and using advanced platforms. His 
work ensures regulatory compliance and environmental planning. Additionally, he has 
conducted multi-disciplinary social, economic, and environmental studies, coordinated 
environmental projects, and collaborated with various local, state and federal agencies to 
conduct environmental analysis and contribute to transportation and transit strategies, 
sustainability plans, and a technical advisory committee. He has also provided crucial 
planning services to municipalities, prepared staff reports, managed permits, and coordinated 
technical studies and environmental documents. 

16 

 

Laurien “Lala” Nuss  
Project Planner 

Ms. Nuss is a Project Manager and Planner in SSFM’s Strategic Services Group with 15 
years of professional experience providing consulting and project management services for 
private, non-profit, philanthropic, and public sector organizations seeking innovative 
endeavors to transforming systemic inequity, strengthening community-led capacity & climate 
resiliency from the “inside out & roots up”.  
Since returning to her island home, the past 16 years have been dedicated to re-cultivating 
root relationships and weaving together her corporate, nonprofit, and government 
professional experience to be of service reshaping and redefining community wellbeing from 
a place-based, culturally-grounded perspective, centering socio ecological wellbeing.  

15 
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Alice McLean 
Project Planner 

Ms. McLean has 13 years of experience managing complex projects, engaging with 
stakeholders, conducting research and data analysis, and communicating effectively on a 
variety of platforms. She has experience working in collaboration across sectors to identify 
and implement community-based ecosystem restoration strategies. 

2 

 

Lulu Chun 
Project Planner 

Ms. Chun is currently a Planner in our Strategic Services Group. In this position, she currently 
performs mapping or graphic design using Adobe suites, ArcGIS, Sketchup or similar 
computer graphics to support work on transportation planning, urban design, and traffic 
engineering projects. 

9 

 

Janet Meinke-Lau 
Senior Planner 
Ms. Meinke-Lau is a Senior Planner in SSFM’s Strategic Services Group with nine years of 
professional experience in land use regulation in Oahu and two years of master planning 
experience in the Philippines. She is passionate about development being connected to 
community and improving the built environment to expand housing, mobility, and recreational 
opportunities. Ms. Meinke-Lau has processed a variety of discretionary permits for the City 
and County of Honolulu and the State of Hawaii and has utilized her planning knowledge and 
experience to shape our communities be more equitable, environmentally sustainable, and 
well-designed.  

11 

 

Heather Bartlett 
Project Planner 
Ms. Bartlett has over 5 years of experience providing community planning services in Hawaii 
and on the U.S. mainland. She is knowledgeable about research and data-driven approaches 
to inform creative problem solving. She excels in community engagement, connecting with 
stakeholders, and building relationships that bridge workgroups. Through these involvements 
she has developed skills in geographical information systems analysis, R, database 
management, responsive web development, collaborative project planning and 
implementation. She is a team motivator and effective communicator and above all, she has a 
passion to do good for the community she serves. 

7 

 

Jena Kamalani Earle 
Project Planner 

Mrs. Earle has 3 years of experience in planning, community involvement and outreach, 
leadership, and emphasizing the perpetuation of Hawaiian history, culture, language, and 
values. She has experience with technical writing, research and analysis, public outreach, as 
well as graphic and web design, and has received special recognition for her interest in 
environmental, land use, and infrastructure issues in Hawaiʻi and the Pacific Islands. 

3 

 

Laura Wisecup 
Project Planner 

Ms. Wisecup is a Planner in SSFM’s Strategic Services Group with 2 years of professional 
experience in in urban and transportation planning working for local governments in the 
States of North Carolina and Hawai‘i. She is passionate about sustainable,  equitable, and 
safe urban mobility exemplified through her professional work and academic research such 
as “Alert Eyes Save Lives” professional report and “Cycling For All” academic research. Ms. 
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Wisecup has actively collaborated on various projects aimed at enhancing active 
transportation infrastructure such as a pedestrian and bicycle safety analysis, trail wayfinding, 
recreational waterways route planning, and grant applications to enhance walking and biking 
in communities. In addition, Ms. Wisecup leverages the use of Geographic Information 
Systems (GIS) in her work to analyze urban patterns and identify issues and areas of 
opportunity 

 

Ranelle K. Ho, CCM, CQM, CGA 
Construction Manager 

Ms. Ho is the Manager of SSFM’s Construction Management Group and also serves as a 
Senior Project Manager on a wide variety of assignments.  She has extensive project 
management experience for a wide variety of projects, including development projects and 
community master planning, educational projects, residential projects, and institutional 
projects in Hawaii.  She has managed numerous projects involving complex requirements for 
planning, design and construction.  She serves as the primary interface for technical support 
for various military, federal, state and county projects. 

43 

 

Paul M. Chung, PE 
Construction Manager/Senior Civil Engineer 
Mr. Chung is a project engineer with extensive project management and civil engineering 
experience.  His managerial experience; technical expertise/field experience, practical 
knowledge and strong leadership qualities are exemplified in his excellent working 
relationships and ability to work collaboratively with all project stakeholders.  His strengths 
include dedication, effective problem-solving, interpersonal and organizational skills to 
manage a variety of tasks and projects, with the flexibility to meet demanding work 
environment challenges. 

35 

 

Ivan Nakasone, PE, CCM, LEED AP BD+C 
Construction Engineer 
Mr. Nakasone is currently a Construction Engineer, providing construction management and 
inspection, for City wastewater and University of Hawaii projects.  He has worked as a 
construction inspector and construction engineer for City and State projects.  As a 
construction engineer he has performed the following duties: managed and inspected the 
installation/rehabilitation of thousands of feet of sewer lines and the consequential 
relocation/reinforcement of waterlines and other underground utilities and structures; 
coordinated the removal, relocation and installation of utilities with agencies such as HECO, 
Hawaiian Telcom and the Board of Water Supply; managed the acquisition and upkeep of 
permits, including: excavation, street usage, NPDES, noise variance, and discharge; and 
organized and led pre-construction, special, and weekly control meetings for various projects. 

17 

 

Thomas Fujimoto, CCM, ENV SP 
Construction Manager 

Mr. Fujimoto has significant construction management and project management experiences.  
His background includes military construction, wastewater treatment plants, education 
facilities, luxury condominium, rail, and airport projects.  He has extensive industry knowledge 
from the standpoint of an owner’s representative, a construction manager, and a project 
manager.  Mr. Fujimoto’s expertise includes quality assurance and quality control 
management, job-site safety, subcontractor and contract management and construction 
scheduling. 

51 
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Javis D. Carino, PE, CQM 
Construction Manager/Engineer 

Mr. Carino currently works as a Construction Engineer performing construction management 
for a wide variety of clients and project types.  He is experienced in providing construction 
management and support services for federal aid highway, site infrastructure, and building 
projects.  In this role, he has coordinated and reviewed contractor's work schedules, reviewed 
construction contract cost control procedures, conducted construction progress inspections, 
conducted construction quality control services, reviewed contractor’s tests on materials and 
systems, reviewed materials and equipment receiving documentation, reviewed and 
documented construction contract changes, completed construction phase documentation, 
and conducted substantial completion and final inspection services.  

27 

 

Feliberto Velasco Jr. 
Construction Inspector 
Mr. Velasco, Jr. is a Senior Construction Inspector in SSFM’s Construction Management 
Group.  He has over 40 years of experience in the industry and has held positions as 
Construction Inspector and Engineering Tech with the State of Hawaii, Department of 
Transportation - Highways Division at various branches, and the City and County of Honolulu, 
Department of Design and Construction. 

45 

 

Jim Tsuda 
Construction Inspector 
Mr. Tsuda is a Construction Inspector in SSFM’s Construction Management Group.  He has a 
wide variety of project experiences, including reviewing contractor's work schedules, 
reviewing construction contract cost control procedures, conducting construction progress 
inspections, conducting construction quality control services, reviewing contractor’s tests on 
materials and systems, reviewing materials and equipment receiving documentation, 
reviewing and documenting construction contract changes, completing construction phase 
documentation, and conducting substantial completion and final inspection services. 

22 

 

Charles Miller 
Construction Inspector 
Mr. Miller is a Construction Inspector at SSFM and a member of its Construction 
Management Group.  He has over 20 years of experience in the construction industry 
including Construction Inspector at DOT Highways (1 year). 

33 

 

David Cansana 
Construction Inspector 

Mr. Cansana is a Construction Inspector I at SSFM and a member of its Construction 
Management Group.  He started off as a Field Office Clerk and worked directly with the 
Project Engineer to file and maintains documents according to Federal standards.  As a 
Construction Inspector, he is currently working on the Honolulu Authority for Rapid 
Transportation (HART) ASU and On-call Contractor 3 projects. 

17 

 

Bruce Hirota 
Construction Engineer 

Mr. Hirota has 30 years of experience assisting with and coordinating contracting services for 
various clients including the State of Hawaii Department of Transportation, City & County of 
Honolulu, Army Corp of Engineers, NAVFAC, FHWA, & various utility companies including 
the Board of Water Supply, Hawaii Gas & Hawaiian Electric.   

33 
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Daniel Kaiawe 
Supervising Construction Inspector 

Mr. Kaiawe joined the SSFM team with over 25 years of experience in the construction 
industry, with an extensive background in highways and roads. He has worked on projects 
throughout Hawaii in various roles including stone masonry, concrete flatwork, heavy 
equipment operator, field supervisor, foreman, and quality control. 

32 

 

Patrick Pamatigan 
Construction Inspector 

Mr. Pamatigan has 33 years of experience in the construction industry.  He has extensive 
years in this industry and brings a unique skill set and valuable insight in overseeing multiple 
projects with multiple phases and tasks.  He has a proven track record of working 
collaboratively with team members and associated agencies to achieve safety, production, 
quality, and budgetary goals. In addition, he has considerable experience in managing 
projects from beginning to end, developing, and executing project plan, managing process 
and personnel, proactively identifying issues, and developing solutions to mitigate cost and 
conflict. Currently, Mr. Pamatigan is a Construction Inspector on the Pali Highway 
Resurfacing, Vineyard Boulevard to Waokanaka Street project for the State of Hawaii 
Department of Transportation, Highways Division. 

34 

 

Clifton Tobalado 
Construction Inspector 
Mr. Tobalado has 16 years of experience in the construction industry.  His experience as a 
Construction Inspector includes extensive emergency work projects for the State of Hawaii 
Department of Transportation on the island of Kauai, which included the removal and 
construction of the 3 bridges at Waioli/Waipa/Waikoko, Hanalei hillside landslide cleanup and 
slope stabilization, Waikoko bridge shoreline revetment, Wailua bridge pier scouring repair, 
and Wailua bridge flood debris cleanup.  Mr. Tobalado’s experience also includes roadway 
reconstruction and paving projects on the island of Kauai.  Prior to his career as a 
Construction Inspector, Mr. Tobalado worked with an Audio-Visual contractor for 10 years as 
an Estimator/Project Coordinator. 

17 

 

Shane Ramos 
Construction Inspector  

Mr. Ramos is a part of the SSFM Construction Management Group and is currently working 
on the General Bridge and Tunnel Inspection Program Services Project as an Inspector. 

2 

 

Daryl Cardines 
Construction Inspector  
Mr. Daryl Cardines has his Vocational School Certificate from the Local 368 Laborers Union 
and has 20+ years of experience managing and overseeing general contractors and 
subcontractors to ensure compliance and providing general construction work and support for 
residential and commercial projects. He has managed and instructed skilled and unskilled 
laborers for various projects and ensured that the workers were qualified and knowledgeable 
about their roles and assignments according to skill sets. Mr. Cardines also has extensive 
knowledge and ability to interpret construction drawings, symbols, procedures, codes, and 
standard requirements.  

22 
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Kaelynn Navarro 
Construction Inspector  
Ms. Navarro has worked in the SSFM Construction Management Group from 2018 to 2023 
and she has worked directly with the Group Manager, Construction Managers, Project 
Engineers, and Construction Inspectors. She has provided Project Coordination support for 
various Construction Management projects, which includes assisting with staff development 
training, assisting with software platform, startup of projects, continuous upkeep of files, 
verification of accuracy of Contractor’s certified payrolls, and client’s close out 
requirements. In addition, she has provided administrative support to Project Managers in 
other SSFM groups for a variety of projects. She has also acted as a Construction Inspector, 
which includes, field verification, composing daily inspection reports and assisting the senior 
inspectors with various requirements. 

7 

 

Jo-Anna Herkes 
Business Development (Hilo Office) 

Ms. Herkes serves as the SSFM Vice President in charge of the firm’s federal contracts 
compliance program.  She provides project management services to a wide cross section of 
private corporations and public agencies.  Ms. Herkes has over 35 years of professional 
experience in corporate management and fundraising, Development of Community Relations 
and Outreach Programs, Project Liaison to community organizations, community leaders, 
neighborhood boards, business organizations, individual organizations and stakeholders.   

38 

 

Austen Drake, PE 
Civil Engineer (Hilo Office) 

Mr. Drake joined the firm in 2008 and is currently the resident manager of SSFM’s Hilo Office.  
He is a Project Engineer responsible for planning and design for a wide variety of civil 
engineering projects.   He has extensive experience in the planning and design of highway 
and road projects. 

22 

 

Robyn Ito, PMP, PE 
Civil Engineer (Hilo Office) 

Ms. Ito joined the firm in 2004 and is currently a Senior Project Engineer assigned to SSFM’s 
Hilo Engineering Group.  In this position, she currently performs planning and design for a 
wide variety of project management and civil engineering assignments. 

22 

 

Genevieve Runningwind 
Senior Project Coordinator (Hilo Office) 
Ms. Runningwind brings over 20 years of professional administrative experience and serves 
as the Office Administrator for Hawaii Island and is a Senior Project Coordinator for a wide 
variety of project management, construction management, planning, and engineering 
projects.  In her role as Senior Project Coordinator, she manages the documentation and file 
management for all project activities and performs the contract and financial management for 
each project.  She performs research, data coordination, and compilation of information from 
source materials and documents for submission to Clients.  She also prepares Fee 
Proposals, Notice to Consultants, Scopes of Work, Change Orders as well as reports, 
submittal packages, project schedules, and other documents as needed. 

27 
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Michael Chanley, CCM 
Construction Manager (Hilo Office) 

Mr. Chanley has over 26 years of experience in construction management.  His project 
experience includes building subdivisions, roads, shopping centers, water tanks, underground 
utilities, and airfield paving. 

28 

 

Laura Assum-Dahleen 
Construction Inspector (Hilo Office) 
Ms. Assum-Dahleen has over 25 years of experience in construction management and 
general contracting services.  Fifteen years were working directly for a general contractor as a 
Quality Control Manager, Project Manager, Estimator and Field Engineer.   

32 

 

Galen Gokan, PE 
Construction Manager & Project Engineer (Kauai Office) 

Mr. Gokan is an experienced Project Engineer and Construction Manager in SSFM’s Kauai 
Office.  He has designed a wide variety of facilities and infrastructure including subdivisions, 
roadways, and infrastructure for a wide variety of government agencies and private sector 
clients.  He also has experience in drainage studies and design of septic systems.  He has 
also provided construction management, construction administration, and inspection services 
for subdivisions, roads, and utility infrastructure projects. 

33 

 

Daniel Ha 
Construction Engineer / Structural Design Engineer (Kauai Office) 
Mr. Daniel Ha has 3 years of experience providing inspection and construction management 
for his various projects and 2 years of experience providing structural design and drafting for 
his various projects. 

4 

 

Leslie Yoshioka 
Construction Manager (Kauai Office) 

Mr. Yoshioka is currently a Construction Manager in SSFM’s Kauai Office. He has over 35 
years of engineering experience; initial 11 years involved with the design and construction of 
water systems and state parks facilities and the remaining 24 years in the operations and 
maintenance of County of Kauai Department of Water island wide water systems. He also 
has 18 months of experience as a construction management project superintendent for the 
planned master development of Kukuiula subdivision.  

54 

 

Eric Matsuda, PE, LPLS 
Manager, Maui Operations 

Mr. Matsuda joined the firm in 2004 as a Senior Project Engineer in the Maui Office and is 
experienced and licensed in both civil engineering and land surveying.  His extensive project 
experience on the Island of Maui has been focused on subdivisions, infrastructure, roads and 
other related projects. 

33 

 

Brooks Aoki, PE, LPLS 
Civil Engineer (Maui Office) 

Mr. Aoki currently works as a Construction Manager for a variety of clients and project types.  
He is experienced in providing construction management and support services for Federal 
Aid highway, site and roadway infrastructure projects.  As Construction Manager his tasks 
have included review of contractor’s work schedules, construction cost control procedures, 
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traffic control plans and material submittals.  He has conducted and documented construction 
progress inspections, quality assurance material sampling and reviewed and prepared 
contract change orders and contractor payment requests. 

 

Cory J. Uchima 
Construction Manager (Maui Office) 

Mr. Uchima currently works as a Construction Manager/Senior Inspector for a variety of 
clients and project types.  Cory brings much experience to our Maui CM Team with his 10 
years of Construction Management and 8 years as a Project Manager for a construction 
company.  He is experienced in providing construction management and support services for 
Federal Aid highway, site and roadway infrastructure projects.  As Construction Manager, his 
tasks have included review of contractor’s work schedules, conformity to construction cost 
control procedures, traffic control plans and material submittals.  He has conducted and 
documented construction progress inspections, quality assurance material sampling and 
reviewed and prepared contract change orders and contractor payment requests. 

37 

 

Jason Kuraoka 
Field Engineer (Maui Office) 

Mr. Kuraoka is an experienced field engineer with SSFM’s Maui Office.   He is experienced in 
providing field operation inspections for both County and State projects.  As a field engineer 
his tasks have included review of contractor interviews, work schedules, construction traffic 
control plans and safety plans.  He has conducted and documented project inspections, 
material sampling and reviewed contract change orders. 

19 

 

Shane Deocares 
Construction Inspector (Maui Office) 

Mr. Deocares is currently a Construction Inspector in the SSFM Maui Office.  He is 
experienced in providing construction management and support services for federal aid 
highway, site infrastructure, and building projects. 

30 
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LIST OF REPRESENTATIVE PROJECT MANAGEMENT EXPERIENCE 
The experience and competence of SSFM’s Project Management Group and its project managers are best exemplified in 
the following project assignments: 

PROJECT MANAGEMENT EXPERIENCE 

 

 

Professional Services to Provide Various Services for the Department of 
Public Safety (PSD), Statewide, PSD 21-ADM-29 
SSFM is currently under contract to the Hawaii Department of Corrections and 
Rehabilitation (fka Public Safety Department) to provide various services statewide 
(Halawa Correctional Facility; Oahu Community Correctional Center; Laumaka Work 
Furlough Center; Waiawa Correctional Facility; Women’s Community Correctional 
Center; Kauai Community Correctional Center; Maui Community Correctional 
Center; Hawaii Community Correctional Center; Kulani Correctional Facility). 

Work includes urgent and immediate repairs, rehabilitation, renovations, 
replacement, upgrades, improvements of buildings, sites, infrastructure and related 
equipment, mechanical and electrical systems and processes, security and 
operations equipment and infrastructure, and to address Americans with Disabilities 
Act (ADA) health and safety violations impacting DCR facilities statewide. 

Estimated Cost: $5.0 million (fees) 

 

Professional Consulting Service for Construction Management of the Teaching 
Clinic College of Micronesia Pohnpei Campus, Federated States of Micronesia  
SSFM provided project and construction management services for the FSM College 
of Micronesia’s new 5,767 sq. ft. Teaching Clinic. This is a Design-Build project on 
the existing campus. The project is funded through U.S. Compact Funds. 

Estimated Construction Cost:  $4.5 million 

 

Professional Consulting Services for the Construction Administration of the 
College of Micronesia National Student Center, Federated States of Micronesia 

SSFM is providing project and construction management services for the FSM 
College of Micronesia’s new Student Center. The approximately 6,000 SF, two-story 
building is located at the National Campus and is scheduled to be completed in the 
first quarter of 2025. The project is funded through U.S. Compact Funds. 

Estimated Construction Cost:  $5 million 

 

Kamakaeha Avenue (Kona Judiciary) Roadway Design 
Kona, Hawaii 
SSFM provided project management and civil engineering services for a road 
extension of Kamakaeha Avenue, on Liliuokalani Trust land, to provide access to the 
proposed Kona Judiciary Complex. SSFM led the multidisciplinary project team to 
provide topographic survey, geotechnical engineering, civil engineering, landscape 
design and electrical engineering as required to complete construction drawings. In 
addition, SSFM coordinated with the client and their planning team to obtain a 
variance to the subdivision requirements from the County of Hawaii, allowing the 
construction of the road. SSFM assisted the client in designing the interim phase to 
provide for the minimum infrastructure investment needed, and a future condition to 
fulfill the Client’s long-term objective of incorporating Complete Streets concepts to 
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accommodate all users (bicycles, pedestrians, vehicles). 

Estimated Construction Cost:  $1.8 million 

 

Inspection of Overhead Sign Structures on Interstate Routes H-1, H-2, H-3 and 
H-201, Project No. HWY-DB-SE21-03, STP-0300(194) 
Oahu, Hawaii 
SSFM provided project management, structural engineering, planning, and traffic 
engineering services for the inspection of 141 highway sign structures located 
throughout Oahu. SSFM also developed traffic control plans, traffic management 
plans, inspection reports, and preliminary cost estimates for repairs of structures with 
low ratings, which allowed the State to program repairs for future design and 
construction projects.  

Estimated Construction Cost:  $2 million (fees) 

 

Construction Management Services for Infrastructure Development for the 
Lima Ola Workforce Housing Development Phase I, Eleele, Kauai, Hawaii 
SSFM provided project management and construction management services for 
Phase I of the infrastructure development for the 75-acre Lima Ola Workforce 
Housing project. SSFM contributed to the success of the project by working towards 
a common goal with the contractor and designer. The Construction Management 
team increased its inspection staff to have eyes and ears at all locations that 
required special and ongoing inspections. Special inspectors were also brought on to 
review rebar placement and concrete pours in addition to continuous inspection of 
pipe and electrical placement and fill. These daily inspections were a critical 
component to ensuring that all County standards were met.  

Estimated Construction Cost:  $19 million 

 

FY25 B3660 Hangar Renovations, Kadena Air Base, Okinawa, Japan 
SSFM provided project management and structural engineering services for the 
seismic evaluation and wind analysis of the mission-critical Hangar B3660 which 
consists of a main hangar and two adjacent wings. SSFM’s team evaluated the 
condition of the existing structure by visual observation method and provided wind 
analysis on the hangar building with a 3D finite element structural software, 
SAP2000. The final B3660 Seismic and Wind Evaluation Report summarized Tier 1 
and Tier 2 evaluations of the hangar’s strength and capacity to support the design 
wind loads and additional weight of a new roofing system and allow for the most 
cost-effective renovation of the hangar. 

Estimated Construction Cost:  $54.7 million 

 

FY23 Special Project RM 20-0230 Dry Dock No 1 Void Repair Phase 1, Joint 
Base Pearl Harbor-Hickam, Hawaii 
As an SSFM-NOEI JV partner, SSFM provided project management, civil and 
structural engineering services for the complete Design Bid Build construction 
package for the repair and maintenance of Dry Dock No. 1 Void Repair, Phase 1 at 
Joint Base Pearl Harbor-Hickam, Hawaii. The project included a Site Engineering 
Investigation Report, re-validation of the DD 1391 Form, and engineering services 
that included topographic/utility data survey, pavement assessment investigation, 
subsurface/ geotechnical investigation, hazardous/contaminated materials testing, 
and the construction plans as base bid and bid option. 
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Estimated Construction Cost:  $28.9 million 

 

FY21 MCON Project P-7001 Peltier Child Development Center Traffic, Parking, 
ATFP and Seismic Study, Joint Base Pearl Harbor-Hickam, Hawaii 
SSFM provided project management, planning, civil and traffic engineering services 
to develop a planning study for the future renovation and expansion of the Peltier 
Child Development Center (CDC). The study included traffic, parking, Antiterrorism 
Force Protection (ATFP), environmental, electrical, structural, and seismic analysis 
for planned renovations to increase the number of children the CDC can 
accommodate, from 246 to 380.  

Cost:  $378,699  

 

Facilities No. 2014 & 2015 – Sewer Lift Stations No. 1A & 1, Condition Survey & 
Assessment, Joint Base Pearl Harbor-Hickam, Hawaii 
SSFM provided project management, civil and structural engineering services to 
develop a condition survey of the existing Sewer Lift Stations No. 1 and No. 1A 
located within the airfield flight line and adjacent to Bldg. 1055H. The survey 
provided an assessment of estimated usage life for the lifts if no action is taken, as 
well as if recommended repairs and upgrades are completed, and evaluated the 
feasibility of constructing a new lift station at the current location and at other sites 
outside of the flight line.  

Estimated Construction Cost:  $11.3 million  

 

Kukuihaele Park Improvements 
Honokaa, Hawaii 
SSFM was the Prime Consultant for this improvement project that included the 
addition of a comfort station and pavilion, a little league baseball field with dugouts 
and bleachers, a jogging path around the perimeter of the park, and replacement of 
the existing basketball court.  The project also included site access improvements to 
and from Kukuihaele Road, ADA walkways and sidewalks, additional parking areas, 
and retaining walls. 

Estimated Construction Cost:  $5.0 million 

 

First Responder Technology Campus Development and Programmatic EIS, 
Mililani, Oahu, Hawaii 
SSFM provided comprehensive development management (project management, 
master planning, programming, civil and traffic design, land use planning and 
entitlements) for the $7.9M project to develop a First Responder Technology 
Campus (FRTC) on a 243-acre greenfield site owned by the State, Hawaii 
Technology Development Corporation (HTDC). The FRTC was envisioned to be a 
centrally located, state-of-the-art facility serving multiple Federal, State of Hawaii, 
and City and County of Honolulu (County) first responder agencies on Oahu. The 
wide range, size, and intensity of proposed uses for the property identified in the 
master plan required a HRS 343 Programmatic EIS to assess all potential project-
related impacts and to identify any necessary mitigation measures. 

Estimated Construction Cost:  $315-470 million 
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FY21 JFY18 J-609 Apra Embark Facility 
Naval Base Guam (NBG), Apra Harbor, Guam 
SSFM provided Civil, Structural, Traffic Engineering, and Project Management 
services for the complete Design-Bid-Build package for new embarkation and 
debarkation facilities for the Third Marine Expeditionary Force (III MEF) on an 
approximately 12-acre site at NBG. The new facility will support embarkation of 
personnel and equipment moving into Guam, as well as increased frequency of 
debarkation for training and movement throughout the Pacific Rim. The 
approximately 12-acre project site contains 5 at-grade wash lanes and 5 elevated 
wash lanes, an operations building, utility buildings, desilting basin, and a bio-secure 
area for storage.  

Estimated Construction Cost:  $106.9 million 

 

FY20 MCON Project P-311 Central Fuel Station 
Naval Base Guam, Joint Region Marianas, Guam 
SSFM provided project management, civil engineering, and structural engineering 
services for the development of a Ready to Advertise Design-Build RFP package for 
construction of the fuel station, which will serve the base and support tactical 
activities. The fuel station facilities include a multi-outlet fueling station with five 
12,000-gallon cylindrical tanks, reinforced concrete canopy roof, columns and 
shallow spread footings, a tank/truck filling station, fuel storage facility, fuel 
administration building, and generator building.  

Estimated Construction Cost:  $32 million 

 

FY23 DHA Medical Clinic Replace Chillers & AHU’s Building 626, Kadena Air 
Base, Okinawa, Japan 

SSFM was the Prime Consultant for this MILCON utility system project involving the 
preparation of a full ready to advertise ready (RTA) design-bid-build package, 
including plans and specifications, for the replacement and/or repair of the existing 
Building 626, Kadena Medical and Dental Clinic, HVAC system.  The Kadena 
Medical and Dental Clinic is an approximately 231,766 square foot facility built in 
1999.  The Chillers and condenser units are original to the facility.   

Estimated Construction Cost:  $14.4 million 

 

War Memorial Football Stadium Rehabilitation Assessment, Job No. P19/017, 
Wailuku, Maui, Hawaii 
SSFM provided Property Assessment services to identify and quantify the level of 
deferred maintenance at the War Memorial Football Stadium.  The scope was limited 
to Environmental and Structural assessments of the stadium facilities exclusively.  
The purpose of the assessment was to identify the scope and probable costs for the 
County’s future programming and future budgeting of repairs to the stadium.    

Estimated Cost:  $96,000 (fees) 
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FY23 Special Project HI2301M Replace Primary Digester B902, MCBH, 
Kaneohe Bay, Hawaii 
SSFM served as the prime consultant to replace the existing Primary Digester 
(B902) at the Kaneohe Bay Water Reclamation Facility (WRF).  The existing 
Digester will be replaced with a new concrete digester located at the existing Sludge 
Drying Bed 2 (B893).   

Estimated Construction Cost:  $6.57 million 

 

DESC1803 Construct Bulk Storage Tanks 
Marine Corp Air Station (MCAS) Iwakuni, Japan 

SSFM prepared a Requirements Document feasibility study, phasing plan, and cost 
construction estimate for the replacement and upgrade of four areas of bulk JP-5 
fuel storage located on MCAS Iwakuni.  The storage capacity was doubled to 
815,000 barrels (BBL) from the previous capacity.  Available land was limited and 
required the demolition of several support buildings to meet UFC and NFPA 
requirements necessary to increase the storage capacity required.  The study 
explored alternate methods of spill containment which required NAVFAC approval to 
upgrade the fuel storage capacity.  The program includes four separate phases to 
increase total bulk storage capacity by 430,000 barrels.  

Estimated Construction Cost:  Phase 1: $68 million; Phase 2: $85 million; Phase 3: 
$66 million; and, Phase 4: $101 million 

 

FY23 Special Project HI2301M Replace Primary Digester B902, MCBH, 
Kaneohe Bay, Hawaii 
SSFM served as the prime consultant to replace the existing Primary Digester 
(B902) at the Kaneohe Bay Water Reclamation Facility (WRF).  The existing 
Digester will be replaced with a new concrete digester located at the existing Sludge 
Drying Bed 2 (B893).   

Estimated Construction Cost:  $6.57 million 

 

FY18 Tinian Construction Capacity Study (TCCS) 
Tinian, Commonwealth of the Northern Mariana Islands (CNMI) 
SSFM provided a comprehensive analysis of the infrastructure and resources 
requirements to support Department of Defense construction activities on the island 
of Tinian, CNMI.  The project team developed a methodology to produce 
recommendations based on a systematic approach in analyzing resources and 
limitations to each technical discipline. The purpose of the TCCS was to assist DoD 
in making informed planning and programming decisions for future DoD construction 
on Tinian.   

Cost:  $1.23 million (fees) 
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Guam Cultural Repository, Project Management & Construction Management 
Services, University of Guam, Mangilao, Guam 

SSFM provided Project Management/Construction Administration for the design and 
construction phases of the Guam Cultural Repository (GCR).  The 13,000 SF facility 
enables the Territory of Guam to address the current artifact storage deficiency and 
to accession archaeological objects discovered or unearthed during construction 
activities on Guam.  

Estimated Construction Cost:  $10 million 

 

FY21 LXEZ193344 APSI Airfield Damage Repair (ADR) Equipment Storage 
Facility, Kadena Air Base, Okinawa, Japan 

SSFM was the Prime Consultant for the planning design of this new three (3) single-
story Airfield Damage Repair storage facilities at three sites on Kadena Air Base. 
Storage facilities were made of structural steel and cast-in-place concrete frame, 
perimeter cast-in-place and concrete masonry unit walls, and cast-in-place concrete 
slab-on-metal deck roof.  

Estimated Construction Cost:  $33.0 million 

 

Public Safety Main Building Space Allocation Services 
Honolulu, Hawaii  
SSFM was the Prime Consultant responsible for development of a long-term 
facilities master plan and space program for all PSD administrative functions, except 
for prisons and correctional facilities. 

Estimated Construction Cost:  $10 million (anticipated) 

 

Kamuela Vacuum Cooling Plant, Master Plan Feasibility Study, Kamuela, 
Hawaii  
SSFM provided planning and project management services for a master plan study 
of an existing property in Kamuela that the client owned and leased to a cooperative.  
SSFM provided recommendations to update the existing facility to meet the Food 
and Drug Administration’s Food Safety Modernization Act (FSMA), as well as 
explored expansion of the property to offer other amenities, such as washing, 
packing, and processing of produce to encourage and promote farming. 

Cost:  $100,000 (fees) 

 

JFY 22 J-875 Battle Staff Training Facility (BSTF) 
Finegayan, Guam  
SSFM facilitated this Programming & Preliminary Design Workshop for the U.S. 
Marine Corps new three-story 84,000 SF Battle Staff Training Facility where all the 
separated existing operations currently located in Okinawa will be relocated to a new 
consolidated facility in Guam.  

Estimated Construction Cost:  $118.2 million 
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JFY18 Project J-011 Base Administrative Building Facilitation, Naval Base 
Guam Telecommunications Station, Joint Region Marianas, Finegayan, Guam  
SSFM facilitated this Programming & Design Workshop for a new U.S. Marine Corps 
three-story Base Administrative Building, new Courthouse and new Post Office.  The 
three (3) new facilities are estimated to cost $80.7M for approximately 69,000 SF of 
new construction. All of the existing operations are currently located in Okinawa and 
their functions will be relocated to these new facilities in Guam when complete.  

Estimated Construction Cost:  $80.7 million 

 

 

FY21 MCA PN090926 Battalion Headquarters Building, Kadena AB, Okinawa, 
Japan  
SSFM was the prime consultant for the Code 2 Concept Design for this Air Defense 
Artillery (ADA) Administrative Facility at Kadena Air Base, Okinawa, Japan. Primary 
facilities included the Battalion Headquarters (medium size, 16,400 SF) with 
classrooms and Sensitive Compartment Information Facility (SCIF), Company 
Operations Facilities (COF) including Administrative Module (16,120 SF) and 
Readiness Module (45,118 SF), hardstand with canopy for weapon cleaning and/or 
other maintenance storage activities, hardstand for Tactical Operation Center (TOC), 
and privately owned vehicle (POV) parking for Battalion HQs and COF.  

Estimated Construction Cost:  $73.8 million 

 

FY20 MCA PN 077833 Vehicle Maintenance Shop 
Kadena Air Base, Japan 

SSFM was the Prime Consultant for the Code 2 Concept Design for a facility to 
maintain vehicles which transport Patriot Missiles.  Primary facilities included the 
Vehicle Maintenance Shop/Tactical Equipment Maintenance Facility (TEMF), 35,290 
SF (3,279 SM); Oil Storage Building, 1,560 SF (145 SM); Organizational Equipment 
Storage Building, 5,950 SF (553 SM); Hazardous Waste Storage 600 SF (56 SM); 
General Purpose Storage also known as the Supply Support Activity Storage (SSA), 
20,640 SF (1,918 SM); Total Site, 71,795 SM.    

Estimated Construction Cost:  $65 million 

 

HDOT Design Review Consultant Phase 3/4 
Honolulu, Hawaii 
On behalf of the Hawaii Department of Transportation and under contract to the 
Honolulu Authority for Rapid Transportation (HART), SSFM provided design reviews, 
construction reviews, and other engineering services for the Honolulu Rail project 
within HDOT rights-of-ways from Aloha Stadium to the Ala Moana Shopping Center.  
In addition, SSFM facilitated issuance of permits, plan approvals, and assisted 
HDOT in coordinating and overseeing the work within Highways, Airports, and 
Harbors Division’s jurisdictions. 

Estimated Cost:  $4.5 million (fees) 
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FY15 MCA PN77831 Patriot Missile Storage Facility 
Kadena Air Base, Okinawa, Japan 
SSFM provided program and project management, structural engineering, and civil 
engineering services for the preparation of a complete construction design package 
for this project.  The project included the design of two (2) new Missile Storage 
Facilities (MSF-1 and MSF-2) to replace Buildings 47555 & 47556 (MSF-1) and 
Building 49401 (MSF-2).  The combined storage capacity for the new facilities 
included 200 total missile canisters.  

Estimated Construction Cost:  $17.0 million 

 

Hilo Baseyard Communication Building and Tower 
Hilo, Hawaii  
SSFM provided project management, planning, construction administration, and 
special inspection services for a new communications building and antenna tower. 
The communication building and the antenna tower were designed by others.  SSFM 
coordinated the project between the Client and the Designer-of-Record and 
facilitated the building permit approval process, provided planning services for a 
Special Use Permit, construction administration services, special inspection visits.  

Estimated Construction Cost:  $200,000 

 

FY16 MILCON AFSOC103002 SOF Airfield Pavements 
Kadena Air Base, Okinawa, Japan 
SSFM was the prime consultant and provided project management, civil engineering 
and structural engineering for this project that supported the Air Force Special 
Operations Command (AFSOC) with its new mission in Okinawa that required new 
facilities and improvements to the airfield pavement required to accommodate 
special operation aircraft.   

Estimated Construction Cost:  $31.9 million 

 

Japan-United States Island Smart Grid Demonstration Project 
Battery Storage Facilities at University of Hawaii, Maui College 
Kahului, Maui 
SSFM provided project management and design services for the 2nd lithium battery 
storage facility on the Maui College campus. 

Estimated Construction Cost:  $2.0 million 

 

FY18 P-311 Central Fuel Station Joint Region Marianas 
Finegayan, Guam 
SSFM provided review and validation of the Draft Final Activity DD1391 and 
prepared the Program Final Region FEC DD1391.  SSFM prepared the Program 
Final Region FEC DD1391 which included the considerations from all disciplines. 
The work also included performing a Site Engineering Investigation (SEI), Utility 
Investigation, and historical Environmental Investigation. The project site is an 
approximately 3.2 acre parcel with a 1,550 SF Administration Building, 60,000 GA 
Fuel Storage, 8 fuel pumps, and back-up generator building. 
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Estimated Construction Cost:  $19.4 million 

 

Project Management Support Services for the Department of Education, 
Statewide, Hawaii  
SSFM is currently providing project management services to the Department of 
Education (DOE), Facilities Development Branch on a statewide basis for various 
repair and maintenance projects and minor Capital Improvement Projects (CIP). 
SSFM’s project manager is co-located with the DOE which allows for ease of 
coordination and project tracking, including quick reporting and collaboration with the 
DOE teams.   

Estimated Construction Cost:  $30 million (estimated) 

 

Geotechnical, Topographic Survey and Hazardous Materials Assessment 
Reports, Family Housing Infrastructure, Phase 4 
Kadena Air Base and Camp Foster, Okinawa, Japan 
SSFM provided project management services for geotechnical, survey work and 
hazardous materials site investigations that were conducted for 6 family housing 
neighborhood infrastructure improvements located on Camp Foster and Kadena Air 
Base. 

Cost:  $649,040 (fees) 

 

Preparation of Basic Criteria for Alliance Transformation and Realignment 
Project MC0509-T Telecommunication Upgrade, Camp Schwab, Okinawa, 
Japan  
SSFM prepared a Basic Criteria Package (BCP) for this telecommunication upgrade 
at Camp Schwab, Japan. The work included design and analysis for the installation 
of a new telecommunications Outside Plant (OSP) system to support the Futenma 
Replace Facility (FRF) Camp Schwab Master Plan layout and multi-year 
construction schedule.  

Cost:  $179,626 (fees 

 

Preparation of Basic Criteria Package for Alliance Transformation and 
Realignment (ATARA) Project MC2570-T Electrical Distribution System 
Camp Schwab, Okinawa, Japan 
SSFM provided project management services for the development and preparation 
of the BCP document.  This project will provide for the design and construction of an 
efficient, modern, and capable Primary Electrical Distribution System (13.8 kV High 
Voltage), fully equipped with a Supervisory Control and Data Acquisition (SCADA) 
System, to accommodate the power consumption associated with the marine Corps’ 
future mission tasking and force levels at the Futenma Replacement Facility (FRF) 
on MCB Camp Schwab, Okinawa. 

Cost:  $240,400 (fees) 
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FY14 MCA PN081987 Company Operations Complex 
Candidate PACOM Site, Japan 
SSFM was the lead firm in conducting 3rd party commissioning services for the 
construction of a new Company Operations Complex. The complex included 
concrete and gravel hardstands, administrative facility, maintenance facility, storage 
facility, entry control point, security control center, electronic security system 
infrastructure, security lighting, security fencing, security barriers, fuel storage 
system, and lighting protection.   

Estimated Construction Cost:  $33.3 million 

 

FY17 DHA TLAMM-P Construct Medical Warehouse 
Kadena Air Base, Okinawa, Japan 
SSFM provided the geotechnical investigation and topographic mapping for this 
57,000 s.f. medical material warehouse that is planned for in-house design by the 
USACE.  The design charrette was conducted and the footprint of the medical 
warehouse was changed.  SSFM maintained the project schedule despite the late 
confirmation of the building layout.  SSFM worked closely with the JED Design 
Manager to accommodate the adjustments necessary for the completion of the 
deliverables. 

Estimated Construction Cost:  Unknown 

 

Facilities Information Technology (IT) Project Management Services, Client 
Project Number R61004-15 
Various Schools Statewide, Hawaii 
SSFM provides long-term IT Project Management Services to the Department of 
Education’s Offices of School Facilities and Support Services (OSFSS).  SSFM 
functions as an in-house DOE IT Unit with direct access to all DOE Units. Our 
primary mission is to work across all DOE OSFSS Units to facilitate the development 
of several new technology platforms; utilizing off-the-shelf applications to the 
greatest extent possible. 

Cost:  Time & Materials (fees) 

 

Project Management Support Services, Various Locations 
Hawaiian Electric Company 
Island of Oahu, Hawaii 
SSFM is currently providing project management support services for various 
projects Hawaiian Electric projects.  For each assigned project, SSFM provides a 
qualified manager and coordinator co-located with Hawaiian Electric personnel.  Our 
staff are pre-approved and undergo background checks, security training, and 
Hawaiian Electric ethics training.  Co-location of personnel allows for ease of 
coordination and project tracking, including quick reporting and collaboration with the 
Hawaiian Electric teams.   
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Project Management Support Services 
26 Feed-in-Tariff Projects for the Hawaiian Electric Company 
Island of Oahu, Hawaii 
SSFM provided project management and coordination support services for the 26 
Feed in Tariff (FiT) projects.  Services included but not limited to project scoping, 
cost estimation, scheduling, stakeholder management and coordination, and 
reporting.  The SSFM PM worked with not only the developers but other internal 
departments of HECO and the Public Utilities Commission (PUC) in order to execute 
the project in a timely manner. 

 

FY17 Kinnick High School Due Diligence Planning Study 
Yokosuka Naval Base, Japan 
SSFM provided project management and structural engineering services to perform 
a due diligence and cost validation study at the proposed Briggs Bay site for Kinnick 
High School located at Yokosuka Naval Station.  Estimated Construction Cost:  N/A 

 

FY15 MILCON P213 Hangar 525 Modernization 
MCAS Futenma, Okinawa, Japan 
SSFM upgraded the aircraft maintenance hangar (Building 525) to current UFC 
standards for Type II Hangars to accommodate all stationed and soon anticipated 
aircraft.  Work included upgrading the roof joist support hoist and providing an 
independent bridge crane support system including a five ton crane with a hoist 
height increase in Hangar 525.  Facilities designed to meet or exceed the useful 
service life specified in DoD Unified Facilities Criteria. 

Estimated Construction Cost:  $2.712 Million 

 

FY15 MILCON P803 Aircraft Maintenance Hangar Alterations and Special 
Access Program Facility (SAPF) 
Kadena Air Base, Okinawa, Japan 
SSFM provided project management, structural engineering and civil engineering 
services for the development and completion of construction solicitation documents.  
The project included a Special Access Program Facility (SAPF) addition to Hangar 3 
(Building 762).  SAPF construction included floor slab on pile construction; structural 
steel frame and masonry walls and roof structure; interior utilities; exterior utilities; 
fire protection; communications extension; and necessary support for mechanical 
room addition to the squadron hangar space.  Estimated construction cost $17.36 
million. 

 

Battery Storage Facilities, Phase 2, Various Sites On Maui, Hawaii 
University of Hawaii Maui College 
Maui County Kihei Watewater Treatment Facility 
Maui County Highway Division Makawao Baseyard  
SSFM provided project management on pilot project working with Hitachi on 
developing Battery Storage Facilities.  This is a Japan-US government recognized 
demonstration project. 

Estimated construction cost $1.0 million 
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Emergency Relocation of Keonepoko Elementary School 
Pahoa, Island of Hawaii 
SSFM provided emergency management and support services for the construction 
and relocation of assets from Keonepoko Elementary School due to the Puu Oo 
Vent lava flow crossing Highway 130 and impacting Pahoa Town.  The project 
included planning, design, and construction management services for construction of 
a temporary elementary school campus for 450 students at the Keaau High School 
Athletic Parking Lot. 

 Estimated construction cost $3 million 

 

 

Post-Earthquake Assessment Various Schools 
Island of Hawaii 
SSFM provided Project Management, Structural Engineering, and Construction 
Management services for the Various Earthquake Damage Assessment and 
Recovery Services projects.  Facilities included Kohala Elementary, Kohala Middle, 
Kohala High, Laupahoehoe High and Elementary, and Paauilo Elementary.   

SSFM inspected and repaired various schools to bring back to operational status 
that existed immediately prior to the 15 October 2006 earthquake.  SSFM utilized 
ATC 20-1 (Applied Technology council 2nd Edition) Structural Post earthquake 
safety evaluation of buildings to conduct structural inspections, prepared 
details/sketches for force account work, provided construction management 
services, and project documentation. 

Estimated construction cost $45.5 million 

 

Electric Vehicle Quick Charge Station Phase II  
Queen Kaahumanu SC, Kaanapali Beach Hotel, Piilani SC, Maui Ocean Center, 
and Maui Tropical Plantation 
Island of Maui, Hawaii  
SSFM provided project management services for this pilot project with Hitachi and 
Kokuba Gumi for the development of five (5) emergency charging facilities for 
electric vehicles on Maui. 

Estimated construction cost $300,000 

 

JFY01 Project NA391 Outpatient Annex 
Yokosuka, Japan 
SSFM provided project management, structural engineering, and civil engineering 
services for hits Host Nation Funded Project which included the preparation of a 
Criteria Package for a new 60,000 SF, four-story building adjacent to the existing US 
Naval Hospital Yokosuka.  This project is required to provide urgent and necessary 
additional clinical and administrative outpatient support spaces for the Mental Health 
Clinic, Dental Clinic, Education and Training and Public Health functions that support 
the expanding mission of the USNH Yokosuka.   

Estimated construction cost $14.0 million 
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Preparation of Basic Criteria Package for Alliance Transformation and 
Realignment Project MC187-T ATAC Facility MCAS Iwakuni, Japan  
SSFM was the Prime Consultant for the preparation of a Basic Criteria Package for 
the project.  The project involved the construction of a new 1,682 SM (18,100 sf) 
one-story reinforced concrete general warehouse facility and transit shed.   

Estimated construction cost: $9.9 million 

 

Preparation of Basic Criteria Package for Alliance Transformation and 
Realignment Project MC0508T Base Communication Building, Camp Schwab, 
Okinawa, Japan  
SSFM provided project management services for the preparation of the Basic 
Criteria Package for the project which involved the construction of a single-story 616 
SM building of reinforced concrete interior, exterior walls and floor on concrete pile 
foundation to accommodate the dial central office and network communications node 
equipment that will support all telecommunications systems and infrastructure for a 
USMC Camp and Air Station.  

Estimated construction cost $2.8 million 

 

Construction Phase Services 
Improve Military Family Housing Electrical Infrastructure, Phase 1, Misawa Air 
Base, Misawa, Japan  
SSFM provided design consultation to the government during the construction phase 
of this project.  The project involved the replacement of the exterior Military Family 
Housing (MFH) electrical system from the main substation to all houses, upgrade and 
reconfigure existing substation; ensure all feeders are underground; replace all PCB 
transformers and worn transformers, switches and devices; include all wiring up to 
the transformer station of each house, and construct a building for the 6.6KV and 66 
KV transformers. 

Estimated construction cost $24.9 million 

 

Preparation of Basic Criteria Package 
ATARA Project AR0034-T Reconstruct 106 Family Housing Units, Sagamihara 
Family Housing Area, Japan 
SSFM provided project management services for the creation of a Basic Criteria 
Package for the project.  Services included a pre-design conference, site 
investigations, OBR conferences and preparation of criteria package which included 
drawings, narratives, and back-up data.  The project involved construction of 106 
Family Housing Units for officers and equivalent civilians consisting of sixty-two (62) 
3-bedroom units and forty-four (44) 4-bedroom units.   

Estimated construction cost $32 million  
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Preparation of Final Design Documents FY14 LXEZ 14-4287 
Improve Family Housing Infrastructure Phase 3 
Kadena Air Base, Okinawa, Japan 
SSFM was the Prime Consultant for the upgrade/replacement of electrical, water, 
sewer infrastructure systems.  The project is for the upgrade/improvement of the 
electrical, water and sewer systems for the Military Family Housing (MFH) areas to 
provide reliable service, as well as safety for its residents. 

Estimated construction cost $23.1 million 

 

Kalabera Cave Development Project 
Marpi Saipan 
SSFM was the Prime Consultant responsible for complete AE design services using 
the EA’s Preferred Alternative action.  The Kalabera Cave project and the 
surrounding area’s approximately 0.8 hectare is meant to be a tourist destination. 
Access to the interior of the cave beyond the proposed Viewing Platform will be 
limited to scientific research in coordination with the CNMI HPO.  

Estimated construction cost $1.9 million 

 

PSS Lower Base Facility 
Lower Base, Saipan, CNMI 
SSFM was the Prime Consultant for the design of the PSS Lower Base area to 
control the constant flooding, so severe that PSS Lower Base function is totally 
interrupted. The design diverted water flow from the main highway and provided an 
effective flood waterway towards existing drainage ways.  Included was the design of 
a new mezzanine structure that PSS plans to use as storage.   

Estimated construction cost $3.6 million 

 

New Laboratory Building 
Oceanic Institute Center for Applied Aquaculture and Marine Biology 
Waimanalo, Hawaii 
SSFM was the Prime Consultant for design and construction services for this new 
5,000 SF 1-story laboratory building, which includes three classrooms, restrooms, 
offices, and storage areas for laboratory equipment and teaching supplies.  The 
project also included a parking lot and landscaping to satisfy City and County of 
Honolulu’s Land Use Ordinance and the conditions of the Shoreline Management 
Permit.    

Estimated construction cost $2.32 million 

 

Hawaii State Civil Defense Emergency Warning Sirens Statewide Planning 
Phase 2 
Various Locations in Hawaii 
SSFM was the Prime Consultant responsible for securing site approvals for 
approximately 200 sites Statewide, including government permits/approvals, 
landowner approvals for each site, and assisting in preparation of the disposition 
documents.  This work also included the Installation of new composite poles, 
installation of new digital sirens, and removal of existing pole/siren where required. 

Estimated Construction Cost:  $16 million 
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PROJECT MANAGEMENT EXPERIENCE 

 

Preparation of Final Design Documents FY13 PAIP LXEZ 13-4286 
Improve Family Housing Infrastructure Phase 2 
Kadena Air Base, Okinawa, Japan 
SSFM provided project management and civil engineering services for the 
upgrade/replacement of electrical, water, sewer infrastructure systems.  Services 
included a pre-design conference, on-site design charrette, site investigations, on-
site OBR conferences and preparation of contract documents which included 
drawings, specifications, design analysis, and cost estimates.  SSFM and the design 
team ensured that all applicable US and local Japanese laws and codes were 
incorporated into the overall design. 

Estimated construction cost $29.9 million 

 

FY13 MILCON Project 353 Bachelor Quarters, Camp Shields 
Okinawa, Japan 
SSFM developed the final design documents to construct 22 each, “2+0” module 
low-rise concrete construction Bachelor Quarters.  Supporting Facilities included site 
improvements, utilities, trash enclosure, covered bike shelter, barbeque shed, 
flammable storage shed, and covered walk/stairs to the parking area.  

This project was required to provide adequate living quarters for unaccompanied 
officers at Camp Shields which serves as the deployment hub for the Naval Mobile 
Construction Battalion (Seabees) based on Okinawa.  This project was critically 
needed by the Navy to replace obsolete and substandard quarters now occupied by 
deployed officers.  This project conforms with the Army's LEED requirement. 

Estimated Construction Cost:  $8.77 million 

 

FY13 LXEZ 13-4286, Improve Family Housing Infrastructure Phase 2 
Kadena Air Base Okinawa, Japan 
SSFM provided the design for electrical, water, and sewer systems improvements in 
the military family housing in Kadena Air Base, Japan.  Work also included 
environmental and bioenvironmental inspections and sampling for the utility 
infrastructure.   

Estimated construction cost $32.6 million. 
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NAMES OF 5 CLIENTS WHO MAY BE CONTACTED 

Client Information 

Name & Title Agency/Company Address Telephone No. & 
Email Address 

Mr. James Komata 
Parks Planner 

County of Hawaii 
Department of Parks & Recreation 
101 Pauahi Street, Suite 6 
Hilo, Hawaii 96720 

(808) 961-8311 

jkomata@co.hawaii.hi.us 
 

Mrs. Annette Matsuda, P.E. 
Acting District Engineer 

State of Hawaii 
Department of Transportation 
Highways Division,  
Hawaii District 
50 Makaala Street 
Hilo, Hawaii  96720 

(808) 933-8866 

Annette.dh.Matsuda@hawaii.gov 

Mr. Rodrigo “Chico” Rabara, P.E. 
Department of Public Works, Chief 
Engineer  

County of Maui 
Department of Public Works 
Engineering Division 
200 S. High Street, 4th Floor 
Wailuku, Hawaii  96793 

(808) 270-7745 

chico.rabara@co.maui.hi.us 

Mr. Keith Okamoto, PE 
Manager & Chief Engineer 

County of Hawaii 
Department of Water 
345 Kekuanaoa Street, Suite 20 
Hilo, Hawaii  96720 

(808) 961-8050 

kokamoto@hawaiidws.org 
 

Mr. Jerry Watanabe 
Director of Facilities Planning & 
Construction 

University of Hawaii at Hilo 
Facilities Planning & Construction 
200 W. Kawili Street 
Hilo, Hawaii  96720-4091 

(808) 932-7942 

jerrywat@hawaii.edu 

We approach each project candidly and never promise more than we can deliver; we listen to our clients and 
look out for their best interests; and, we will always be responsive. 
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QUALIFICATIONS STATEMENTS 

CORE 
COMPETENCIES 

SSFM International is a Hawaii-based, minority-owned business founded in 1959, 
incorporated in the State of Hawaii in 1961, and 100% employee owned.  We provide 
professional services for program development, project management, planning, civil 
engineering, structural engineering, traffic engineering, and construction management 
assignments throughout the Pacific Region.  In addition to the headquarters office in 
Honolulu, SSFM has offices on the islands of Hawaii, Maui, and Kauai, as well as in Guam, 
Okinawa (Japan), and Manila (Republic of the Philippines). SSFM’s core competencies 
include the following: 

    

    
   

GENERAL 
QUALIFICATIONS 

Our practice is far reaching, but we’re always reverential to our Hawaiian Island roots. We 
find ways for our clients to succeed and manage simple to complex projects from concept 
and planning through design and construction, navigating procedural and logistical hurdles 
to realize highly effective conclusions.  

Our six decades of experience in the Pacific Region means we know the people, the places, 
the customs and the challenges of bringing projects to life throughout this region. Our people 
are connected to the local opportunities, issues and challenges. We have a vested interest 
in sustainability and resiliency for each community. 

As we enter our 7th decade, we face a dramatically changing world. The threats to our 
islands make preserving our environmental riches as imperative of the way we practice. We 
are committed to incorporating long-term, sustainable, and resilient solutions in all that we 
do.  

Our practice has solidified the foundation of our firm and established the core values that 
guide our professional and personal behavior. Our values drive how we treat our clients, our 
communities and above all, each other.  

Our corporate sustainability goals include:  
• a commitment to reduce the cost of energy, operation, and maintenance 
• to efficiently use water resources and other natural resources  
• to reduce waste and pollution  
• to increase building and component durability  
• to use locally available and produced building products   
• commitment to the LEED (Leadership in Energy & Environmental Design) standard, as a 

member of  the U.S. Green Building Council 
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Our state-of-the-art technologies and extensive in-house computer resources enable the 
SSFM staff to fully plan, manage and execute in order to optimize projects and integrate 
team effort on any scale and of any complexity.  Our commitment to maximizing the use of 
technology in all aspects of our operations permits us to provide timely, cost-efficient quality 
work products that meet or exceed applicable regulations and industry standards.  With 
information technology firmly embedded throughout our team delivery business practice, 
SSFM is recognized for being the program and project management, planning, and 
engineering consultant of choice for numerous Owners and Clients.   

Major strengths which SSFM brings to each project assignment are: 

• Mobility and flexibility 

• Our aggressive geographic approach 

• Our willingness to explore and implement non-traditional project approaches 

• A highly-qualified technical staff to meet all Client expectations 

• The involvement of principals and senior project managers in a hands-on manner so 
that project  commitments and decisions are made in real time 

• Our commitment to meet or beat tight schedules 

• A competitive advantage for our Clients due to our and overriding commitment to 
succeed 

• The SSFM attitude of partnering with the entire Project Team in order to 
successfully deliver project assignments 

 

PROJECT 
MANAGEMENT 
QUALIFICATIONS 

Project Management is more than a primary core competency of 
SSFM – it is the critical component of our strategy to ensure success 
time after time for our clients and their projects.  We offer proven 
processes and highly qualified personnel, all in-place to provide 
excellence in project management.  We fully realize that we are 
judged on our overall performance—from management to overall 
quality, real-time responsiveness and cost controls.  Bottom line, we 
recognize this simple reality: SSFM is successful only when our clients’ projects are 
successful. 

SSFM brings to bear a staff of experienced senior project managers with demonstrated track 
records of successfully managed projects of varying sizes and complexities.  Our senior 
project managers are diverse in their qualifications and experiences.  As a direct result, they 
are better able to provide a wide range of highly effective solutions on behalf of our clients.  
Most important of all, the common approach by all of our senior project managers is to look 
at individual project assignments through the eyes of the client. 

Project management services provided by SSFM include: 

• Owner’s Representation Services 

• Contract Administration 

• Project Coordination 

• Basic Criteria Documentation 

• Quality Assurance/Quality Control 

• Infrastructure and Facilities Master Plans and Feasibility Studies 

• Condition Assessments 
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As Project Managers, we assist Owners/Clients in defining the project, developing the scope 
of work, preparing requests for proposal (RFP) or requests for qualifications (RFQ), and in 
assisting with the selection of required professional services.  Ultimately, we provide our 
combined expertise as a representative of the Owner/Client and manage the project on their 
behalf. 

Our Project Managers are responsible for the following:  

• Communicate routinely, assist with implementation of project delivery strategies, 
and assist with brainstorming and development of solutions. 

• Ensure project control via overall coordination and management of projects, from 
inception through completion. 

• Develop the quality control section of the Project Management Plan to identify the 
specific level and quality control of the engineering services, conceptual design 
and/or environmental planning study. 

• Identify Stakeholders and determine their requirements; manage and influence 
those requirements to ensure a successful project. 

• Analyze and fully understand the specific mission-needs of the Project, and task a 
matrix team of multi-discipline professionals. 

• Articulate the Client's goals and objectives to the Project Team members and 
external groups. 

• Provide clarification and accurate documentation of the scope of work for the entire 
Project Team. 

• Execute planning of the project in all aspects of definition, schedule and budget. 

• Coordination and scheduling of sub-consultants. 

• Monitor the progress of the project to determine actual work accomplished versus 
cost-to-date versus budget. 

• Perform appropriate actions to maintain project schedule and budget. 

• Record meeting minutes and memoranda of significant events and decisions. 

• Serve as the single point-of-contact for the Client. 

• Coordinate all conceptual, design and technical reviews. 

• Conduct quality assurance audits. 

• Coordinate, prepare, and print all contract documents. 
 

 
 
PAST PERFORMANCE IN TERMS OF QUALITY CONTROL 
SSFM understands that professional quality, technical accuracy and coordination of all designs, specifications, cost 
estimates, studies and other services are not only mandatory but critical.  Quality Assurance is an independent 
management system that provides a means for getting work activities correctly planned and stated objectives achieved.  
Quality Control is the operational techniques and activities that are used to fulfill requirements for quality.  A QA/QC 
program, therefore, is a project-specific interdisciplinary management system with the ultimate goal of doing the right 
thing right the first time, and on time.  This is accomplished through the crucial ingredient in the design 
process…PEOPLE. 

The features of SSFM’s QA/QC program are: 

 Top management commitment 
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 Delegation of ultimate responsibility for quality to senior discipline professionals 

 Firm-wide knowledge of and participation in QA/QC activities 

 Hiring talented, experienced personnel 

 Staff acceptance of the review process 

 Individual, customized project plans 

 In-house training programs and attendance of outside seminars 

 Technical review by senior and licensed staff  

 Written checking procedures (design checklist) 

 A SSFM third party, QA/QC Manager is designated to the team with no other project responsibilities.  This 
Manager will report to the Project Manager the status of quality on the project.  QA/QC information for all projects 
is tracked and reported to all team members. 

 SSFM offers senior, registered professionals in every required discipline and these professionals attempt to “ask 
the hard questions,”  “do it right the first time,” and review and coordinate documents at the end of each phase of 
document development.   

 Should unforeseen circumstances emerge during construction, or design deficiencies be discovered, SSFM’s 
response will always be to work with the Owner and the Contractor and together determine and agree upon the 
best solution for immediate corrective action to minimize any impact on construction schedule or cost.  

 If we find something wrong, we correct it as quickly as possible with minimal risk to the project and our client 

 We live up to our commitments 
 
 
PAST PERFORMANCE IN TERMS OF COST CONTROL 
SSFM places special emphasis on cost control for all projects and has consistently designed projects within the available 
funds or have worked with clients to modify the projects to comply with their budget constraints.  SSFM has extensive 
experience in the FACD and charrette process deployed by the Navy and the Corps of Engineers, respectively.  Through 
this process, alternatives and cost models/estimates are developed well before any design work is underway.  This 
provides a higher degree of confidence in meeting the final construction cost budgets established during the FACD and/or 
charrette process.  Our confidence in this process is further demonstrated by the fact that SSFM has three (3) trained and 
experienced facilitators within our Project Management Group. 

Examples of our cost control performance are as follows: 

Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
State of Hawaii, University 
of Hawaii at Hilo 

Hōkū Keʻa Decommissioning, Hilo, 
Hawaii (November 2023) 

$1,356,200 $792,450 -42% 

State of Hawaii, 
Department of Hawaiian 
Home Lands 

Site and Infrastructure Improvements for 
Hanapepe Residential Lots, Phase 2, 
Waimea, Kauai, Hawaii (December 2022) 

$23,161,554 $17,800,126 -23% 

County of Hawaii, 
Department of Public 
Works, Hilo, Hawaii 

Bridge No. 36-1 Laupahoehoe Gulch 
Bridge, Hurricane Lane Damage Repair, 
FEMA-4395-DR-HI, Project No. 72606, 
PW00062 (August 2022) 

$1,136,100 $1,384,620 22% 

City & County of 
Honolulu, Department of 
Design & Construction 

Rehabilitation of Streets, Unit 76A, 
Kalakaua Avenue, Honolulu, Hawaii 
(April 2022) 

$4,154,939 $2,965,151 -29% 

County of Hawaii, 
Department of Parks and 
Recreation, Hilo, Hawaii 

Richardson Ocean Park Accessibility 
Improvements, Waiakea, Hawaii, Job No. 
PR-3940R (September 2021) 

$3,000,000 $2,901,000 -3% 
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Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Interstate Route H-1 Resurfacing, Miller 
Pedestrian Overpass to Kapiolani 
Interchange, Vicinity of Honolulu, Oahu, 
Project No. NH-H1-1(270); (August 2021) 

$38,926,182 $42,184,959 8% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Kalaniana‘ole Highway Improvements 
Phase 2, Pō‘alima Street to Vicinity of 
Makai Pier, Honolulu, Hawaii; Project No. 
HN-072-1(059); (June 2020) 

$15,134,949 $14,609,588 -3% 

Honolulu Board of Water 
Supply 

Rehabilitation of Pipelines and Tunnels, 
Moanalua and Quarry Tunnels (June 
2020) 

$9,119,000 $10,540,425 16% 

City & County of 
Honolulu, Department of 
Design and Construction, 
Civil Design Division 

Sand Island Wastewater Treatment Plant 
Ocean Outfall Shoreline Revetment, Job 
No. W11-17 (May 2020) 

$315,450 $263,000 -17% 

State of Hawaii, 
Department of Agriculture, 
Agricultural Resource 
Management Division 

Kamuela Vacuum Cooling Plant, 
Demolition of Inactive Vacuum Cooling 
Warehouse, Lalamilo Ahupua’a, South 
Kohala, Hawai’i Island, Job No. 
DOAH26A (June 2020) 

$315,450 $263,000 -17% 

State of Hawaii, 
Department of Agriculture, 
Agricultural Resource 
Management Division 

Kamuela Vacuum Cooling Plant, Food 
Safety Modernization Act Improvements, 
Lalamilo Ahupua’a, South Kohala, 
Hawai’i Island, Job No. DOAH26A (June 
2020) 

$337,900 $392,544 16% 

University of Hawaii Culninary Institute of the Pacific, Phase 
2, Honolulu, Hawaii (July 2020) 

$35,654,900 $28,896,718 -19% 

State of Hawaii, 
Department of 
Transportation, Harbors 
Division 

Pier 2 Drainage and Pavement 
Improvements, Kawaihae Harbor, Hawaii 
(June 2020) 

$2,864,804 $1,526,000 -47% 

City & County of 
Honolulu, Department of 
Design & Construction 

Sand Island Wastewater Treatment Plant 
Ocean Outfall Shoreline Revetment, Job 
No. W11-17 (May 2020) 

$14,500,000 $8,399,090 -42% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Guardrail and Shoulder Improvements at 
Various Locations, Districts of Honolulu, 
Koolaupoko, Ewa, Waianae, Wahiawa 
and Wailua, Island of Oahu, Federal Aid 
Project HSIP-0300(121) (December 
2019) 

$2,501,100 $1,556,480 -38% 

State of Hawaii, 
Department of 
Transportation, Highways 
Division 

Volcano Road Temporary Traffic Signal 
Installation at Kipimana Street, Island of 
Hawaii (June 2019) 

$853,006 $1,073,969 26% 

U.S. Army Corps of 
Engineers, Japan District 

FY15 MCA PN77831 Patriot Missile 
Storage Facility, Kadena Air Base, 
Okinawa, Japan (May 2019) 

$11,191,649 $17,000,000 52% 

County of Hawaii, 
Department of 
Environmental 
Management 

Ocean View Transfer Station and 
Recycling Center, Ocean View, Kau, 
Hawaii (October 2018) 

$1,212,190 $1,252,308 3% 

USACE, Japan District FY16 MILCON AFSOC 103002 SOF 
Airfield Pavements, Kadena Air Base, 

$34,531,172 $33,756,464 -2% 
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Contracting Agency Project Engineer’s 
Estimate Actual Bid 

Bid Variance 
from 

Estimate 
Japan (September 2018) 

County of Kauai, 
Department of Public 
Works 

Lihue Town Core Mobility & 
Revitalization Design-Build, Federal Aid 
Project No. TGR-0700(073); (January 
2018) 

$14,723,860 $13,439,435 -9% 

Hawaii Light Company Punaluu EV Charging Station, Hawaii 
Light Company (October 2018) 

$102,000 $82,600 -19% 

State of Hawaii, 
Department of Education 

Kaumana Elementary School, 
Miscellaneous R&M for FY14 (November 
2017) 

$562,200 $475,000 -16% 

U.S. Army Corps of 
Engineers, Japan District 

FY15 MILCON P213 Hangar 525 
Modernization, MCAS Futenma, 
Okinawa, Japan (June 2017) 

$1,707,647 $1,683,317 -1% 

Government of Guam, 
Department of Public 
Works 

Route 3 Widening (From Route 28 to 
Chalan Kareta), Guam (July 2017) 

$45,190,583 $44,283,313 -2% 

State of Hawaii, 
Department of Education 

Ewa Beach Elementary School –Phase 
1B, Campbell and Kapolei Complexes 
Heat Abatement (Feb 2017) 

$2,700,000 $1,904,339 -29% 

State of Hawaii, 
Department of Education 

Barbers Point Elementary School - 
Phase 1B; Campbell and Kapolei 
Complexes Heat Abatement (December 
2016) 

$5,400,000 $4,084,701 -24% 

State of Hawaii, 
Department of Education 

Ewa Beach Elementary School - Phase 
1A; Campbell and Kapolei Complexes 
Heat Abatement (October 2016) 

$4,750,000 $2,817,706 -41% 

State of Hawaii, 
Department of Education 

Kamaile Academy – Phase 1B; Campbell 
and Kapolei Complexes Heat Abatement 
(October 2016) 

$2,180,000 $1,048,000 -52% 

State of Hawaii, 
Department of Education 

Kamaile Academy – Phase 1A; Campbell 
and Kapolei Complexes Heat Abatement 
(July 2016) 

$1,140,000 $570,800 -50% 

State of Hawaii, 
Department of Land & 
Natural Resources 

Camp 10 Access Road Bridges, Waimea, 
Kauai (June 2016) 

$2,300,000 $2,414,000 5% 

PAST PREFORMANCE IN TERMS OF COMPLIANCE WITH SCHEDULES 
SSFM has demonstrated its capacity to meet project schedules especially where tasks are both numerous and on tight 
schedules.  Before starting a project the schedule and specific milestones are established and agreed upon.  These 
milestones are continually monitored so that potential schedule difficulties can be identified and corrected before they can 
adversely affect the project schedule.  The best indicators of SSFM’s ability to meet our clients’ performance schedules 
are the following: 

 In our 64 years of professional service, SSFM has completed over nine-thousand (9,000) project assignments for 
a wide variety of public and private sector clients. 

 The diversity of our projects is matched by the diversity of our client base.  Many of our current clients (both public 
sector and private sector) are repeat clients with whom we have had an on-going professional and business 
relationship for twenty-five (25) years or longer. 

The commitment to meet our schedules is exemplified in our project management system that requires the following: 
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 Development of a formal project work plan for each project so that everyone on the project team knows their 
responsibilities and deadlines. 

 Aggressive involvement of the Principals in all work so that the appropriate corporate resources are committed to 
each project. 

 Availability of competent and experienced professional staff and technical resources for each project. 

 An established and effective communication network to share information. 

 A combination of “over the shoulder” reviews by project managers and formal QA/QC reviews of all submittals. 

SSFM realizes that at times circumstances may necessitate the acceleration of submittals.  SSFM understands the nature 
of their Clients which requires them to be able to accommodate accelerated and/or change-driven submittal schedules.  
Under all circumstances, SSFM maintains a high quality of work and consistently produces economical and quality 
designs.  For scheduling purposes, SSFM utilizes Microsoft Project.  This scheduling program is utilized on all significant 
projects and provides SSFM with the ability to schedule engineering and CAD manpower requirements, track submittal 
deadlines, significant milestones, etc.  We feel that we can respond to and are willing to respond to any required project 
schedule.   
 
 
PAST PERFORMANCE AWARDS & COMMENDATIONS 
SSFM International is an award winning firm, serving a wide variety of clients, and is recognized throughout the State of 
Hawaii and the Pacific Region for high quality project management, planning, design and engineering.  We approach each 
project candidly and never promise more than we can deliver; we listen to our clients and look out for their best interests; 
and, we care about our work and believe in our product.  For SSFM, quality is an expectation. 

The following is a listing of awards and recognition that SSFM International has received from local and national 
organizations:  

PERFORMANCE & RECOGNITION AWARDS 

 

County of Kauaʻi Sea Level Rise Constraint District 
2024 American Planning Association, National Award for Resilience and 
Sustainability. 

2023 American Planning Association, Hawaii Chapter, Community-Based 
Planning Award. 

The County of Kauai adopted a new Sea Level Rise (SLR) Constraint District 
within its Comprehensive Zoning Ordinance to do just that, making it the first 
county in Hawaii and among the first in the nation to incorporate scientific 
modeling for climate change induced hazards into land use regulations. The Sea 
Level Rise Constraint District represents a proactive approach to community 
resilience that can be used in conjunction with shoreline setback rules and other 
land use regulations to minimize the threat to public health and safety, promote 
resilient planning and design, and reduce the expenditure of public monies for 
costly flood control projects necessitated by accelerating SLR.  
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PERFORMANCE & RECOGNITION AWARDS 

 

Department of Hawaiian Home Lands General Plan Update 2020 
2024 American Planning Association, Sustainable Communities Division Awards 
for Excellence in Sustainability. 

2023 American Planning Association, Hawaii Chapter, Outstanding Planning 
Award. 

This comprehensive, long-range plan update involved extensive outreach to 
Hawaiian Home Lands trust beneficiaries and incorporated many new subjects 
that had heretofore not been addressed by the DHHL General Plan. This General 
Plan Update, for the first time, incorporated the most current information on 
climate change in a technical background white paper that became the basis for 
climate change-related policies that were integrated throughout the Plan and were 
mutually reinforcing with policies on land use, infrastructure and other related 
areas. 

 

North Shore Coastal Resilience Working Group 
2023 American Planning Association, Hawaii Chapter, Community Based 
Planning Award. 

In 2021, Surfrider Foundation and Hawaii Sea Grant partnered with SSFM 
International to convene the North Shore Community Resilience Working Group 
(NSCRWG). The NSCRWG was developed to discuss and identify possible 
solutions and address increased impacts from coastal erosion and flooding within 
the North Shore planning district, which includes the shoreline from Kaena Point 
to Velzyland. The NSCRWG represents the first community-driven coastal 
resilience focused working group in Hawaii. It brought together diverse public and 
private stakeholders to facilitate meaningful, community driven discussions about 
climate resilience and the future of coastal management on the North Shore 
through the blending of technical, regulatory and community perspectives. This 
effort laid important groundwork for the community to advocate for plans, policies, 
and solutions to increase coastal resilience and educate others in the community.  

 

Keaukaha Quick Build 
County of Hawaii Planning Department 
September 2022, recognized by the American Planning Association, Hawaii 
Chapter.  Community-Based Planning Award. 

The project represented a State/County collaboration in a predominantly native 
Hawaiian community. The majority of Keaukaha is owned by the State 
Department of Hawaiian Home Lands, including the schools, roadways, and 
surrounding residences, which are predominantly Hawaiian Homesteads.  

This project sought to promote complete streets principles by transforming the 
way public rights of way are used for the benefit, health, and enjoyment of all. To 
achieve this, the continuous walking and biking pathway repurposed space within 
the existing right of way to provide additional space for pedestrians and bicyclists.  
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Vision Zero Action Plan 
County of Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Transportation Planning Award. 

The County of Hawaii’s Vision Zero Action Plan identifies a path for the County to 
achieve its goal of eliminating traffic related fatalities and serious injuries in 
accordance with Vision Zero, a fundamentally new approach to traffic safety that 
is being adopted in states and municipalities worldwide.  

This Vision Zero Plan is the first to be completed and adopted in the State of 
Hawaii. The plan was produced through the efforts of a multi-disciplinary Vision 
Zero Task Force comprised of representatives from the County and State, as well 
as emergency response, the health industry, and advocacy.  

The Task Force used the data analysis to identify priority Vision Zero actions in 
four categories: Education and Encouragement, Enforcement, Engineering, and 
Evaluation. The actions in the Plan are organized into short-term, mid-term, and 
long-term priorities.  

 

S. Kalaheo Avenue and Kailua Road Intersection Improvements, Kailua, 
Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Implementation Award. 

The Kalaheo Avenue and Kailua Road Intersection Improvements project was 
initiated by the City and County of Honolulu's Department of Transportation 
Services (City), under contract with SSFM International, with the goal to address 
operational and safety concerns at the intersection.  

A "Lighter, Quicker, Cheaper" interim pilot project was implemented to reconfigure 
the stop-sign controlled intersection into a non-standard single-lane "triangle-
about" roundabout. The success of the interim pilot project improved the 
community's understanding of how roundabouts work. It also enabled the City to 
pursue full reconstruction that will result in a more standard modern roundabout 
that includes geometric, drainage, and lighting enhancements to improve 
automobile operations while continuing to prioritize multimodal safety/accessibility. 
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Climate Adaptation Design Principles for Urban Honolulu 
Honolulu, Hawaii 
October 2021, recognized by the American Planning Association, Hawaii Chapter.  
Best Practice Award. 

The Climate Adaptation Design Principles project exemplifies the proactive, 
forward-thinking planning approach needed for municipalities to address the 
significant challenges posed by climate change. With development of TOD areas 
along the rail corridor a City priority, DPP TOD Division and OCCSR recognized 
an urgent need and opportunity to ensure that the impacts of climate change are 
considered in new development. Guidance was also needed to inform updates to 
regulations, codes, and policies around built environment resilience, which can 
take years to implement.   

The Background Research and Design Principles documents help outline a path 
forward for the City while also educating the public and development community 
about climate adaptation science and best practices. The Design Principles can 
also be referred to in reviewing discretionary permits for planned developments, 
thereby having an immediate potential effect as the City moves ahead with 
regulatory updates. Both documents are available for download at 
www.honolulu.gov/tod.   

 

County of Hawaii, Transit and Multimodal Transportation Plan 
September 2019, recognized by the American Planning Association, Hawaii 
Chapter.  Transportation Planning Award. 

The County of Hawaii Transit and Multi-Modal Master Plan (Master Plan) presents 
a set of programs to provide a wider range of transportation options, reduce 
dependence on the automobile, and reduce the negative effects of transportation 
on the environment and climate change. 

In the first year of implementation, the Master Plan has supported applications for 
federal grants to purchase buses, state and local efforts for alternative energy for 
transportation and a wide variety of other efforts. New buses arrive in early 2020 
andthey will be deployed first on the cross-island route and the Puna hub and 
spoke, which were top priorities in the Master Plan.  
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Complete Streets Improvements for Nuuanu Avenue and Liliha Street, 
Honolulu, Hawaii 
September 2019, recognized by the American Planning Association, Hawaii 
Chapter.  Best Practice Award. 

The Complete Streets Improvements for Nuuanu Ave and Liliha St project was 
undertaken by the City and County of Honolulu Complete Streets Program and a 
consultant team from SSFM International.  The project goal was to identify 
community-driven context sensitive complete streets solutions to enhance 
livability, safety, and neighborhood character along Nuuanu Avenue and Liliha 
Street. 

The project team designed a context-sensitive process that combined technical 
analysis and educational outreach with community input led by a stakeholder 
advisory group. 

 

Waimānalo Community Values and Priorities 
Waimānalo, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Community-Based Planning Project. 

The scope and objectives of the project were defined in collaboration with a 
community leaders’ working group that included respected community members 
representing diverse segments of Waimānalo. The following project goals were 
identified: to preserve and restore the resources within Waimanalo’s ahupuaa; 
help maintain the community’s character over time; express the community’s 
kuleana to Waimānalo and each other; mobilize local and outside resources to get 
projects done and address community priorities; provide guidance for 
Neighborhood Board and community organization decision-making; communicate 
local priorities to city and state decision-makers; and, communicate to newcomers 
and visitors an understanding of the fundamental values of Waimānalo. 

The resulting Keeping Waimānalo, Waimānalo: Community Values & Priorities for 
the Future – Exploratory Document was released in December 2017. 

 

Update of the Kauai County General Plan 
Island of Kauai, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Outstanding Planning Project. 

2019, recognized by the American Planning Association (national) with the Daniel 
K. Burnham Award for a Comprehensive Plan. 

In February of 2018, the update of the Kauai County General Plan was adopted 
by the Kauai County Council, following a three year planning effort. It was signed 
into law by Mayor Bernard Carvalho the following month. The plan, entitled Kauai 
Kākou, was prepared by the Kauai County Planning Department, along with a 
consultant team led by planners from SSFM International’s Strategic Services 
Group. 

The project team deployed an extensive community engagement program that 
sought widespread participation in developing a new and improved General Plan 
Framework consisting of a Vision statement, four overarching Goals, nineteen key 
Policies, 42 Objectives, and 607 Actions. The Objectives and Actions were 
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organized into ten topical areas, or Sectors: The Watershed, Housing, Land 
Transportation, Critical Infrastructure, Shared Spaces, Economy, Heritage 
Resources, Energy Sustainability & Climate Change, Public Safety & Hazards 
Resiliency, and Opportunity & Health for All. 

 

Downtown Hilo Multimodal Master Plan 
Hilo, Hawaii 
October 2018, recognized by the American Planning Association, Hawaii Chapter 
as its 2018 Transportation Planning Project. 

The Downtown Hilo Multimodal Master Plan (DHMMP) was a multi-year planning 
effort undertaken by the County of Hawaii Planning Department, assisted by lead 
consultant SSFM International and a team of technical consultants. Hundreds of 
Hilo residents, organizations, and agencies were participated in the highly 
inclusive planning process with the collective goal of making Downtown Hilo a 
more vibrant, walkable and bike friendly community for people of all ages and 
abilities. 

The DHMMP calls for complete streets improvements that elevate Downtown Hilo 
as a destination and gathering place through improvements that support 
walkability and increased transportation choices for all modes. To achieve the 
desired Downtown environment, the DHMMP intentionally shifts the modal priority 
away from the current vehicle-dominated paradigm, and adopts a new 
“transportation hierarchy” that prioritizes non-motorized modes (walking and 
biking), as well as transit, over single occupancy cars. 

 

Hale Kula Elementary School, Classroom Building 
Wahiawa, Oahu, Hawaii 
January 2016, the Masonry Institute of Hawaii recognized this project as their 
2015 Project of the Year. 

SSFM served as the structural engineer and civil engineer for this project that 
included a new 8 classroom building, library, administration building, covered play 
court, covered dining building; custodial center and special education classroom 
additions; and, reroofing, painting and abatement of 40 existing classrooms.  The 
project added 4 major buildings and numerous renovations and additions to the 
existing K-5 campus with 969 students. 

The Architect-of-Record was Design Partners, Inc. 
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Complete Streets Designs Manual 
Island of Oahu, Hawaii 
On 15 October 2015, this project was recognized by the American Planning 
Association, Hawaii Chapter, as its Outstanding Transportation Planning 2015 
Project.   

On 10 January 2016, this project was also recognized by the American Council of 
Engineering Companies, Hawaii.  The project received an Engineering 
Excellence, Honor Award. 

SSFM provided professional planning services for the implementation of the goals 
and requirements of the City & County of Honolulu’s Complete Streets Ordinance.   

The Manual identifies cost-effective opportunities to implement complete streets 
and recommend ways to integrate multimodal traffic engineering improvements 
into projects that originate outside the scope of Complete Streets.   

 

Emergency Relocation of Keonepoko Elementary School 
Pahoa, Island of Hawaii 
June 2015, the Building Industry Association of Hawaii recognized this project 
with a Merit Award in the Public Works Category. 

SSFM provided emergency management and support services for the 
construction and relocation of assets from Keonepoko Elementary School due to 
the Puu Oo Vent lava flow crossing Highway 130 and impacting Pahoa Town.  
The project included planning, design, and construction management services for 
construction of a temporary elementary school campus for 450 students at the 
Keaau High School Athletic Parking Lot. 

Estimated construction cost: $3 million 

 

2015 Engineering Firm of the Year 
Honolulu, Hawaii 
On 8 May 2015, NAIOP Hawaii recognized SSFM International as its 2015 
Engineering Firm of the Year during an award gala held at the Royal Hawaiian 
Hotel in Honolulu, Hawaii. 

The Hawaii Chapter of the National Association of Industrial and Office Properties 
(NAIOP) has served as the state’s leading association for the commercial real 
estate industry’s decision-makers since 1988. This influential group of developers, 
owners, investors, asset managers, lenders and other industry professionals plays 
an active role in legislative representation, professional development and 
networking at both the local and national levels. 

Each year, NAIOP Hawaii’s Kukulu Hale Awards recognize the achievements of 
those who have made significant contributions to Hawaii’s commercial real estate 
industry, enriching our community through their projects, professionalism and civic 
service. 
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Crater Rim Drive, Hawaii Volcanoes National Park 
Island of Hawaii 
Contract DTFH68-06-D-00011, Task Order T-09-002 
On 19 January 2014, this project was awarded a Honor Award for the 2014 
Engineering Excellence Awards Competition by the American Council of 
Engineering Companies of Hawaii.   

SSFM was the Prime Consultant responsible for the rehabilitation of a 2.8 mile 
segment of this roadway within the Hawaii Volcanoes (HAVO) National Park.  
Estimated construction cost $6.4 million. 

 

Parking Structure for the Joint Traffic Management Center and the Alapai 
Transit Center, Corner of Alapai and King Streets, Honolulu, Hawaii 
JTMC Parking Structure:  Award of Excellence 2014, GCA of Hawaii; and; Award 
of Excellence 2013, Post-tensioning Institute of America 

Alapa’i Transit Center:  Award of Excellence 2014, American Institute of 
Architects, Honolulu Chapter 

SSFM provided overall program management services, 30% design and 
construction management for the 411-car Joint Traffic Management Center 
Parking Structure and program and construction management of the Alapai 
Transit Center.  $24 million. 

 

Evaluation and Update of Hawaii 2006 Ocean Resources Management Plan, 
Statewide, Hawaii 
On 19 September 2013, this project was recognized by the American Planning 
Association, Hawaii Chapter, as its Outstanding Planning 2013 Project.   

SSFM provided professional planning services for the evaluation and update of 
The Hawaii Ocean Resources Management Plan (ORMP).   

The ORMP plan provides a framework for integrated coastal management that 
aligns the management agency jurisdictions of the federal, state and county level 
to support the cultural, environmental, and socio-economic needs of the State of 
Hawaii.  

 

Asian Tropical Forest Elephant Exhibit, Honolulu Zoo 
Honolulu, Hawaii 
In January 2013, this project was awarded the 2013 Engineering Excellence 
award by the American Council of Engineering Companies of Hawaii.   

SSFM International was the Prime Consultant for the planning and design of this 
new elephant habitat that was designed as a natural jungle setting to bring the 
elephants as close as possible to visitors for viewing while maintaining both visitor 
security and elephant privacy. 
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Construction Management Services 
Market Street Improvements, Phase II (Kahawai Street to Mokuhau Road) 
FAP No. ARR-3045(2) 
Wailuku, Maui, Hawaii 
This project was selected by the Hawaii Society of Professional Engineers, Maui 
Chapter for the 2012 Project of the Year. 

 

SSFM Honolulu Office 
LEED Gold Certification, Existing Building Operations & Maintenance 
(EBOM) 
Honolulu, Hawaii 
In January 2012, this project was recognized by the American Council of 
Engineering Companies of Hawaii (ACECH) for demonstrated environmental 
leadership in creating a sustainable office through efficient and sustainable 
practices.  This was the 1st LEED Gold EBOM Certification in the State of Hawaii. 
The project also received the 2012 ASHRAE Technology Award, Honorable 
Mention, in the Category I for Existing Commercial Buildings. 

 

Ka Haka Ula O Ke’elikolani, College of Hawaiian Language Building, 
University of Hawaii at Hilo 
Hilo, Hawaii 
In May 2014, this project was recognized by the National Association of Industrial 
and Office Properties (NAIOP) with the 2014 NAIOP Kukulu Hale Award of 
Excellence for in the Public / Government Project Category. 

In July 2010, this project was recognized by the American Institute of Architects 
for creativity, originality, power and potential for this 60,000 sf building on the 
University of Hawaii at Hilo Campus.  SSFM is the Prime Consultant of the project 
and WCIT Architecture is the architect-of-record responsible for the design of the 
facility.   

 

Hawaii Water Systems Technical Studies Program 
Statewide Dam Break Analysis, Hawaii 
Contract No. W9128A-05-D-0001 TO 0017 
In May 2010, SSFM received an Award of Excellence from the US Army Corps of 
Engineers, Honolulu District in recognition of outstanding performance for the dam 
break analyses of the Aepo and Elua Reservoirs, Kauai, Hawaii.  Work products 
were described as technically correct, complete, prepared in a timely manner, and 
responsive to the government objectives.  The methodologies developed in this 
study are now standard for the conduct of dam break studies. 
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Context Sensitive Solutions (CSS) Process for the Keaau-Pahoa Road 
Improvement Project, Keaau to Pahoa 
Project No. STP-13-(24) 
Island of Hawaii 
In November 2009, SSFM received an Honor Award from the American Council of 
Engineering Companies for the management of the context sensitive solutions 
process for this project.  The CSS process promotes highly focused public 
outreach and continuous community involvement and, applied to this important 
transportation project, played a pivotal role in moving the community from a 
position of distrust to a position of “ownership”, as residents became true 
stakeholders in helping ensure the ultimate success of this critical roadway 
improvements project. 

 

 

FY08 MCON P-587, Sub Drive-In Magnetic Silencing Facility (MSF), 
Beckoning Point 
Pearl Harbor, Hawaii.   
In recognition of exceptional performance, SSFM and joint venture partner, 
Moffatt & Nichol, were recognized by the Naval Facilities Engineering Command, 
Pacific, for “…extraordinary professionalism, technical excellence and total 
commitment to the project that were required to expedite the completion of the 
final design for the Sub Drive-In MSF. This complicated project design was 
delivered on time and within budget despite numerous changes in scope with no 
schedule or budget revisions.”  This is an $87.6 million new submarine facility.  
Additional awards received include the following: 

1) American Society of Civil Engineers, Hawaii Section (ASCE-H), 2011 
Outstanding Civil Engineering Award in the Building/Structural Systems 
Project Category. 

2) American Council of Engineering Companies, Hawaii (ACECH), 2012 Grand 
Conceptor Engineering Award. 

3) Project Management Institute, Hawaii, 2011 Project of the Year, 2nd Place. 

4) American Council of Engineering Companies, California (ACEC-California), 
2012 Engineering Excellence Honor Award. 

5) American Council of Engineering Companies (Washington DC), 2012 
Engineering Excellence Honor Award (1 of 16 national awards in 2012) 
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Pedestrian Accessibility Route Improvements, Honokaa, Hawi, and Kapaau 
Island of Hawaii  
SSFM received the Award of Merit in the Public Design Category for this project in 
the 2008 Accessible Design Awards sponsored by the Disability and 
Communication Access Board (DCAB).  SSFM was the Prime Consultant for this 
project for the State of Hawaii, Department of Transportation, Highways Division.   

The purpose of the project was to upgrade the highway through the towns of 
Honokaa, Hawi and Kapaau to meet the requirements of the Americans with 
Disabilities Act and provide an accessible route through each of the towns. 

 

University of Hawaii, John A. Burns School of Medicine 
Kakaako, Honolulu, Hawaii 
SSFM was the Structural Engineer of record for this $115 million this new medical 
complex under a design/assist project delivery method.  The facility consists of 
four buildings: Research Building, Education/Administration Building, Central 
Plant Building and Ancillary Building.  In 2006, SSFM received the Concrete 
Achievements, 2006 Judges Award for engineering excellence using concrete and 
concrete products for this project. 

 

Facilities Project Management And Tracking Database System (FACTRAK) 
Honolulu, Hawaii  
SSFM was the Prime Consultant (overall project manager and designer) that 
assembled and led a team of sub-consultants who helped program and develop 
this project reporting system.  In 2005, SSFM received an Honor Award from the 
American Council of Engineering Companies, Hawaii for this innovative 
information system that allowed the State Department of Education to manage, 
organize, and track information for their Repair and Maintenance Program (R&M) 
and Capital Improvement Program (CIP) for the 256 public schools within the 
State of Hawaii. 

 

C-17 Support Utilities & Parking Lot, Phase 1 & Phase 2 
Hickam Air Force Base 
Oahu, Hawaii  
SSFM was the Prime Consultant for this project for the US Army Corps of 
Engineers, Honolulu District.  SSFM received an Excellent Performance 
Evaluation on 22 June 2004 and the 2005 Award of Excellence on 19 April 2005 
from the US Army Corps of Engineers, Honolulu District. 



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

71 STANDARD FORM 330 (REV. 7/2021) 

PERFORMANCE & RECOGNITION AWARDS 

 

 

 

Sewer Outfall Extension at Fort Kamehameha 
Pearl Harbor, Oahu, Hawaii.   
SSFM was the Prime Consultant responsible for the planning and design of this 
award winning $20 million project for the Department of the Navy, Pacific Division, 
Naval Facilities Engineering Command, Pearl Harbor.  The project involved 
planning and design of a 42-inch diameter sewer outfall approximately 2.4 miles 
long that transverses over a coral reef and descends into the eastern edge of the 
Pearl Harbor Entrance Channel.  Awards received have included the following: 

(1) NAVFAC 2005 Design Award:  “Merit Award for Engineering in recognition of 
an especially high level of excellence in design.”  Presented by the 
Department of the Navy, Naval Facilities Engineering Command, Washington 
Navy Yard DC. 

(2) American Public Works Association (APWA) National 2005 Public Works 
Project of the Year (Environmental Project Over $10 million Category). 

(3) APWA Hawaii Chapter 2004 Public Works Project of the Year (Environment 
Project Category).   

(4) American Society of Civil Engineers (ASCE), Hawaii Chapter 2004 
Outstanding Civil Engineering Achievement award. 

 

Benchmarking U.S. Insular Areas in the Pacific for the Department of 
Interior 
10 Pacific Island Governments  

SSFM was the Prime Consultant responsible for planning and execution of a 
baseline benchmarking infrastructure and public facilities on Pacific Islands where 
funding has been provided by the U.S. Government.  2004 National Finalist for 
Engineering Excellence Awards competition with the American Council of 
Engineering Companies and 2003 Excellence Award from the American Council 
of Engineering Companies – Hawaii.   

 

Information Technology and Training Facility for the Oceanic Institute 
Makapuu, Oahu, Hawaii  
SSFM was the Prime Consultant responsible for the planning and design of this 
project.  Recipient of the Institutional & Judges Grand Award (2003) from the 
Associated Builders and Contractors, Inc. (Hawaii Chapter). 

 Renovation of Kalihi Valley Homes, Phase 1 
Honolulu, Hawaii  
SSFM was the Structural Engineering and Civil Engineering Subconsultant to 
Group 70 International, Inc. for this project.  Recipient of the Renovation 
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(Public/Non-Profit/Government) of the Year Award (2002) (Kukulu Hale Awards) 
from the National Association of Industrial and Office Properties.   

 

Manana Property Development 
Kuala Street and Phase IV Roads Project 
Honolulu, Hawaii  
SSFM was the Construction Manager for this federal aid road improvement 
project.  Recipient of the 2002 Project of the Year for Transportation More Than 
$10 Million from the American Public Works Association, Hawaii Chapter. 

 

Manana Property Development, Manana Bus Maintenance Facility Project 
Honolulu, Hawaii  
SSFM was the Prime Consultant for the Planning for the Manana Bus 
Maintenance Facility; and, the Structural Engineer for the Manana Bus 
Maintenance Facility.  Recipient of the 2002 Project of the Year for Structures 
More Than $10 Million from the American Public Works Association, Hawaii 
Chapter.  

 

Queen’s Medical Center Emergency Department Relocation 
Honolulu, Hawaii  
SSFM was the Structural Engineering and Civil Engineering Subconsultant to 
Architects Hawaii Ltd. for this project.  Recipient of the 2001 Renovation of the 
Year Award for the (Kukulu Hale Awards) from the National Association of 
Industrial and Office Properties.  

 PCE for Military Construction Project P-594, Modernize Bachelor Enlisted 
Quarters (BEQ), Building 1723 
Naval Station, Pearl Harbor, Hawaii 
SSFM was the Structural Engineering Subconsultant to Yamasato Fujiwara Higa 
& Associates, Inc. for this Department of the Navy, Pacific Division, Naval 
Facilities Engineering Command project that incorporated new structural 
engineering criteria for progressive collapse and blast design requirements (Anti-
Terrorism/Force Protection Program).  In 24 October 2000, SSFM received an 
excellent performance rating for structural engineering services from NAVFAC 
Pacific.   
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Interstate Route H-3 Project 
Oahu, Hawaii 
2000 Globe Award Competition for Environmental Excellence Award Winner 
presented to SSFM by the American Road & Transportation Builders Association-
Transportation Development Foundation. 

 

Trellis Towers Condominium 
Lorong 1 Toa Payoh 
Singapore 

National Finalist in the 2000 Engineering Excellence Awards Competition from the 
American Consulting Engineers Council and Engineering Excellence Honor 
Award from the Consulting Engineers Council of Hawaii.  This project also 
received the Best Buildable Design Award 2001 (highest ranking) from the 
Building and Construction Authority (Singapore) in their Construction Quality 
Assessment System, 2001. 

 

Sheraton Maui Hotel (Remodeled/Addition Building Award Category) 
Kaanapali, Maui, Hawaii  
SSFM was the Structural Engineer and Special Inspector for this $90 million hotel 
project under contract to Wimberly Allison Tong & Goo.  Recipient of Hawaiian 
Cement's 1998 Concrete Achievement Award for Engineering Excellence Using 
Concrete and Concrete Products. 
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Po'o Po'o Bridge Replacement Project 
Federal Aid Project #BR-0900(40) 
Island of Maui 
September 1998 Letter of commendation from the County of Maui, Department of 
Public works and Waste Management Engineering Division, for an "outstanding 
job" as construction manager for this federal aid bridge replacement project. 

 

Addition to Parking Structure, Kapiolani Medical Center at Pali Momi 
Honolulu, Hawaii  
SSFM was the Structural Engineer Consultant to Architects Hawaii Ltd. for this 
parking structure addition.  Recipient of the 1998 Engineering Excellence Award 
from the Consulting Engineers Council of Hawaii. 

 

FY97 BRAC Project P-268T Aircraft Apron and FY96 BRAC Project P-269T 
Modify Aircraft Wash and Rinse Facilities 
Marine Corps Base Hawaii, Kaneohe Bay, Hawaii  
In November 1997, SSFM was presented with a Certificate of Appreciation from 
the Department of the Navy, Pacific Division, Naval Facilities Engineering 
Command in recognition of outstanding project management and responsiveness 
in the preparation of the accelerated design schedule, flexibility and 
design/engineering services reflecting the highest level of professionalism. 

 

FY94 MCON Project P-393P, EOD Operations Facility 
Naval Station, Guam  

In November 1997, SSFM was presented with a Certificate of Appreciation from 
the Department of the Navy, Pacific Division, Naval Facilities Engineering 
Command in recognition of outstanding design package for complex project 
provided within budget, ahead of schedule and exceeding customer expectations. 

 

Corrosion Investigations, Mitigation and Repair Work at the Aloha Stadium 
Honolulu, Hawaii  
SSFM was the Prime Consultant for this corrosion mitigation and repair project for 
the Aloha Stadium.  Recipient of the 1996 Engineering Excellence Award from the 
Consulting Engineers Council. 
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U.S. Army Reserve Center Project, Fort Shafter (New Public Building Award 
Category) 
Honolulu, Hawaii  
SSFM was the Structural Engineer for this new Army Reserve Center project 
under contract to Luersen Lowery Tsushima & Associates.  SSFM received 
Hawaiian Cement's 1994 Concrete Achievement Award for excellence in concrete 
design and construction for this project. 

 

Kaneohe Marine Corps Air Station Wastewater Treatment Plant Renovation 
Kaneohe, Hawaii 
In February 1992, a Certificate of Appreciation from the Department of the Navy, 
Pacific Division, Naval Facilities Engineering Command awarded to SSFM's 
wholly owned subsidiary, Smith Young & Associates, Inc., for "outstanding plans, 
specifications, cooperation and response provided during Design and 
Construction" to meet a critical schedule for the wastewater treatment plant 
project. 

 

Kings Shops Waikoloa 
Island of Hawaii  
SSFM was the Structural Engineer for this new retail complex under contract to 
Garduque Architects.  In 1992, this project received a Best Retail Merit Award 
from the National Commercial Builders Council and was featured in the Building 
Design & Construction (national) magazine. 

 

Underpinning and Deep Excavation Construction at the Pali Momi Medical 
Center 
Aiea, Hawaii  
SSFM was the Structural Engineer for the planning and design of the 
underpinning of the adjacent structures impacted by the deep excavations for this 
new medical center.  In February 1988, SSFM received an Engineering 
Excellence Award from the Consulting Engineers Council of Hawaii for this 
project. 

 

Skilled Nursing Facility and Reference Lab, Kaiser Permanente Medical 
Center 
Honolulu, Hawaii  
SSFM was the Structural Engineer under contract to Architects Hawaii Ltd. for this 
new facility located at the Kaiser Moanalua Medical Complex.  In February 1986, 
SSFM received an Engineering Excellence Award from the Consulting Engineers 
Council of Hawaii for this project. 
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Teflon Column Hinges for the Viaduct Structures at Interstate H-1 Keehi 
Interchange 
Honolulu, Hawaii  
SSFM was the Prime Consultant responsible for the design of the twin viaduct 
structures from Puuloa Road to Moanalua Stream.  The planning and design of 
the viaduct structures accommodated anticipated future differential settlements of 
the foundations.  In February 1985, SSFM received the Grand Conceptor Award 
(highest award) from the Consulting Engineers Council of Hawaii for this project. 

 

Pearl Harbor Interchange, Interstate H-1 
Honolulu, Hawaii  
SSFM and M&E Pacific were joint venture partners in the planning and design of 
this new interchange which included 6 major highway structures.  In February 
1979, the JV received an Engineering Excellence Award from the Consulting 
Engineers Council of Hawaii for this project. 

 

Main Terminal Additions and Modifications at the Honolulu International 
Airport 
Honolulu, Hawaii  
SSFM was the Structural Engineer for this major terminal addition and 
modification project under contract to the Ossipoff-Chang Joint Venture.  In 
February 1977, SSFM received an Engineering Excellence Award from the 
Consulting Engineers Council of Hawaii for this project. 

 
 

The balance of this page is intentionally blank….. 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

77 STANDARD FORM 330 (REV. 7/2021) 

 
 
 
 
 
 
 
 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

78 STANDARD FORM 330 (REV. 7/2021) 

 
 
 
 
 
 
 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

79 STANDARD FORM 330 (REV. 7/2021) 

 
 
 
 
 
 
 
  



 

Housing and Community Development, County of Hawaii 
Fiscal Year 2025-2026 

OH.6)  General Engineering  -  PROJECT MANAGER 

H.  ADDITIONAL INFORMATION 

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED. 
 

 

80 STANDARD FORM 330 (REV. 7/2021) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TIN: 99-0106392  /  CAGE:  0EZY5  /  DUNS: 05-389-5991 
100% EMPLOYEE OWNED BUSINESS 

I.  AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

31.   SIGNATURE 
 
 

32.   DATE 
 27 June 2025 

33.   NAME AND TITLE 
Michael P. Matsumoto, PE, FACEC, President/CEO 

 We approach each project by 
listening to the client and then 

developing the best value 
approach.  As partners in solutions, 

we look out for the client’s best 
interest and promise 

responsiveness. 
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ARCHITECT-ENGINEER QUALIFICATIONS 
1.   SOLICITATION NUMBER (if any) 

OH.6)  General Engineering (PROJECT 
MANAGER) 

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a.   FIRM (or Branch Office)  NAME 3.   YEAR ESTABLISHED 4.  UNIQUE ENTITY IDENTIFIER 

SSFM International, Inc. 1959 JJTMBLLBUZ19 

2b.   STREET 5.   OWNERSHIP 
501 Sumner Street, Suite 620 a.   TYPE 

2c.   CITY 2d.  STATE 2e.   ZIP CODE Professional Corporation 
(100% employee owned) Honolulu HI 96817 

6a.   POINT OF CONTACT NAME AND TITLE b.   SMALL BUSINESS STATUS 

Michael P. Matsumoto, PE, President/CEO  
6b.   TELEPHONE NUMBER 6c.   E-MAIL ADDRESS 7.   NAME OF FIRM (if block 2a is a branch office) 

(808) 531-1308 mmatsumoto@ssfm.com  
8a.  FORMER FIRM NAME(S)  (if any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER 

   

9.  EMPLOYEES BY DISCIPLINE 10.  PROFILE OF FIRM’S EXPERIENCE AND 
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 
Code b.  Discipline 

c.  No. of Employees a.  Profile 
Code b. Experience 

c. Revenue Index 
Number 

(see below) (1) FIRM (2) BRANCH 

02 Administrative 45 9 A06 Airports; Terminals & Hangars; Freight 
Handling 4 

06 Architect 1 0 A09 Anti-Terrorism/Force Protection 5 
08 CADD Technician 11 2 B01 Barracks; Dormitories 5 
12 Civil Engineer 45 24 B02 Bridges 6 

14 Computer Programmer 7 0 C10 Commercial Bldg (low rise); Shopping 
Centers 4 

15 Construction Inspector 33 14 C15 Construction Management 8 
16 Construction Manager 10 5 D04 Design-Build – Preparation of RFPs 4 
21 Electrical Engineer 1 0 E02 Educational Facilities; Classrooms 5 

29 Geographic Information System 
Specialist 2 0 E09 Environmental Impact Studies; 

Assessments or Statements 4 

47 Planner:  Urban/Regional 14 0 F02 Field Houses; Gyms; Stadiums 1 
48 Project Manager 13 3 G01 Garages; Parking Decks 2 
56 Specification Writer 1 0 H07 Highways; Streets; Parking Lots 6 
57 Structural Engineer 27 1 H10 Hotels; Motels 3 

60 Transportation Engineer 4 0 H11 Housing (Residential, Multi-Family; 
Apartments; Condominiums) 5 

    I01 Industrial Buildings 1 
    O01 Office Buildings; Industrial Parks 5 
    R04 Recreation Facilities 3 
 Other Employees   S04 Sewage Collection, Treatment & 

Disposal 5 

 Total 214 58 W03 Water Supply; Treatment and 
Distribution 5 

11.  ANNUAL AVERAGE PROFESSIONAL 
SERVICES REVENUES OF FIRM 

FOR LAST 3 YEARS 
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1.  Less than $100,000     6.  $2 million to less than $5 million 
2.  $100,000 to less than $250,000    7.  $5 million to less than $10 million 
3.  $250,000 to less than $500,000    8.  $10 million to less than $25 million 
4.  $500,000 to less than $1 million    9.  $25 million to less than $50 million 
5.  $1 million to less than $2 million  10.  $50 million or greater 

a.  Federal Work 6 
b.  Non-Federal Work 9 
c.  Total Work 9 

12.  AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

a.   SIGNATURE b.   DATE 
 
 27 June 2025 
c.   NAME AND TITLE  
 

Michael P. Matsumoto, PE, SE, FACEC, President/CEO 

 



 

Innovate | Adapt | Sustain 
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