BERLIEN & CO.

CONSTRUCTION & PROJECT MANAGEMENT

May 12, 2026

County of Hawai’i, Housing and Community Development
Ms. Kehaulani M. Costa, Administrator

1990 Kino’ole St. Ste 102

Hilo, Hawai’i 96720

Re: County of Hawaii — Provider of Professional Services — Construction Management — CofH Office of HCD —
Item OH.4.

Aloha Ms. Costa,

Berlien & Co. respectfully submits this Statement of Qualifications and Expression of Interest in response to the
County of Hawai‘i Notice to Providers of Professional Services for Fiscal Year 2025-2026.

1. Firm Information
Berlien & Co. is a Hawai‘i-based Owner’s Representation and Construction Management firm
headquartered at 355 Hukilike Street, Suite 202, Kahului, Hawai‘i 96732. The firm provides construction
management, owner’s representation, project leadership, procurement support, scheduling, estimating,
contract administration, and project oversight services throughout the Hawaiian Islands. Primary contact
for this submission is Lucia Souza, Lead PM on Hawai’l Island, at Isouza@berlienconsult.com.

We have several customers that have brought our services to the Island of Hawai’i. We believe in hiring
locals on each island and have begun staffing with local Big Island people. We are continuing to recruit
locals with the intent to pay well and provide an awesome place to work.

2. Firm History and Staffing
Berlien & Co. has provided professional construction and project management services in Hawai‘i since
2018. Our 5-year staff average is 10 employees, but our growth trajectory has been exponential. The firm
currently maintains a staff of over 20 professionals across project management, construction
management, estimating, and administrative disciplines. Berlien & Co. actively manages more than 100
projects with a combined construction value of approximately $500 million.

3. Education, Training, and Qualifications
The Berlien & Co. team includes highly qualified professionals with extensive experience in construction
management, engineering, public works, hospitality, infrastructure rehabilitation, and owner’s
representation. Key personnel include Joshua H. Berlien, who holds a Bachelor of Science in Building
Construction Management & Technology from Purdue University and has more than 20 years of industry
experience managing projects throughout Hawai‘i. Additional team members include licensed
contractors, certified project managers, and construction professionals with backgrounds in public works,
hospitality renovations, renewable energy, and institutional construction projects.

4. Recent Project Experience and Client References
Berlien & Co. has successfully managed and represented owners on numerous projects throughout
Hawai‘i, including hospitality renovations, public infrastructure improvements, multifamily housing,
commercial tenant improvements, and capital improvement programs. Representative projects include:

1. Hale Kamaole Plumbing Replacement Project, Scott Lowry, AOAO Board V.P,
stephen.scott.lowry@gmail.com
2. Kamaole Sands Plumbing Replacement and Roof Replacement Projects , Rob Bryan,

Berlien & Co.
355 Hukilike St. Ste. 202
Kahului HI 96732
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AOAO Board President, seerobgo@gmail.com

3. Hale Hui Kai Plumbing Project and Exterior Improvements, Ed Schnieder, AOAO Board
President, schneiderhhk@gmail.com

4. Hawaii Tech Academy, Carrier White, Facilities Director, cwhite@myhta.org

5. HomeAid Hawaii Transitional Housing Project, Kimo Carvalho, CEO,
kimo@homeaidhawaii.org

6. Host Hotels, Samantha Cannon, Senior Director, Development, Design & Construction,
samantha.canon@hosthotels.com

5. Supplemental Literature — Please see included information about our company, sample of employee
resumes and reference letters.

Berlien & Co. appreciates your consideration and welcomes the opportunity to support the County of Hawai‘i with
professional services.

We look forward to working with you.
With Aloha,
Lucia Souza

Hawai’l Island Lead
Berlien & Co.

Berlien & Co.
355 Hukilike St. Ste. 202
Kahului HI 96732
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We are Maui's premier Owner's Representative and Construction Management firm

dedicated to delivering unparalleled project performance across the island. We are

the largest Maui-based CM/PM firm servicing all Hawaiian Islands, currently

managing 100+ projects totaling over $500 million in contract values. Our team

represents the best interest of the Owner and Project from concept to completion.

Our services cover all phases of a project; programming, scope development, cost

estimating, Architect/Engineer/Contractor solicitations and selections, contracts,

permitting, plans review, scheduling, change management, payment application

review, project accounting, progress meetings, supervision and documentation.

We lead all phases of complex projects with precision, efficiency and integrity,

specializing in Commercial, Subdivisions, Multifamily, Hospitality and

Infrastructure Rehabilitation.

Charley’'s — Restaurant Buildout
Kamaole Sands - Pipe & Roof

Mahina Surf - Renovations

Kahoma Village - Workforce Housing
Olukai - Multiple Tl Projects Island Wide
Ka Lai Ola - Emergency Housing

World Wide Golf Store — Multiple Tl Projects
Island Wide

Windward Aviation — New Airplane Hangar
The Mahana - Structural Repairs

Hale Ono Loa - Various Projects

PROJECTS WE'RE PROUD OF

Ho  olea Terrace — Defect Repairs
Island Surf — Roof, Column and Structural Repairs
Hale Hui Kai - Exterior Renovations & Plumbing

Financial Institution Services - Pay Application
Certification

Hawaii Tech Academy - New School

Hale Kamaole - Pipe Rehabilitation

Puamana Community — 24 Buildings Ground Up
Polynesian Shores - Exterior Renovation

Civic Center Booster Pumps - DWS

Maui Health Foundation - 32-unit Subdivision

www.berlienco.com
355 Hukilike Street, Suite 202, Kahului, HI 96732



Berlien & Co.
Owner's Representation | Construction
Management | Project Leadership

355 Hukilike Street, Suite 202, Kahului, HI 96732 |
www.berlienco.com | josh@berlienconsult.com

Company Overview

Berlien & Co. is Maui's premier Owner's
Representation and Construction Management
(CM/PM) firm, delivering high-performance project
outcomes throughout the Hawaiian Islands.
With 20 professionals and an active portfolio
exceeding $500 million in construction value across
100+ projects, Berlien & Co. stands as the largest
Maui-based CM/PM firm.

We represent the Owner's best interest from
concept to completion, providing comprehensive
management of all project phases — from
programming, design coordination, permitting,
bidding, and contracting through construction
oversight, cost control, and closeout.

Core Services

- Owner’s Representation

- Construction & Project Management

- Preconstruction Planning & Cost Estimating

- Design Team Coordination & Contract
Administration

- Procurement & Bid Management

- Schedule Development & Oversight

- Change Management & Pay Application Review
- Project Documentation & Quality Control

- Contractor Evaluation & Mentorship

Market Sectors

- Hospitality, Association & Resort Renovations
- Commercial & Retail Tenant Improvements

- Multifamily & Subdivisions

- Infrastructure Rehabilitation

- Public Works & Institutional Projects

Key Leadership
Joshua H. Berlien

Founder & Owner

-B.S., Building Construction Management &
Technology, Purdue University
-Certifications: OSHA 30, First Aid, CPR

Appointments:

- County of Maui Public Works Commissioner (2021-
2026)

- Past Board Chairman, Construction Industry of
Maui

- Founding Board Member, Makai Foundation

- Board of Directors, Boys & Girls Club Maui

Attachment A

Josh is a proven executive and construction
management leader with 20+ years of experience
delivering projects across commercial, residential,

hospitality, and infrastructure markets.

He specializes in program-level planning, contract
negotiation, risk management, and multi-phase
project execution, having managed or represented
over $800 million in project value throughout Hawaii
and the continental U.S.

Tammy Campbell

VP of Operations

- M.S,, Computer Information Science, University of -
-North Florida

- B.S., Business Management, Jacksonville University
- Licenses: Florida General Contractor, Hawaii
Building Contractor

Tammy is a high-energy operations and
construction management executive with 18+ years
of experience overseeing large-scale hospitality,
solar infrastructure, and multifamily projects.

A former U.S. Navy Commander, she brings
unmatched discipline, leadership, and process-
driven management to every project.

Client Testimonials

“I would NOT recommend doing any significant
infrastructure project WITHOUT contracting Berlien
Consulting.” - Rob Bryan, President, Kamaole Sands
AOAO

“Without hesitation, | can highly recommend
Berlien Consulting for any future projects.” - Don
Clary, President, Polynesian Shores AOAO

“Josh proved invaluable in managing our retail
construction project. He was the best consulting
hire | made.” — Ted Pronel, Director of Store Design &
Construction, J. McLaughlin

Corporate Capacity

- Staff: 20+ professionals across CM, PM, and
administrative disciplines

- Active Projects: 100+

- Approved Vendor/Service Provider: University of
Hawaii, Hawaii DOE, County of Maui

- GL $1IM/$2M, $5M Umbrella
- E&O $IM/$1M

www.berlienco.com
355 Hukilike Street, Suite 202, Kahului, HI 96732
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Joshua H. Berlien

Professional Summary

Accomplished Project/Construction Manager, Business Director, Executive Consultant with a successful track record
of planning, programming, managing, and overseeing construction projects.

Education, Associations & Certifications
Purdue University | Bachelor of Science | Building Construction Management & Technology
Makai Foundation | Founding Board member | Inception to Current
Construction Industry of Maui | 2017 to 2023, Board Member;
Secretary - 2018, 2019
Founding Scholarship Chair - 2018 to Current
Legislative Committee Chair — 2019 to 2020
Board Chairman - 2020, 2021, 2022
Past-Chair - 2023 - 2024 | 2025 to Current
County of Maui Public Works Commissioner - Appointed 2021 to 2026
Boys & Girls Club Maui | Board of Directors | 2025 to Current
Certifications — OSHA 30, First Aid, CPR
Berlien & Co. is an Approved Professional Service Provider with University of Hawaii, Hawaii DOE and County of Maui
agencies in the fields of Project Management and Construction Management

Experience & History

Owner
Berlien & Co. - Maui, Hawaii | 2018 - Present

e Provide ownership planning, permitting, design and execution of construction projects
Assist ownership and stakeholders with project prioritization to maximize budgets
Create detailed scopes of work ensuring accuracy and fulfillment of contractor proposals
Interview, evaluate and select the appropriate design teams
Solicit and evaluate contractor proposals for accuracy, completeness, and pricing
Develop conceptual estimates for project feasibility and preliminary ownership approvals
Oversee and facilitate the competitive bid process and/or negotiated projects
Compose and negotiate construction contracts
Project scheduling and phasing
Monitor, inspect and guide programming, preconstruction, construction, and closeout activities
Project progress and pay application reviews
Consulting services mentoring Contractor’s estimating, operational and financial improvements
Quantify and verify contractor pricing
Overall management of project designers, contractors, and ownership from inception to closeout
Ledner Service provided to First Hawaiian Bank

Group Vice President
The Castaway Group — Maui, Hawaii | 2016 - 2018
e Charged with leading the overall business strategic direction for 5 company brands & Establishing presence
of all group bands in all Major Resorts
e Mentoring and continuing education of aspiring construction professionals and assist with operational
guidance and direction when necessary
e Prospect, prioritize & engage potential customers and projects
e Develop and implement marketing, branding & company image to new Clients

355 Hukilike St. Ste 202
Kahului HI 96732
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Legal review, strategic contract negotiation

Re-crafted all contract boilerplate terms & conditions, PO terms and notice templates

Created and implemented company forecasting models and project production controls

Public relations and representation through multiple organizational boards

Preplanning and Scheduling of larger company projects

Implemented CRM and Business Development framework ensuring touches to all markets and clients
Leadership of internal and external personal direction and development

Intervene as Project Lead to overcome challenges and contention to protect company liability and image

Director of Business Development & Project Manager
Elcco Inc. - Maui, Hawaii | 2012 - 2016

Surfer

Instrumental to overall company growth of 350% in revenue over 3 years while improving company image
while increasing gross profit margin

Prospected and prioritized potential customers and projects resulting in 50% increase to client base
Implemented CRM and Business Development framework achieving $45M in bid opportunities over 6 months
Oversaw all construction projects for Maui and Big Island operations and coordinated all Clients, Designers,
Owners, Subcontractors and Suppliers.

Planned and executed pre-construction, construction, and closeout deliverables

Performed the legal review and strategic negotiation of all contracts, ensuring neutralization of all
unnecessary risk

Acted as authority of dispute resolution resulting in zero claims or legal suits during tenure

Implemented effective construction management systems and organized operational meetings

Managed and assisted with writing and packaging of technical bid proposals

Developed and coordinated marketing, branding, and new company website

Self-Sponsored Surf Trip - Global | 2010 - 2012

Circumnavigated planet earth
5 Continents while maintaining a fixed budget to attain all goals
Achievement of a lifelong dream

Project Engineer
Nordic PCL - Maui, Hawaii | 2006 — 2010 - The Residences at Kapalua Bay

Implemented weekly Contractor/Designer/Owner SWAT meetings to obtain necessary information and
submittal review critical to maintain project schedule on $400M project

Oversaw all work scope for Mechanical, Electrical, Vertical Transportation and Life Safety

Facilitated design and installation compliance with Marriott Life Safety

Main interface between project Architect and Contracting team

Maintained and updated master project schedule capturing 250+ owner driven CCDs

Responsible for all MEP deliverables; submittals, 3500 RFIs and Closeout

Engineering Intern
PCL - Minneapolis District 2004
PCL - Anchorage\Seattle District 2005

Notable Project List as a direct Project Manager, Construction Manager or Owner’s Rep

The Residences and Ritz Carlton Club at Kapalua Bay, $400M Prime Contract
Kihei Police Station, $2.5M Electrical Contract

Pi'iholo Water Treatment Plant, $1.5M Prime Contract

Lowes Kahului, $1.4M Electrical Contract

Pahoa Regional Park, $2.5M Electrical Contract

Waimea Regional Park, $1.6M Electrical Contract

355 Hukilike St. Ste 202
Kahului HI 96732
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Eddie Tam Ball Field Lights, $400k Prime Contract
Various Ball Field Lights County of Hawaii, $1.6M Prime Contract
Fairmont Kea Lani Rooms Renovation, $800k Electrical Contract
Liberty Dialysis Kahana, $300k Electrical Contract
Upcountry Phase 6 Booster Pump Site, $2.4M Electrical Contract
Maui Meadows Booster Pump Site, $400k Electrical Contract
Wailuku Heights Booster Pump Site #1, $1.2M Electrical Contract
Wailuku Heights Booster Pump Site #2, $800k Electrical Contract
King K Performing Arts Center, $1.9M Electrical Contract
Island Gourmet Market, $1.3M Electrical Contract
Mahana Door Replacement, $2.4M Prime Contract
Pearlridge Garden & Tower Sewer Pipe Rehabilitation, $4.3M Prime Contract
The Marszal Residence, $6.6M Prime Contract
Maui Parkshore Parapet Rehabilitation, $100k Owner’s Construction Manager
Jmclaughin Maui, $500k Owner’s Construction Manager
Polynesian Shores Fire/Water/Electrical Upgrades, $250k Owner’s Construction Manager
Polynesian Shores Exterior Upgrades, $3M Owner’s Construction Manager
Polynesian Shores Pool and Social Area, $550k Owners Construction Manager
The Breakers Lanai Remediation Various T&M Repairs, $50k Owner’s Construction Manager
The Parkshore Spalling Remediation, $125k Owner’s Construction Manager
World Wide Golf Store, Peral City Tennant Improvements, $100k Owner’s Construction Manager
World Wide Golf Store, Ward Village Tennant Improvements, $400k Owner’s Construction Manager
World Wide Golf Store, Kahului Tennant Improvements, $225k Owner’s Construction Manager
Financial Services, Pay Application Certification, First Hawaiian Bank’s Rep.
The Mahana Limited Fagade Concrete Repairs, $11.2M Owner’s Construction Manager
The Summit at Kaanapali, Exterior Repairs and Painting Phase 1, $500K Owner’s Rep.
Olukai, The Shops of Wailea, $400k Owner’s Construction Manager
The Mahana Roof and Associated Mechanical Project, $9M Owner’s Construction Manager
The Island Surf Columns Repairs Project, $6.5M Owner’s Construction Manager
Paradise Ridge Estates, $25M Owner’s Programming Representative
The Masters Pipe Rehabilitation Project, $2M Owner’s Representative
Windward Aviation New Airplane Hangar, $15M Owner’s Representative, Partner/Owner
The Mahana Lobby and Various Roofs, $500k Owner’s Representative
Olukai Waikiki Tenant Improvement, $400K Owner’s Representative
Kamaole Sands Pipe Rehabilitation, $22M Owner’s Representative
Kamaole Sands Roof Replacement, $10M Owner’s Representative
Polynesian Shores AC Infrastructure Project, $1M Owner’s Representative
Mahina Surf Renovations, $7.5M Owner’s Representative
Hale Kamaole Pipe Rehabilitation, $10M Construction Manager
Hale Hui Kai Exterior Renovations, $4M Owner’s Representative
The Island Surf Roof Repairs, $2M Owner’s Representative
Cove Beach Village Development, $18M Owner’s Representative
Trilogy Restaurants, $1M Owner’s Representative
Paradise Grill Rehabilitation, $1M Owner’s Representative
Housing for Healthcare 16 Homes, $10M Owner’s Representative
Kahoma Village Buildings 11, 12, 14,15, $20M Owner’s Representative
Bello Realty = Multiple TI Projects, Value TBD, Owner’s Representative
SouthPointe Roof & PV Project, $3M Owner’s Representative
Hale Ono Loa Structural Repairs, Value TBD Owner’s Representative
Puamana Rebuild - $70M Owner’s Representative
Charley’s Restaurant - $5M Owner’s Representative
Maui Sunset Plumbing Project - Owner’s Representative

355 Hukilike St. Ste 202
Kahului HI 96732
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Tammy Campbell

808-757-8802 | tcampbell@berlienconsult.com

Professional Summary

Tammy has 20+ years of construction and development management experience. She is high-energy with a positive
attitude. As a Commander in the United States Navy, a General Contractor in Florida and a Building Contractor in
Hawaii, she is a leader and manager that has acquired broad-based, multi-market experience in construction
procedures, pre-construction services, contract negotiations, project management, management of self-performance
staff and sub-contract scope review. She is a true builder, and continues to provide decisive, proactive, client-driven
team leadership. Her project experience and exposure to innovative systems and methods will benefit your team.

Education, Associations & Certifications

University of North Florida | Masters in Computer Information Science
Jacksonville University | Bachelors in Business Management

Florida General Contractor | 2005 - Present

Hawaii Building Contractor | 2015 - Present

Certifications | First Aid, CPR

NaKai Ewalu Outrigger Canoe Club | Vice President

Paddle IMUA, Camp IMUA, Paddle for Life, Pacific Cancer Foundation | Sponsor & Volunteer

Experience & History

VP of Operations
Berlien Consulting | Maui, Hawaii | 2023 - Present
*  Provide ownership planning, permitting, design and execution of construction projects
* Assist ownership and stakeholders with project prioritization to maximize budgets
* Create detailed scopes of work ensuring accuracy and fulfillment of contractor proposals
* Interview, evaluate and select the appropriate design teams
»  Evaluate contractor proposals for accuracy, completeness and pricing
* Develop conceptual estimates for project feasibility and preliminary ownership approvals
*  Oversee and facilitate the competitive bid process and/or negotiated projects
* Compose and negotiate construction contracts
*  Project scheduling and phasing plan
*  Monitor, inspect and guide contractor preconstruction, construction and closeout activities
*  Projectinspections and pay application reviews
*  Consulting services mentoring Contractor’s estimating, operational and financial improvements
*  Quantify and verify contractor pricing
*  Overall management of project designers, contractors and ownership from inception to closeout

Senior Project Manager
Group Pacific (Hawaii) Inc. | Maui, Hawaii | 2019 - 2023

*  Senior Project/Construction Manager Owner’s representative for the construction of the Grand Wailea Resort
major renovation and expansion.

*  Senior Project/Construction Manager for the Grand Wailea Resort, managing all General Contractors for all
pre-construction activities and construction on site to include room renovations, resort expansion, food and
beverage remodeling, spa renovation and pool additions. Owner’s representative for 20 projects representing
over $400 Million in improvements.

355 Hukilike St. Ste 202
Kahului HI 96732
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Senior Project/Construction Manager taking the lead on the PV solar system connectivity for the Grand
Wailea Resort.
Consultant and Advisor for Capital Expenditure projects at the Grand Wailea Resort.

Senior Project Manager
Castaway Construction & Restoration LLC | Maui, Hawaii | 2017 - 2019

Directly supervised and managed up to 16 Project Managers, Engineers and Coordinators to Project Manage
over 40 Million annually in Commerecial, Residential, State and Government projects. Senior Project Manager
for Castaway Construction, Island Tile and Stone, Hawaiian Electrical Solutions and Cooling Hawaii.
Initiated and trained a project cost management system to forecast project completion costs and

budget projects from start to completion.

Mentored and trained Project Engineers to become Project Managers and Coordinators to become

Project Engineers.

Managed and oversaw Commercial Projects up to 13 Million and Residential Luxury Homes up to 6

Million.

Implemented and trained a new Financial and Project Management Software Solution -to manage and track
all financials, contracts, sub contracts, submittals, change orders, employee hours and resources.

Director of Operations/General Building Contractor RME
Rising Sun Solar, LLC | Maui, Hawaii | 2015 - 2017

Directed and managed the operational side of the business to include Pre-Construction, Construction,
Residential and Commercial projects, Project Management, Service and Monitoring, Quality Control, HR
Staffing, Purchasing, Warehouse Operations, Sub-contracting, Customer service and Facility Management
Hawaii Licensed Certified Building Contractor/Responsible Managing Employee for Rising Sun

Created and developed a CRM that tracked Business Opportunities from contact through Installation, Service,
Monitoring and Payment.

Automated Reporting requirements and Key Performance Indicators across the company.

Managed a fleet of over 50 vehicles.

Managed off island operations to include Hilo and Kona on Big Island, Oahu, and Kauai.

Forecasted and Job costed all projects in a constantly growing and shrinking solar environment.

Reviewed construction documents, managed and signed off as the General Contractor on permits for ground
mounts and carports.

Construction Performance Manager
Oldcastle Materials Group | Nationwide | 2008 - 2015

Construction Performance Manager training Project Managers and Estimators across the Country
Executive Assistant to the President of the Architectural Product Group and Oldcastle Materials Group
Southeast Division

Operational and Administrative Support Analyst

Inside Sales Consultant for RME Construction Supply Company

Communication’s Manager

National Safety Council Leader and Trainer

Procurement Analyst and Trainer

Manager of Systems software to include SalesForce, Sharepoint, ArcGis Mapping Software

Vice President/General Contractor
EM Phillips | Florida | 2005 - 2008

Florida Licensed Certified General Contractor, Vice President, Project Manager, HR and Safety Director
Experience in full, on-site construction management and land development; scheduled, managed, monitored
and inspected all work from the marketing and planning stages to the Certificate of Occupancy and customer
orientation.

355 Hukilike St. Ste 202
Kahului HI 96732
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Construction Project management, including takeoffs, sales and marketing, estimating, budgeting, contracting,
personnel management, purchasing and invoicing.

Worked with contractors, developers, architects, engineers, bankers, inspectors, city officials, decorators,
agents and home buyers.

Marketed, budgeted, managed, and contracted work on condominium/townhouse projects, ground up
buildings, interior office space and retail build outs.

National Safety Council Leader and Trainer

Commander, Information Technology Director
United States Navy | Florida | 1984 - 2005

Administrative, Auditing, Training, Operations, Legal and Scheduling Officer with twenty-one years of
management experience in the strategic planning, staffing, budgeting, resource allocation and leadership of
administrative, flight operations, information technology, training and logistics.

Notable Project List as a direct Project Manager, Construction Manager or Owner’s Rep

Notable Project List as a direct Project Manager, Construction Manager, Owner’s Rep, and Licensed
Contractor

The Mahana Roof and Associated Mechanical Project, $7.2M Owner’s Construction Manager

The Mahana Lobby and Various Roofs, $500k Owner’s Representative

Kamaole Sands Roof Project, $8M Owner’s Representative

Kamaole Sands Pipe Rehabilitation, $15M Owner’s Representative Sr Project Manager

Napua Lounge Renovation at Grand Wailea, $4.6M Senior Project Manager/Construction Manager

Room Renovation Project at Grand Wailea, $160M Senior Project Manager/Construction Manager
Botero Lounge and Grand Dining Renovation at Grand Wailea, $15M Senior Project Manager/Construction
Manager

Café Kula, Bistro Molokini, and Humuhumu Restaurant Renovations at Grand Wailea, $21M Senior Project
Manager/Construction Manager

Spa Grande Renovation at Grand Wailea, $53M Senior Project Manager/Construction Manager
Preconstruction for future SMA projects at Grand Wailea, $150M Senior Project Manager/Construction
Manager

Room renovation at the Westin Ka’anapali Ocean Resort (516 Units) $40M Senior Project Manager
Mahana Door Replacement, $2.4M Senior Project Manager/Construction Manager

The Marszal Residence, $6.6M Senior Project Manager

The Banyon Tree Renovation at Ritz Carlton at Kapalua Bay, $3M Senior Project Manager

Renovation of the Terrace Restaurant at the Ritz Carlton at Kapalua Bay, $3M Senior Project Manager
Renovation of the Kapa/Cafeteria/Banquet Kitchens at Wailea Beach Resort Marriott - Maui, $3M Senior
Project Manager

Various Tenant Improvements at the Whalers Village to include the Food Court, Martin and MacArthur, Travis
Mathew, Tory Richards, Choice Health Bar, and Alex & Ani, $2.5M Senior Project Manager

Kauai Village Shopping Center, $2.5M Senior Project Manager

Various Tenant Improvements at the Shops at Wailea to include Lululemon, Martin, and MacArthur and
preparation of several vanilla shell spaces for leasing, $1.5M Senior Project Manager

Ground up, Ashley Home store, Maui, $2.5M Senior Project Manager

Kahului Airport projects to include TSA expansion, OGG Bathroom upgrades, DFS Retail Projects, 0GG
Rotunda, OGG infill project, Hawaiian Airlines, and 0GG CONRAC, $2M Senior Project Manager

EZ Advantage Car Rental space in the CONRAC facility, $0.5MSenior Project Manager

Lihue Airport Kauai, $1.2M Senior Project Manager

Lahainaluna High School Science Facility Upgrades, $1.5M Senior Project Manager

Kapaa Middle School Buildings Hardening of Hurricane Shelters, $0.8M Senior Project Manager

Maui High School, Ground-up addition for weight training and wrestling facility, $2.5M Senior Project
Manager

Lihikai Elementary School Air conditioning project, $0.5M Senior Project Manager

Ka’anapali Shores Solar PV Project, Director of Operations/RME

355 Hukilike St. Ste 202
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e The Pukalani Country Club Ground Mount, Director of Operations/RME
e The Whaler Solar PV Project, Director of Operations/RME

e  Maui Coast Hotel Solar PV Project, Director of Operations/RME

e Maui Country Club Solar PV Pavilions, Director of Operations/RME

Project involvement as Executive oversight not included in the above list

355 Hukilike St. Ste 202
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Tracy “Dino” Allen

808-793-9840 | dallen@berlienconsult.com

Professional Summary

Dino is a Seasoned Superintendent and Project Manager with over 46 years of experience leading high-value
construction projects across Hawaii and the U.S. mainland. He has a proven track record managing commercial,
hospitality, industrial, and infrastructure developments ranging from $100,000 to $750 million. Dino is an expert in
construction planning, contractor coordination, budget control, scheduling, and jobsite safety. He has been recognized
for strong leadership, community engagement, and deep industry relationships—particularly within Maui’s
construction landscape. Dino is dedicated to delivering quality, efficiency, and safety on every project.

Education, Associations & Certifications

Hawaii Carpenters Apprentice Program | Certificate of Carpentry
OSHA-30 Certified

Experience & History

Construction Manager
Berlien Consulting | Maui, Hawaii | 2025 - Present

e Lead scope development, programming, and preconstruction phases, ensuring seamless design alignment,
permitting, pricing, and procurement activities.

e Manage the engagement and coordination of multidisciplinary professional teams (e.g., architects, engineers,
contractors).

e Develop and review construction documents to create comprehensive Requests for Proposals (RFPs) and
clearly defined scopes of work for contractor bidding.

e Oversee the contractor proposal process, including solicitation, qualification, and negotiation to secure
optimal pricing and value.

e Compose and negotiate construction contracts, effectively translating owner requirements into legally sound
agreements.

e Establish and maintain detailed project schedules, incorporating contractor timelines, owner procurement
milestones, and critical delivery dates.

e Facilitate effective communication and integration across diverse project stakeholders and scopes of work.

e Develop and manage project deliverable and procurement logs in collaboration with contractors to ensure
timely execution.

e Proactively monitor construction progress against established schedules, implementing and managing
recovery plans as necessary.

e Conduct regular onsite observations, providing owners with comprehensive written reports detailing work
progress and quantities.

e Facilitate productive progress meetings, ensuring clear communication of project status and proactive issue
resolution.

o Thoroughly review contractor pay applications, providing informed recommendations for payment based on
verified work completion and schedule of values.

e Manage the change order process, ensuring accurate assessment, negotiation, and documentation of scope
modifications.

e Conduct detailed punch list inspections upon substantial completion, ensuring all deficiencies were
addressed prior to owner occupancy.

355 Hukilike St. Ste 202
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Manage the collection, review, and delivery of all project closeout documentation to the owner, ensuring a
smooth and complete project handover.

Senior Superintendent
Swinerton Builders | Maui, HI | 2024-2025

Oversaw day-to-day construction activities, ensuring adherence to schedule, safety, and quality standards.
Coordinated and supervised all subcontractors, trades, and vendors on-site.

Developed and managed look-ahead schedules, site logistics plans, and daily work plans.

Collaborated with the project manager and preconstruction team to review drawings, scopes, submittals, and
budgets.

Ensured compliance with building codes, safety regulations, and company policies.

Conducted daily safety meetings and enforce jobsite safety protocols (OSHA and company-specific).
Communicated regularly with owners, architects, engineers, and inspectors to provide progress updates and
resolve issues.

Lead site meetings and ensured accurate documentation of field activities.

Monitored materials delivery, equipment usage, and manpower to optimize site productivity.

Participated in company and department planning meetings

Managed inspections, punch lists, and project closeout processes.

Contributed to process improvement initiatives by offering valuable insights based on extensive field
experience.

Senior Superintendent
Layton Construction | Maui, HI | 2023-2024

Coordinated daily with subcontractors, the construction management team and property managers to
maintain good communication.

Handled all aspects of the preconstruction project process.

Managed bid coordination and review.

Managed scheduling and project phasing.

Assisted in the coordination to obtain permitting from the county of Maui and state of Hawaii.
Managed FF&E coordination and implementation.

Reviewed and approved all purchase orders, invoices, and other significant reports and documents.
Kept sites compliant with OSHA, state, and local regulations to ensure a safe workplace.

Ensured a safe jobsite by conducting regular site inspections and implementing necessary corrective actions.
Verified completed projects met approved time, quality, and cost estimates.

Senior Superintendent
Maryl Group Construction | Maui, HI | 2022 - 2023

Oversaw day-to-day construction activities, ensuring adherence to schedule, safety, and quality standards.
Coordinated and supervised all subcontractors, trades, and vendors on-site.

Developed and managed look-ahead schedules, site logistics plans, and daily work plans.

Collaborated with the project manager and preconstruction team to review drawings, scopes, submittals, and
budgets.

Ensured compliance with building codes, safety regulations, and company policies.

Conducted daily safety meetings and enforce jobsite safety protocols (OSHA and company-specific).
Obtained building and specialty permits from local jurisdictional agencies and managed inspections.

Read and interpreted blueprints before planning.

Led weekly production and operations contractor meetings, facilitating stronger communication, and helping
to resolve critical issues.

Managed FF&E coordination and implementation.

355 Hukilike St. Ste 202
Kahului HI 96732
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Reviewed and approved all purchase orders, invoices, and other significant reports and documents.
Managed bid coordination and review.

Project Manager
Rider Levett Bucknall | California & Hawaii | 2015-2022

Demonstrated versatility as a journeyman flooring installer with experience in all flooring types across
diverse construction sites.

Handled all mitigation at protected worksites (Hospitals, Schools, Government Agencies)

Completed installations of building structures, trim, flooring, and cabinetry.

Inspected job sites to identify potential hazards and establish protection and safety standards.
Demonstrated versatility as a journeyman carpenter with experience in both rough framing and finish work
across diverse construction environments.

Read and interpreted blueprints, sketches and specifications to understand job.

Installed and repaired woodwork, millwork and cabinetry.

Improved project efficiency by effectively managing carpentry tasks and maintaining a well-organized
worKksite.

Superintendent
Swinerton Builders | Maui, HI | 2012-2015

Supervised all on-site construction activities from mobilization to project closeout.

Coordinated and manage subcontractors, vendors, labor crews, and material deliveries.

Developed and maintained short-term and long-term construction schedules

Conducted daily site walks to monitor progress, quality, and safety compliance.

Collaborated with project managers, architects, engineers, and inspectors to address design and field issues.
Conducted routine maintenance on utility equipment to prevent downtime and ensure operational efficiency.
Ensured that all subcontractors were met scope, timeline and quality expectations.

Superintendent
Dick Pacific | Hawaii | 1999-2015

Supervised all on-site construction activities from mobilization to project closeout.

Coordinated and managed subcontractors, vendors, labor crews, and material deliveries.

Developed and maintained short-term and long-term construction schedules.

Ensured work is completed in accordance with plans, specifications, building codes, and safety standards.
Conducted daily site walks to monitor progress, quality, and safety compliance.

Lead daily talks and enforced OSHA and company-specific safety protocols.

Collaborated with project managers, architects, engineers, and inspectors to address design and field issues.
Maintained accurate and up-to-date site documentation including daily logs, inspection reports, and progress
photos.

Ensured that all subcontractors are meeting scope, timeline, and quality expectations.

Managed project milestones and coordinate critical path activities to maintain schedule integrity.

Oversaw jobsite cleanliness, organization, and logistics to support safe and efficient operations.

Handled change orders, RFIs, and punch lists in coordination with project management.

Participated in progress meetings and provide updates to stakeholders and ownership.

Supported the implementation of QA/QC programs to ensure high construction standards.

Notable Project List as a Construction Manager/Senior Superintendent

HomeAid Hawaii, Ka La’i Ola Village, Wildfire Interim Housing Build, $200M, Construction Manager
Whalers Village, Senior Superintendent

Maui Airport Industrial Warehouse, $53M, Senior Superintendent

Maui Coast Hotel, $48M, Senior Superintendent

Kaiaulu O’Halela Affordable Housing, $62M, Senior Superintendent

Park Central Hyatt Regency, $70M, Project Manager

355 Hukilike St. Ste 202
Kahului HI 96732
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Maha/Guenoc Valley Resort, $5M, Project Manager
Hyatt House/Hyatt Place, $350k, Project Manager
Sheraton Maui Resort & Spa, $26.5M, Project Manager
Westin Maui Resort and Spa, $70M, Project Manager
Four Seasons Ko Olina, $500M, Project Manager

355 Hukilike St. Ste 202
Kahului HI 96732
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Lucia Souza
808-557-2534 | Isouza@berlienconsult.com

Professional Summary

Lucia is a results-driven construction and operations professional with over 15 years of experience in project
management, business operations, and team leadership across commercial and residential industries in Hawaii. She
has a proven ability to manage complex construction projects from preconstruction through closeout, including
budgeting, subcontractor coordination, procurement, scheduling, billing, and client relations. Lucia has a strong
background in leading multidisciplinary teams, implementing safety programs, and maintaining productive
relationships with owners, architects, consultants, and field personnel. Lucia is an entrepreneurial leader with
extensive experience operating and managing successful local businesses, and is recognized for her integrity,
accountability, problem-solving, and strong work ethic. Lucia is committed to contributing leadership, industry
knowledge, and operational expertise to support the success and growth of local businesses and construction teams.

Education, Associations & Certifications

University of Hawaii | Bachelor of Social Sciences
Certifications - Substitute Teacher, Certified Substance Abuse Counselor, OSHA 10, Forklift & Gradall, First Aid

Experience & History

Project Manager
Berlien Consulting | Maui, Hawaii | 2025 - Present

e Lead scope development, programming, and preconstruction phases, ensuring seamless design alignment,
permitting, pricing, and procurement activities.

e Manage the engagement and coordination of multidisciplinary professional teams (e.g., architects, engineers,
contractors).

e Develop and review construction documents to create comprehensive Requests for Proposals (RFPs) and
clearly defined scopes of work for contractor bidding.

e Oversee the contractor proposal process, including solicitation, qualification, and negotiation to secure
optimal pricing and value.

e Compose and negotiate construction contracts, effectively translating owner requirements into legally sound
agreements.

e Establish and maintain detailed project schedules, incorporating contractor timelines, owner procurement
milestones, and critical delivery dates.

e Facilitate effective communication and integration across diverse project stakeholders and scopes of work.

e Develop and manage project deliverable and procurement logs in collaboration with contractors to ensure
timely execution.

e Proactively monitor construction progress against established schedules, implementing and managing
recovery plans as necessary.

e Conduct regular onsite observations, providing owners with comprehensive written reports detailing work
progress and quantities.

e Facilitate productive progress meetings, ensuring clear communication of project status and proactive issue
resolution.

e Thoroughly review contractor pay applications, providing informed recommendations for payment based on
verified work completion and schedule of values.

e Manage the change order process, ensuring accurate assessment, negotiation, and documentation of scope
modifications.

355 Hukilike St. Ste 202
Kahului HI 96732
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e Conduct detailed punch list inspections upon substantial completion, ensuring all deficiencies were
addressed prior to owner occupancy.

e Manage the collection, review, and delivery of all project closeout documentation to the owner, ensuring a
smooth and complete project handover.

PE/Assistant Project Manager
Maryl Construction, Inc. | Kona, HI | 2022-2025

e Created, maintained and tracked project budgets & revised control estimates.

¢ Analyzed, qualified, & executed subcontractor agreements for all construction trades.
e Managed site superintendents, project engineers, and subcontractors.

e Processed subcontractor billings, change orders, & client billings.

e Managed and scheduled all subcontractor's scope of work.
e Facilitated and ran bi-weekly owner, architect,and consultant meetings.

e Coordinated and managed architectural drawings, ASI's, RFI's, shop drawings & submittals.

e Communicated & coordinated details with COH and engineering departments.

e Produced material take offs, qualified proposals, executed purchase orders & tracked procurement.
e Maintained and facilitated healthy communication & relationships with all team members.

e Managed and implemented project comprehensive safety programs.

Director of Operations
No Sweat Air Conditioning, Inc. | Kona, HI | 2007-2024

e Started, owned, and operated local union HVAC company.

e Collaborated with residential and commercial general contractors.

e Performed site visits, equipment design, & created proposals.

e Managed all office tasks; HR, billings, payments, & client communications.

e Directed all field employees & scope of work.

e Scheduled, dispatched, and managed field for all service work, system installations, & preventative
maintenance.

e Organized and maintained all business operations.

Substitute Teacher
Department of Education | Kona, HI | 2005 - 2015

e  State of Hawaii Migrant Education Database Coordinator.
e Teaching: Waiakea Intermediate, Waimea Elementary, Konawaena Middle.

Certified Substance Abuse Councilor

Big Island Substance Abuse Council | Kona, HI | 2003-2005
e Conducted biopsychosocial assessments, diagnosis, & treatment planning.
e Evaluated and assigned substance abuse education and prevention.

e Taught intensive outpatient care group classes and facilitated case management.

Notable Project List as a Construction Manager/Senior Superintendent
e Confidential Project #1, Renovation, $30M, Project Manager
e Confidential Project #2, New Construction, $17M, Project Manager
e Confidential Project #3, Renovation, $17M, Project Manager

355 Hukilike St. Ste 202
Kahului HI 96732
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March 1, 2026

Recommendation for Berlien & Co.

[ am Scott Lowry, VP of the Hale Kamaole HOA and program
manager for our $13.8M plumbing project. I highly recommend
Berlien & Co. as construction manager for any major construction
project. As a retired certified project manager, I can vouch for the
exceptional job they did in building a comprehensive schedule and
managing the resources on our project.

Berlien & Co. built a detailed schedule, taking into consideration
owner scheduling requirements and cost concerns. When our
original subcontractors underperformed, Berlien & Co. stepped in,
managed the bid process, and not only got the project back on track,
but provided expertise to improve the original plan of
implementation.

The construction manager that Berlien & Co. provided for our
project was our trusted advocate, providing advice and attention to
detail that I can only describe as being a godsend to us.

Berlien & Co.’s proactive approach enabled us to meet our 2-year
deadline and complete the project on time and on budget. I give my
highest recommendation to Berlien & Co. for their professionalism
and expertise for any construction project.

Scoﬁowg

Scott Lowry, VP Hale Kamaole HOA
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To Whom It May Concern:

The Mahana at Kaanapali is a 216 unit condominium with two concrete towers close to the shoreline. Most
units are involved in transient accommodation rentals and are coveted by owners and guests for their proximity
to the ocean and unobstructed ocean views. The Mahana was constructed in the Mid-1970s with post-tension
concrete and concrete blocks (CMU) with rebar reinforcement. Our proximity to the ocean (couple dozen feet)
results in concrete spalling damage when the rebar corrodes, expands, and breaks up the surrounding concrete.
To maintain the structural integrity of the Mahana, the owner’s association (AOAQ) schedules spalling repair
projects every 5 to 7 years with repairs totaling several million dollars. These projects are challenging because
the spalling damage cannot be entirely ascertained or predicted until areas indicating spalling are demolished
and the depth of the damage is chased. As a result, spalling projects have typically gone well over budget and
far beyond the timeline originally scheduled, causing significant disruption to owner and guest enjoyment of

the property.

In 2020 the Mahana launched its latest spalling repair project and due to past difficulties managing the project
with Board Directors and AOAO Staff, we sought the engagement of a professional project manager that could
act on behalf of the AOAO and manage the spalling project. The objective was that the project manager would
closely monitor the work, prepare schedules, analyze and track costs, review and validate change orders, and
reporting directly to the Board, provide greater oversight of the entire effort. We searched for candidate project
managers and eventually engaged Berlien Consulting and the assistance of that firm’s Principal, Josh Berlien.

It is my pleasure to relate our experience with Berlien consulting and Josh Berlien specifically. Josh is a
consummate professional who has exceeded our expectations on all aspects. Josh has pertinent experience
with the construction industry, with spalling projects specifically, and with the local vendors we have engaged
on the project. Josh is able to observe the work as it is being done, make insightful recommendations to
improve efficiency, push the effort when that is needed, and at the same time maintain an incredibly detailed
and in-depth record of the work accomplished and the costs associated with that work. Josh’s diligence on the
work done and the associated costs is critical because our contract with the vendor is based on a “measure of
work” construct. Josh created detailed plans and summary versions of those plans which enable us to keep
owners advised regarding when their units will be impacted. Unforeseen damage regularly alters the plans and
Josh provides updated plans on a timely basis. Josh has also effectively interfaced directly with our owners
when needed, vastly increasing owner understanding of the effort.

In summary, Josh Berlien has consistently exceeded our expectations and has been well worth the cost to have
him on our project. I would highly recommend Josh Berlien without reservation and I’m confident we will
engage him on other efforts in the future if he will have us. Should you have any questions please feel free to
contact me regarding Berlien Consulting and Josh Berlien.

Sincerely,

1 Cofpn—

James R (Jim) Anderson
Mahana AOAO — President
(c) 1-415-518-30282 email: JRA54449@Gmail.com
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Kaanapali
Golf Estates

Community Association, Inc.
A Hawaii non-profit corporation

February 26, 2026
To Whom It May Concern:

I am writing to enthusiastically recommend Berlien and Co., specifically consultant
Casey Doll, for any Organization seeking expert project management and vendor
coordination services.

During our engagement with Berlien and Co., Casey Doll proved to be an invaluable
resource for the Ka'anapali Golf Estates Community Association. We faced a complex
major drainage pipe project that involved coordinating two different vendors and
navigating multiple technical and logistical challenges. Casey's expertise in project
management, vendor coordination, and problem-solving was instrumental in bringing this
difficult project to successful completion.

What distinguished Casey's work was his ability to maintain clear communication among
all stakeholders, keep the project moving forward despite setbacks, and ensure quality
outcomes. Casey was consistently responsive, proactive in identifying potential issues,
and committed to protecting our association's interests throughout the process.

I recommend Berlien and Co. and Casey Doll without reservation and am confident they
will provide exceptional value to any organization they serve.

Sincerely,

Brinton Meadows

General Manager
Ka'anapali Golf Estates

manager@kgestates.com ncc@kgestates.com
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® OluKai

To Whom It May Concern:

OluKai is the maker of island inspired premium footwear with premium designed and
constructed retail stores throughout Hawaii. In 2021 we engaged the services of Berlien
consulting to assist with the opening of a store at the Shops at Wailea, handling OAC meetings
and keeping all parties accountable to timelines and job quality. This involved weekly meetings
with agendas and follow up assignments, on the ground site visits and progress reporting as
well as challenging vendors and partners to on time delivery and creatively managing
adjustments to the work and materials schedules.

After experiencing delays on a new project OluKai again employed Berlien Consulting in early
2023 to provide similar services for the opening of a store at the Sheraton Waikiki. This project
included new nuances such as union requirements and contractor bids, negotiations and value
engineering. The work became much more organized, and roles more clearly defined once Josh
took over the meetings.

In summary, we have been very happy with both Berlien Consulting’s management of projects
as well as his industry knowledge, connections, and relationships throughout the market. We
intend to use Josh and his team for future projects that require his organizational skillset and
attention to detail.

Please don't hesitate to reach out if you have any follow up questions.

Sincerely,

7%~

J. Landon John

Director of Retail — Archipelago Companies
(c) 760-805-3731

Liohn@olukai.com

OluKai: 10 Faraday, Irvine, CA. 92618
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September 18, 2023

Re: Letter of Recommendation for Berlien Consulting LLC

To Whom It May Concern,

I’'m honored to offer my highest recommendation for Berlien Consulting, a
construction project management firm led by Joshua Berlien.

Approximately a year and a half ago, our Board of Directors hired a structural
engineer to inspect our six-stary, concrete building because it was close to 50 years
old and a similar type of building was involved in the Surfside, Florida collapse.
Unfortunately, major issues were discovered in the columns supporting both the
building and its walkways.

So began a journey into the world of engineers, architects, concrete contractors,
hazardous material abatement, plumbers, electricians, the County of Maui’s permit
process and more. With the constant and almost daily assistance of Mr. Berlien and
his team, we have navigated this journey to the point where work is soon to begin,
and all permit applications timely submitted.

If we had attempted to manage this project without Berlien Consulting’s expert
guidance, | am certain we would still be years away from breaking ground instead of
possibly a couple of months. Not only has Mr. Berlien hastened the process, but he
has also identified hundreds of thousands of dollars of savings and put together a
highly functional and competent team of professionals to execute the project. Mr.
Berlien’s expertise in construction cost estimating has made the process of securing
a construction loan much smoother, less expensive, and faster.

We are truly fortunate to have secured Berlien Consulting’s services and | could not
be more pleased with their work. | can be reached at 602-803-7092 if any further
information is desired.

Sincerely,

B ortis, Esq.
Pr ent, Board of Directors

1993 South Kihei Road, Kihei, HI 96753
808-276-1500
islandsurfmaui@gmail.com
Visit us at: www.islandsurf.org
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September 15, 2023

To Whom it May Concern,

If asked the question; “Would you recommend contracting a large, high profile and inherently
expensive infrastructure project management and oversight using Berlien Consulting” my
confident response would be that “I would NOT recommend doing any significant
infrastructure project WITHOUT contracting Berlien Consulting to manage the project”.

At this writing, our association is in the middle of an approximate $21M complete cast iron
waste pipe replacement project for an 11 building, 440 unit condominium complex on Maui.
As well, we are simultaneously planning a complete roof renovation of our 11 buildings from
the original tile roofs to an insulated standing seam aluminum roof material. Both of these
infrastructure items are at the end of their useful life. These projects are being completely
managed by Josh Berlien and his team of professionals at Berlien Consulting. What had
begun as the waste pipe replacement project being project managed by Berlien Consulting
became a combination pipe and roof renovation project based on the level of confidence we
had with the results that Berlien Consulting was achieving in our initial pipe project. The long
term cost benefits of Berlien Consulting managing both of these high profile, key infrastructure
projects simultaneously combined with the highly organized and efficient processes that they
encompass assures us that we will soon have two of our most important infrastructure projects
completed correctly and with as little impact on our ownership as possible.

What had been a years long battle against time and mother nature was completely planned
and approved with plans submitted for county permits within a 7 month period of time. This
amount of planning and implementation could not have happened without the professional
involvement and expertise of Berlien Consulting.

What impressed our board the most in our initial choice to proceed with Josh Berlien was the
quality control checks that Josh makes part of the planning, installation and completion stages
of the project. We know that this project must be done correctly to stand the test of time.
Working with Josh and his team continues to be a pleasure, in spite of the complexity of these
two projects.

I am looking forward to writing yet another letter of recommendation once these projects are
completed. With the efficiencies and progress that we’ve seen over these past 7 months, | am
confident that Berlien Consulting will have exceeded our expectations and have delivered us
two well executed, safe and complete projects that will serve our ownership well for many
decades to come.

| would welcome any questions from potential clients of Berlien Consulting to contact me in
person should they care to discuss our still evolving projects currently being project managed
by Berlien Consulting. My contact information is listed below.

Respectfully,

Rob Bryan

Kamaole Sands AOAO Board of Directors - President
E: seerobgo@gmail.com

C: 415-299-9055
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April 6, 2020

Re: Berlien Consulting, LLC & Josh Berlien

To Whom It May Concern,

My name is Don Clary and | am the president of the Polynesian Shores Association of Apartment
Owners. Last year the Association approved a $3.75MM major infrastructure project for our 52-unit
condo complex. The Board hired Mr. Berlien and his consulting company to assist us with project
planning, permitting, contractor management & scheduling, contractor vetting & contract review and
vendor payments. In a nutshell, anything that one can envision that would be required for a project of
this magnitude, Mr. Berlien has assisted the Association with implementation.

| can say without reservation, that without his project management expertise and professional
qualifications we would never have been able to move forward with our project. We are now in the 2™
phase of completing the project which includes; replacement of all doors, windows, lanai coverings, fire
sprinkler installation, social area & pool improvements and electrical system upgrades. Mr. Berlien with
his experience has successfully navigated the Association through the complicated permitting process
that involved multiple County of Maui agencies & departments, all with differing levels of approval
authorities and regulations. Furthemore, he has provided the Association with regular and timely project
updates which have been critical in the Board’s decision-making processes and communications with
the owners. Finally, and maybe most importantly, he has assisted the Association with working within
the constraints of our budget and seeking the best cost options without jeopardizing the quality of
materials used and contractors selected.

Without hesitation and on behalf of the Board | can highly recommend Mr. Berlien and his company and
would seek his consultation & management services for any future projects.

Sincerely,

Don Clary
President
Polynesian Shores AOAO
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April 7, 2020

To Whom It May Concern,

My name is Ted Pronel and | am The Director of Store Design and Construction for
J. McLaughlin. | hired Joshua Berlien of Berlien Consulting to be my representative/project manager of
our new store build out at the Shops at Wailea in the summer of 2019. Since | am based 6000 miles
away from Hawaii, | needed someone locally to be my eyes and ears. Josh proved to be invaluable in
managing this project locally for me and he was the best consulting hire | made for this project.

Josh is well acquainted with the local building permit filing process in Maui County and with local
construction regulations and he also knows the various agencies that need to be coordinated during
the construction process. Josh'’s is extremely well organized, and he demonstrated acute attention to
detail throughout the entire project. He managed a clear and concise flow of information between me,
the general contractor, other consultants and the Landlord. He was meticulous in conducting weekly
conference calls with myself, the general contractor and our architects. He always followed up with a
detailed conference call recap. His professionalism and oversight on all issues that arose during the
project helped to make this project proceed smoothly. He is also a very congenial person that is was a
pleasure to have on our team.

In short, | would highly recommend Josh to anyone contemplating hiring him and his firm to
assist on a retail store project or any construction project for that matter on Maui.

If you have any questions, | can be reached at 646-522-0827 Mon-Fri EST.

Sincerely,

Ted Pronel

Director of Store Design & Construction
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David E. Sellers

P.O. Box 948, Haiku, HI 96709 e Phone: 808 554 8006 ® Fax: 808 791 2513

Email: e Web: hioffgrid.com architectur

& engineering

Date: April 02, 2020

To Potential Customers,

Our Firm, Hawaii Off Grid, is the Architect of Record for a significant complex renovation on West Maui. Berlien
Consulting is the orchestrator of our scope of work in addition to several other design teams and contractors.
As the Construction Manager, Berlien Consulting has assisted in navigating county agencies throughout the
permitting processes, performed budgetary services, developed a coordinated project schedule and logistical
plan, controlled the RFP processes and contracted all parties. Phase 1 of the undertaking was completed

on time and to the Owner’s delight, Phase 2 is currently underway and on schedule as well. We have also been
pleased with the fashion in which Berlien Consulting has conducted this project and thus would refer their

services to anyone seeking a smooth project.

Sincerely,

David E. Sellers



Attachment A

April 8, 2026
To Whom It May Concem,
SUBJECT: Letter of Recommendation for Berlien & Company

As the President of the Board for the ownership of Kahoma Village AOUO, | am writing to
provide my strongest recommendation for Berlien & Company. Following the total loss of four
multi-family residential buildings in the August 2023 Lahaina wildfire, Alix Buchter and the rest
of the team at Berlien & Company served as our Owner’s Representative, guiding us through a
high-stakes, multi-year recovery and reconstruction.

Their performance exceeded our expectations in three critical areas:

1. Exceptional Project Dellvery & Efficiency

Despite the immense logistical challenges in West Maui, Berlien & Company managed the
rebuild to completion ahead of schedule. Their proactive management of the contractor, bid
leveling, and permitting (including navigating complex SMA exemptions and County stalls)
ensured the project never lost momentum. Because of this early delivery, they successfully
secured financial credits from our builder’s risk insurance, providing immediate secondary
savings to the ownership.

2. Relentless Insurance & Financial Advocacy

Alix acted as our primary advocate against the loss carrier. Through exhaustive
documentation, high-level meetings, and complex appeals, she secured considerable
additional funding for our loss claim that would have otherwise been left on the table. Lance
Simpson and Alix also managed many rounds of highly complex special assessment
allocations for our community owners with total transparency.

3. Diligent Oversight & Close-out

Throughout the course of construction, they protected our interests by pushing back on
unwarranted change orders from the contractor and making the case on our behalf to the loss
carrier to ensure compensation for justified change orders. Even post-construction, they
successfully negotiated additional funds from the contractor to resolve disputed items,
ensuring the ownership was made whole. They continue to provide value today by managing
the warranty process and the destructive sampling assessment for fire and wind damage to
standing buildings.

Josh Berlien, Alix, Lance and the rest of the team at Berlien & Company possess a rare
combination of technical construction expertise, financial acumen, and the tenacity required to
navigate post-disaster recovery and | recommend them without reservation.

Sincerely,

gu_‘_&&jg\(“)___s\r\

Evette Green
President, Kahoma Village AOUO
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April 2, 2020

Jennifer Salisbury

Project Assistant, Paradise Ridge

Vice Chairman, Construction Industry of Maui
jennifer@westcoastend.com

Re: Letter of Recommendation for Joshua Berlien
To whom it may concern,

As a long-time contractor and real estate developer in Hawaii, I understand firsthand the
ability and skillsets necessary of a good construction manager. The position demands that
person be a leader, possess technical aptitude, understand business, comprehend the law, enforce
safety, be well organized, possess excellent communication skills and do so while having the
ability to fluidly adapt to an ever-changing environment.

My experience with Josh on the Construction Industry of Maui for three years, we
represent over 100 Maui companies as our non-profit way of giving back to the community
through education, advocacy, fellowship and scholarships. This year, with Josh at the helm, we
have endeavored to offer two $15,000 scholarships to graduating high school seniors entering
education in a trade.

With his education in Construction Management and background is project management
along with building construction companies, Josh is THE go-to-guy. The business he created,
Berlien Consulting, brings the experiences from years of contracting work in positions ranging
from engineer to executive and places it at the oversight position as an Owner’s representative
who knows how to execute from concept to completion. As I have seen his skillsets at work, I
give my recommendation of his services as a construction manager.

Kindest Regards,

s Skl

Dr. Jennifer Salisbury
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April 7, 2020

Re: Letter of Recommendation
To Whom it may concern,

Berlien Consulting has served as the Owner’s Construction Manager on
recent projects with Inform Design as the Architect. We have found that
Berlien Consulting brings project value of maintaining goals, quality and
overcoming challenges in a practical and rational manner. Prior to Berlien
Consulting, we have also previously worked with Josh Berlien in an Architect-
Contractor relationship, experiences which further accredits his knowledge
and capability to ensure projects maintain schedule and budget.

We at Inform Design have confidence in recommending Berlien
Consulting to prospective Clients.

Sincerely,

(I (Monfsfl—

Ann A. Kutaka, AIA, LEED AP, CDP, CRX
President/Principal

InForm Design
A Hawaii Corporation

PH: 808.946.3676 = FAX:808.947.6728 = Email: ann@ifdesigninc.com

1347 Kapiolani Blvd, Suite 401 = Honolulu, HI 96814-4512
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Date: April 1, 2020

To Whom it May Concern,

We have had the pleasure of working with Josh Berlien on our retail store relocation project in
Pearl City in the fall of 2019. He was very instrumental in coordinating all aspects of project
management. City permits, trades persons, architect, and property management (landlord)
persons all benefitted by his communication skills which kept our project on task. He pays
specific attention to detail and is very well organized.

Because of his performance on the Pearl City project, we are currently working with him on
another, larger scale, project in Honolulu. Should other opportunities arise, we would not
hesitate to use his services again in the future.

Feel free to contact me directly if you may have any further questions.

Thank you,

John Kopacz

VP Store Operations
714-543-6661(0 )
951-733-8818 (c

Wurldw:de Gnlf Shops
m&%{!}l‘,u &1 Vanls, cazess {.0, Woe

1430 S. Village Way, Suite T - Santa Ana, CA 92705 - (714) 543-8284 - FAX (714) 543-6622



DPW FORM 120 (Rev. 6/99)

STATE OF HAWAII
DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES

QUESTIONNAIRE FOR ARCHITECTS, ENGINEERS AND OTHER PROFESSIONAL SERVICES

QUESTIONNAIRE FOR: (LIST DISCIPLINE)
Construction Management

OTHER QUESTIONNAIRES SUBMITTED: (LIST DISCIPLINES)

DATE
4/21/2026

355 Hukilike St. Ste 202, Kahului HI

8 Yrs

FIRM NAME ESTABLISHED TYPE OF ORGANIZATION (Underline)
Berlien Consulting LLC Dba Berlien & Co YEAR  STATE

2018 HI INDIVIDUAL ~ PARTNERSHIP ~ CORPORATION  JOINT VENTURE  OTHER
BUSINESS ADDRESS, TELEPHONE & FAX NO. OF HAWAIIl OFFICE AGE OF FIRM FEDERAL 1D NO. YEARS

82- 4935485

ESTABLISHED IN
Hawat [ @ |

PRINCIPALS OF FIRM: (NAMES)
Joshua H Berlien

ASSOCIATE MEMBERS OF FIRM: (NAMES)

None

PRESENT BRANCH OFFICE(s): (ADDRESS, TELEPHONE & FAX NO.)

355 Hukilike St. Ste 202, Kahului HI

PERSON IN CHARGE: (NAMES)

NUMBER OF PERSONNEL IN YOUR PRESENT ORGANIZATION

LOCATED PRINCIPALS & KEY OTHER PERSONNEL
AT PERSONNEL UL
Architect | Engineer Others | Architect Engineers
N — Draftsmen | Spec. Estimator | Inspector | Surveyor | Balance
Mech. Electri | Civil Others Writer
1
HOME OFFICE 1 2 16
BRANCH 1IN 2

TOTAL 1

TECHNICAL PERSONNEL: NUMBER OF PERSONNEL WITH HAWAII LICENSES 1- NUMBER OF PERSONNEL WITHOUT HAWAI1 LICENSES 29
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DPW FORM 120 (Rev. 6/99)

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES WITHIN YOUR FIRM

NAME RESIDENT OF NAME RESIDENT

Joshua Berlien Maui Hawaii Tammy Campbell Maui Hawaii

TITLE TITLE

Principal/Manager VP Operations

YEARS OF AS PRINCIPAL AS PRINCIPAL OTHER THAN YEARS OF AS PRINCIPAL AS PRINCIPAL IN OTHER THAN

EXPERIENCE IN THIS FIRM IN OTHER FIRMS PRINCIPAL EXPERIENCE IN THIS FIRM OTHER FIRMS PRINCIPAL
22 8 0 40 3 3 34

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

Purdue University, B.S. 2006, Building Construction Management

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

University of North Florida | Masters in Computer Information Science 1990 Jacksonville University | Bachelors in Business Management 1984

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

Construction Industry of Maui, Makai Foundation, Community Council of Maui

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

NaKai Ewalu Outrigger Canoe Club | Vice President Paddle IMUA, Camp IMUA, Paddle for Life, Pacific Cancer Foundation | Sponsor & Volunteer

REGISTRATION (TYPE, YEAR, STATE)

Entity Managing Member, Est. 2018 Hawaii

REGISTRATION (TYPE, YEAR, STATE)

General Building CT-34171, Est 2015 Hawaii

NAME RESIDENT OF NAME RESIDENT OF

TITLE TITLE

YEARS OF AS PRINCIPAL AS PRINCIPAL IN OTHER THAN YEARS OF AS PRINCIPAL AS PRINCIPAL IN OTHER THAN
EXPERIENCE IN THIS FIRM OTHER FIRMS PRINCIPAL EXPERIENCE IN THIS FIRM OTHER FIRMS PRINCIPAL

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (TYPE, YEAR, STATE)

REGISTRATION (TYPE, YEAR, STATE)
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DPW Form 120 (Rev. 6/99)

PERSONAL HISTORY STATEMENT OF TECHNICAL PERSONNEL WITHIN YOUR FIRM

NAME STATUS (Underline)
Full-Time Part-Time

NAME STATUS (Underline)
Full-Time Part-Time

TITLE OR POSITION YEARS OF EXPERIENCE

TITLE OR POSITION YEARS OF EXPERIENCE

WITH THIS FIRM WITH LAST FIRM

(NAME & NO. OF YEARS)

WITH OTHER FIRMS

WITH THIS FIRM WITH LAST FIRM
(NAME & NO. OF YEARS)

WITH OTHER FIRMS

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

REGISTRATION (TYPE, YEAR, STATE)

REGISTRATION (TYPE, YEAR, STATE)

NAME STATUS (Underline)

Full-Time Part-Time

NAME STATUS (Underline)

Full-Time Part-Time

TITLE OR POSITION YEARS OF EXPERIENCE

TITLE OR POSITION YEARS OF EXPERIENCE

WITH THIS FIRM WITH LAST FIRM

(NAME & NO. OF YEARS)

WITH OTHER FIRMS

WITH THIS FIRM WITH LAST FIRM
(NAME & NO. OF YEARS)

WITH OTHER FIRMS

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

REGISTRATION (TYPE, YEAR, STATE)

REGISTRATION (TYPE, YEAR, STATE)

NAME STATUS (Underline)
Full-Time Part-Time

NAME STATUS (Underline)
Full-Time Part-Time

TITLE OR POSITION YEARS OF EXPERIENCE

TITLE OR POSITION YEARS OF EXPERIENCE

WITH THIS FIRM WITH LAST FIRM

(NAME & NO. OF YEARS)

WITH OTHER FIRMS

WITH THIS FIRM WITH LAST FIRM

(NAME & NO. OF YEARS)

WITH OTHER FIRMS

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION)

REGISTRATION (TYPE, YEAR, STATE)

REGISTRATION (TYPE, YEAR, STATE)
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DPW FORM 120 (Rev. 6/99)

OUTSIDE ASSOCIATES AND CONSULTANTS USUALLY EMPLOYED

DISCIPLINE

NAME OF FIRM OR INDIVIDUAL

DISCIPLINE

NAME OF FIRM OR INDIVIDUAL

Architecture

Off-Grid, K2N Crest, SAM Architecture, Pili Design, Polyline Architecture, Inform, WCIT

Landscape Architecture

Chris Hart Partners, Zach Hansel

Structural Engineers

K2N (structural), Mosaic (structural), XM (structural), WJE (Structural), Kai Engineers

Geo-technical Engineering

Hawaii Geo technical Consulting, IGE, Geolabs

Civil Engineering

CDF Engineering, Fukumoto Engineering, Calichi Engineering, Otomo Engineering, ATA

Environmental/Hazmat Consulting

Hawaii Inspection Group, TRC, Enpro Environmental.

Electrical Engineering

lineers

(Mechanical & Electrical), ECM (Electrical), Coffman Engineers, Morikawa & Associates, Albert Chong & A¢

Envelope/Waterproofing

WJE, ABB, Trinity, Pili Designs, XM Engineers

Mechanical Engineering |-

(Mechanical & Electrical), Pragmatic Engineers

Planning Consultants

Planning Consultants Hawaii, Munekiyo Hiraga, Chris Hart

Fire Sprinkler Design

JMK Engineers (Mechanical & Electrical), Pragmatic Engineers (Mechanical), Scott Gibson

Surveyors

Action Survey, Valencia, Fukumoto, Akamai

ERRORS AND OMISSIONS

INSURANCE

DOES YOUR FIRM HAVE ERRORS & OMISSION (E&0) INSURANCE? (Underline)

AMOUNT OF COVERAGE
PER CLAIM

AMOUNT OF DEDUCTIBLE

YES

NO

PROJECT

INSURANCE

$$1,000,000

$$1.000

Submit proof of insurance or insurability from your insurance carrier with this form.
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DPW FORM 120

Rev. 6/99)

SUMMARY OF YOUR FIRM”S COMPLETED AND PRESENT PROJECTS DURING THE LAST TEN YEARS

AS A PRIME A/E CONSULTANT

TOTAL NUMBER OF

COMPLETED PROJECTS

49

TOTAL ESTIMATED

CONSTRUCTION COST OF COMPLETED PROJECTS

$ 140,000,000.00

TOTAL NUMBER OF

PRESENT PROJECTS

74

TOTAL ESTIMATED

CONSTRUCTION COST OF PRESENT PROJECTS

$475,000,000.00

AS AN ASSOCIATE WITH OTHER A/E CONSULTANTS

TOTAL NUMBER OF

COMPLETED PROJECTS

TOTAL ESTIMATED

CONSTRUCTION COST OF COMPLETED PROJECTS (ONLY THE PORTION OF WORK FOR WHICH YOUR FIRM WAS

RESPONSIBLE)

RESPONSIBLE) $
TOTAL NUMBER OF PRESENT PROJECTS
TOTAL ESTIMATED CONSTRUCTION COST OF PRESENT PROJECTS (ONLY THE PORTION OF WORK FOR WHICH YOUR FIRM 1S $

CLASS OF WORK AND PROJECT TYPE SPECIALIZATION

rvPe o pRovECT oo, or e [ Toma estuates | ToTa- ESTIATED PRovect
Renovation/Alteration/Infrastructure Repair 55 $338,250,000
Commercial 17 $104,550,000
Civil Site Work/Subdivisions 8 $49,200,000
Hospitality 10 $61,500,000
Multifamily 30 $184,500,000
Education 3 $18,450,000

Categorize your firm’s class for work during the last ten years by project type.
Commercial, Industrial,

Residential, Health Care, Correctional and Judicial Facilities.

civil sitework, renovation/alteration, architectural barrier removal, fire alarm system, etc.

Examples of project types include Educational,
Work may also be categorized as planning,
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DPW FORM 120 (Rev. 6/799)

PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE)
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR. LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY
WORK FOR YOUR REQUESTED PROJECTS.)

TYPE:
% COMPLETED

DESIGN CONST.
Kahoma Village Rebuild $24M 3 months |100 |[100
Kamole Sands Plumbing $20M 4 months |100 |[100
Replacement
Kai Lai Ola $180 M D.B. 100 (100
Hale Hui Kai Renno $7M 8Mo. 100 (100
Hale Kamole Plumbing $14M 4Mo. 100 |100
Olukai T.1. $600K 7Mo. 100 (100
Mahana Roof & Mechanical $12M 12Mo. 100 (100
Replacement
Island Surf Column Repairs $5M 4Mo./12Mo |100 |100
Kipuola Kauhale $7M 4 Mo. 100 (100
Hawaii Tech Academy Lahaina $7M 10 Mo. 100 (10
Puamana Re-Build $40M 12 Mo. 100 (O
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DPW FORM 120 (Rev. 6/99)

PRESENT/COMPLETED PROJECTS THAT YOUR FIRM IS/WAS ASSOCIATED WITH OTHERS (BY TYPE)

(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR. LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY
WORK FOR YOUR REQUESTED PROJECTS.)

TYPE:
ESTIMATED CONSTRUCTION COST P o=
YEAR NANE AND LOCATION AT DRI, T8l ¢ DURATION FOR | PRIME FIRM ASSOCIATED
OF THE PROJECT FAX NO. OF THE OWNER ENTIRE YOUR FIRM*S MONTHS WITH
PROJECT WORK ( ) DESIGN | CONST.
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DPW FORM 120 (Rev. 6/99)

Explain firm’s individual project assignment, project management structure, project execution (work flow and
responsibilities) and quality control process. In the event the spaces provided on this form are not sufficient for
entries, or if you wish to furnish additional information, it may be inserted here or on separate sheets, with appropriate
references.

Our firm operates on a foundational "high-level first" principle. We believe that successful project execution is based on initial strategic alignment. Before delving into granular details, we
establish a "birds-eye view" of overarching objectives, identifying long-term goals and a clear "Definition of Success", then strategize the best path charted on a milestone schedule. Once the
course is set, we begin the fine granular detail task planning and scheduling. Our detailed execution utilizes industry-leading practices and cutting-edge technology, such as:

a.Tech-driven Accuracy: We utilize a sophisticated project management suite that upholds consistency and precision across all phases. Created specifically with the project owner in mind, the
owner can assess the project at any time for up-to-the-minute updates on schedule, budget and course of construction needs at any point in time using real time data.

b.Systemic Safeguards: Our technology incorporates “hard stop” safeguards to prevent errors. For example, our system prohibits the commitment of funds to a budget without a formally
assigned contract, ensuring fiscal discipline at every step.

c.Accountability & Audit Trails: Key actions are auto logged in specific modules (i.e. budget adjustments), creating a real-time digital audit trail that aids transparency, future review and
stewardship.

d.Results-driven Momentum: From constant schedule, accountability and ball-in-court check-ins, our process is designed to prevent stagnation. We proactively drive the workflow to ensure
milestones are met on schedule and within scope.

e.Our team is made up of self-driven, highly motivated individuals that take full ownership of the life cycle of the project. We use a tiered structure to provide the highest value for our clients:
f.Individual Assignment: We assign a Lead Project Manager based on a “Best-fit” analysis of technical expertise, experience and project complexity.

g.Fiscal Efficiency: Our hierarchy ensures clients do not overpay for redundant or administrative tasks. We utilize junior staff for routine coordination while reserving higher experienced
managers and principals for careful, strategic guidance and high-stakes decision-making.

h.Our QC process is embedded directly into our digital workflows, making it preventative rather than reactive. By establishing clear standards and automated checkpoints, we verify that every
deliverable meets the performance expectations defined in our initial “Macro” phase. This continuous loop of strategic review by senior leadership ensures that the project stays on track or
adapts pro-actively and efficiently.

i.Documentation and Reporting are key to preserving the historical facts of the project. Our process begins with extensive documentation using time-stamped photos and 360 cameras to
capture the existing conditions. Throughout the project(s), weekly photos are taken of every unit under construction as well as overall property photos to fully document the process. Weekly
observation reports provide a snapshot of the overall project progress and any issues. Pre-and-post construction photos are taken of every unit and used for review of warranty.

j-Change Management Cost Verification is a process that works best starting early in the project development phase. Strategies for change management include establishing unit prices during
the bid and contract phase, identifying potential unforeseen conditions based on prior project experience and lessons learned to forecast those potential added costs.

k.CPM Scheduling & Unit Level Phasing; We create realistic schedules and phasing plans that minimize outage to owners, reduce the overall footprint and impact of construction property wide,
but that are realistic for Maui contractors to achieve. We pay attention to resource management to ensure the project flows continuously and efficiently without creating stalls, or overloads of
trades at any given time. During our weekly meetings we review 3-week look ahead schedules to stay on track per unit and per stack on more of a micro scale.

|.We believe in evaluating options, risk versus reward, to give the Client options and the ability to make informed decisions with cost in mind.

m.We believe only in productive and efficient meetings. Our OAC/progress meetings, huddles and town hall meetings are planned through the lens of effectiveness and respecting time.
n.While contractors are ultimately responsible for safety, we believe Safety is everyone’s Kuleana to observe, adhere to and report. Our staff is OSHA 10 at a minimum requirement, with
several of our staff OSHA 30 and OSHA 500 certified.

As of this date 4/17/2026

the foregoing is a true statement of facts.

NAME OF FIRM OR INDIVIDUAL SUBMITTING QUESTIONNAIRE TYPE NAME AND TITLE OF PERSON SIGNING SIGNATURE
Berlien Consulting LLC DBA Berlien & Co Joshua Berlien, OwnerManager

NOTE: It 1s to a firm’s advantage to maintain iIts experience record on a current basis. This may
be accomplished by periodically forwarding current data to DAGS.

Page 8 of 9
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PRINCIPALS ONLY - ADDITIONAL INFORMATION

NAME
Joshua Berlien

TITLE AND POSITION YEARS WITH FIRM
Owner/President 9

MAJOR RESPONSIBILITIES WITH THIS FIRM

Company Owner, Business Development, Construction Management, Project Management

PRIOR EMPLOYMENT

(START WITH LATEST EMPLOYMENT PRIOR TO JOINING THIS FIRM AND PROVIDE SIMILAR INFORMATION FOR EACH SEPARATE
EMPLOYMENT OR MAJOR CHANGES IN DUTIES WITH THE SAME EMPLOYER.)

FIRM: ) DATE
Castaway Construction FROM: T0-

2016 2018

FIRM: DATE
Elcco Inc FROM: TO:

2012 2016

ADDRESS:

2000 Maui Veterans Hwy #53B

ADDRESS:

140 Hobron Ave.

JOB TITLE:
Vice President

JOB TITLE:
Project Manager, Business Development Director

SUPERVISOR”S NAME AND TITLE:
Loren Osborn, Owner/President

SUPERVISOR”S NAME AND TITLE:
Frederic Steineck, Owner/President

MAJOR DUTIES:

Business Development and Operations

MAJOR DUTIES:

Project Management, Business Development

FIRM: i DATE FIRM: DATE
Nordic PCL FROM- T0: FROM: TO:
2004 2010
ADDRESS: ADDRESS:
1099 Alakea St Honolulu (Maui Based)
JOB TITLE: JOB TITLE:

Project Engineer

SUPERVISOR”S NAME AND TITLE:
Bryan Troell, General Superintendent

SUPERVISOR”S NAME AND TITLE:

MAJOR DUTIES:

Engineering Duties, Project Controls

MAJOR DUTIES:
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
04/21/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  Matthew Terry
PHONE R FAX -
Atlas Ins Agency, a Marsh & McLennan Agency LLC Co {AIG No. Ext): (808) 533-3222 (AIC, No): (808) 533-8777
E-MAIL
201 Merchant Street ADDRESS:
Suite 1100 INSURER(S) AFFORDING COVERAGE NAIC #
Honolulu HI 96813 INSURERA: Underwriters at Lloyds of London
INSURED INSURER B : Burlington Insurance Co. 23620
Berlien Consulting, LLC INSURER ¢ : Hawaii Employers' Mutual Ins Co Inc. 10781
355 Hukilike St., Ste 202 INSURER D : Broker: NMF Insurance, Inc.
INSURER E :
Kahului HI 96732 INSURER F :
COVERAGES CERTIFICATE NUMBER:  25/26-27 CCG23 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
ADDL[SUBR
VR TYPE OF INSURANCE INSD|WVD|__ . POLICYNUMBER | (N/DBIYYY) | (MMIDDOIYYYY) Lmis
Fhis-insturance-contractissstred-by-amtnstirer-whrch-ts-mot
X COMMERCIAL GENERAL LIABILITY licensed by the State of Hawaii and is not supject to its EACH OCCURRENCE ¢ 2,000,000
regulation or examination. If the Insurer is fqund insolvent, DAMAGE TO RENTED
| CLAIMS-MADE OCCUR claims under this contract are not covered by any guaranty PREMISES (Ea occurrence) g 50,000
fund of the State of Hawaii. MED EXP (Any one person) s 5,000
A *ANE554532726 Q4/26/2026 04/26/2027 | beRsONAL & ADV INJURY ¢ 1,000,000
— *Broker Name: NMF Insurance Inc / IC Interational. 2000.000
GEN'L AGGREGATE LIMIT APPLIES PER: License #118063 GENERAL AGGREGATE § VY
PRO- |Address: 1022 Bethel Street. Suite 100, Honplulu, Hawaii 1.000.000
POLICY JECT Loc 06813 PRODUCTS - COMP/OPAGG | § 'VV
OTHER: $
AUTOMOBILE LIABILITY (CEOMB'NED SINGLE LIMIT $ 1,000,000
a accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED * :
A e ALY - SCHED ANE554532726 04/26/2026 | 04/26/2027 | BODILY INJURY (Per accident) | $
| HIRED | NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY (Per accident)
$
X| UMBRELLA LIAB X occur EACH OCCURRENCE s 9,000,000
B EXCESS LIAB CLAIMS-MADE *223BE11868 09/03/2025 | 09/03/2026 | poGREGATE ¢ 5,000,000
DED | | RETENTION § $
WORKERS COMPENSATION xl PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER 000,000
C | OFHCERIENBER ExcLUDED? T || [N/A WC0058024 06/25/2025 | 06/25/2026 |-E:L- EACHACCIDENT $ s
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE [ § "»VY%s
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICYLIMIT | § 'YV
. o Each Claim $1,000,000
Professional Liability
A *ANE554532726 04/26/2026 | 04/26/2027 | Aggregate $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Proof of Insurance certificate provided for coverages indicated.

CERTIFICATE HOLDER

CANCELLATION

Berlien Consulting LLC
355 Hukilike Street Suite 202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Kahului HI 96732 /%:)”
I g
© 1988-2015 ACORD CORPORATION. All rights reserved.
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	STATE OF HAWAII DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES: 
	QUESTIONNAIRE FOR LIST DISCIPLINE: Construction Management

	OTHER QUESTIONNAIRES SUBMITTED LIST DISCIPLINES: 
	DATE: 4/21/2026
	FIRM NAME: Berlien Consulting LLC Dba Berlien & Co

	ESTABLISHED YEAR STATE: 2018 HI
	BUSINESS ADDRESS TELEPHONE  FAX NO OF HAWAII OFFICE: 355 Hukilike St. Ste 202, Kahului HI

	AGE OF FIRM: 8 Yrs
	FEDERAL ID NO: 82-
4935485
	PRINCIPALS OF FIRM NAMES: Joshua H Berlien

	ASSOCIATE MEMBERS OF FIRM NAMES: None
	PRESENT BRANCH OFFICEs ADDRESS TELEPHONE  FAX NO: 355 Hukilike St. Ste 202, Kahului HI

	PERSON IN CHARGE NAMES: 
	LOCATED AT: 
	OTHER PERSONNEL: 
	ArchitectHOME OFFICE: 
	EngineerHOME OFFICE: 
	OthersHOME OFFICE: 
	ArchitectHOME OFFICE_2: 
	MechHOME OFFICE: 
	ElectriHOME OFFICE: 
	CivilHOME OFFICE: 
	OthersHOME OFFICE_2: 1
	DraftsmenHOME OFFICE: 
	Spec WriterHOME OFFICE: 
	EstimatorHOME OFFICE: 2
	InspectorHOME OFFICE: 16
	SurveyorHOME OFFICE: 
	BalanceHOME OFFICE: 
	TOTALHOME OFFICE: 
	ArchitectBRANCH IN: 
	EngineerBRANCH IN: 
	OthersBRANCH IN: 
	ArchitectBRANCH IN_2: 
	MechBRANCH IN: 
	ElectriBRANCH IN: 
	CivilBRANCH IN: 
	OthersBRANCH IN_2: 
	DraftsmenBRANCH IN: 
	Spec WriterBRANCH IN: 
	EstimatorBRANCH IN: 
	InspectorBRANCH IN: 
	SurveyorBRANCH IN: 
	BalanceBRANCH IN: 2
	TOTALBRANCH IN: 
	BRANCH INRow1: 
	ArchitectRow3: 
	EngineerRow3: 
	OthersRow3: 
	ArchitectRow3_2: 
	MechRow3: 
	ElectriRow3: 
	CivilRow3: 
	OthersRow3_2: 
	DraftsmenRow3: 
	Spec WriterRow3: 
	EstimatorRow3: 
	InspectorRow3: 
	SurveyorRow3: 
	BalanceRow3: 
	TOTALRow3: 
	ArchitectTOTAL: 
	EngineerTOTAL: 
	OthersTOTAL: 
	ArchitectTOTAL_2: 
	MechTOTAL: 
	ElectriTOTAL: 
	CivilTOTAL: 
	OthersTOTAL_2: 
	DraftsmenTOTAL: 
	Spec WriterTOTAL: 
	EstimatorTOTAL: 
	InspectorTOTAL: 
	SurveyorTOTAL: 
	BalanceTOTAL: 
	TOTALTOTAL: 
	TECHNICAL PERSONNEL: 
	DraftsmenNUMBER OF PERSONNEL WITH HAWAII LICENSES: 1
	NAME: Joshua Berlien 
	RESIDENT OF: Maui Hawaii
	NAME_2: Tammy Campbell
	RESIDENT: Maui Hawaii
	TITLE: Principal/Manager
	TITLE_2: VP Operations
	YEARS OF EXPERIENCE: 
	AS PRINCIPAL IN THIS FIRM: 
	AS PRINCIPAL IN OTHER FIRMS: 0
	OTHER THAN PRINCIPAL: 
	YEARS OF EXPERIENCE_2: 40
	AS PRINCIPAL IN THIS FIRM_2: 3
	AS PRINCIPAL IN OTHER FIRMS_2: 3
	OTHER THAN PRINCIPAL_2: 34
	EDUCATION COLLEGE DEGREE YEAR SPECIALIZATION: Purdue University, B.S. 2006, Building Construction Management

	EDUCATION COLLEGE DEGREE YEAR SPECIALIZATION_2: University of North Florida | Masters in Computer Information Science 1990 
Jacksonville University | Bachelors in Business Management 1984

	MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Construction Industry of Maui, Makai Foundation, Community Council of Maui
	MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS_2: NaKai Ewalu Outrigger Canoe Club | Vice President
Paddle IMUA, Camp IMUA, Paddle for Life, Pacific Cancer Foundation | Sponsor & Volunteer

	REGISTRATION TYPE YEAR STATE: Entity Managing Member, Est. 2018 Hawaii
	REGISTRATION TYPE YEAR STATE_2: General Building CT-34171, Est 2015 Hawaii
	NAME_3: 
	RESIDENT OF_2: 
	NAME_4: 
	RESIDENT OF_3: 
	TITLE_3: 
	TITLE_4: 
	YEARS OF EXPERIENCE_3: 
	AS PRINCIPAL IN THIS FIRM_3: 
	AS PRINCIPAL IN OTHER FIRMS_3: 
	OTHER THAN PRINCIPAL_3: 
	YEARS OF EXPERIENCE_4: 
	AS PRINCIPAL IN THIS FIRM_4: 
	AS PRINCIPAL IN OTHER FIRMS_4: 
	OTHER THAN PRINCIPAL_4: 
	EDUCATION COLLEGE DEGREE YEAR SPECIALIZATION_3: 
	EDUCATION COLLEGE DEGREE YEAR SPECIALIZATION_4: 
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	DISCIPLINERow1: Architecture
	NAME OF FIRM OR INDIVIDUALRow1: Off-Grid, K2N Crest, SAM Architecture, Pili Design, Polyline Architecture, Inform, WCIT 
	DISCIPLINERow1_2: Landscape Architecture

	NAME OF FIRM OR INDIVIDUALRow1_2: Chris Hart Partners, Zach Hansel
	DISCIPLINERow2: Structural Engineers
	NAME OF FIRM OR INDIVIDUALRow2: K2N (structural), Mosaic (structural), XM (structural), WJE (Structural), Kai Engineers
	DISCIPLINERow2_2: Geo-technical Engineering
	NAME OF FIRM OR INDIVIDUALRow2_2: Hawaii Geo technical Consulting, IGE, Geolabs
	DISCIPLINERow3: 
Civil Engineering
	NAME OF FIRM OR INDIVIDUALRow3: CDF Engineering, Fukumoto Engineering, Calichi Engineering, Otomo Engineering, ATA
	DISCIPLINERow3_2: Environmental/Hazmat Consulting 
	NAME OF FIRM OR INDIVIDUALRow3_2: Hawaii Inspection Group, TRC, Enpro Environmental.
	DISCIPLINERow4: Electrical Engineering
	NAME OF FIRM OR INDIVIDUALRow4: JMK Engineers (Mechanical & Electrical), ECM (Electrical), Coffman Engineers, Morikawa & Associates, Albert Chong & Associates 
	DISCIPLINERow4_2: Envelope/Waterproofing
	NAME OF FIRM OR INDIVIDUALRow4_2: WJE, ABB, Trinity, Pili Designs, XM Engineers
	DISCIPLINERow5: Mechanical Engineering
	NAME OF FIRM OR INDIVIDUALRow5: JMK Engineers (Mechanical & Electrical), Pragmatic Engineers (Mechanical), Hawaii Engineering Group (Mechanical), ECM (Electrical)
	DISCIPLINERow5_2: Planning Consultants 
	NAME OF FIRM OR INDIVIDUALRow5_2: Planning Consultants Hawaii, Munekiyo Hiraga, Chris Hart
	DISCIPLINERow6: Fire Sprinkler Design
	NAME OF FIRM OR INDIVIDUALRow6: JMK Engineers (Mechanical & Electrical), Pragmatic Engineers (Mechanical), Scott Gibson
	DISCIPLINERow6_2: Surveyors
	NAME OF FIRM OR INDIVIDUALRow6_2: Action Survey, Valencia, Fukumoto, Akamai
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	TOTAL NUMBER OF COMPLETED PROJECTS: 49
	TOTAL ESTIMATED CONSTRUCTION COST OF COMPLETED PROJECTS: 
	TOTAL NUMBER OF PRESENT PROJECTS: 74
	TOTAL ESTIMATED CONSTRUCTION COST OF PRESENT PROJECTS: 
	fill_31: 475,000,000.00
	TOTAL NUMBER OF COMPLETED PROJECTS_2: 
	TOTAL NUMBER OF PRESENT PROJECTS_2: 
	fill_32: 
	TYPE OF PROJECTRow1: Renovation/Alteration/Infrastructure Repair
	TOTAL NO OF COMPLETED PROJECTSRow1: 55
	TOTAL ESTIMATED CONSTRUCTION COSTRow1: $338,250,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow1: 
	TYPE OF PROJECTRow2: Commercial
	TOTAL NO OF COMPLETED PROJECTSRow2: 17
	TOTAL ESTIMATED CONSTRUCTION COSTRow2: $104,550,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow2: 
	TYPE OF PROJECTRow3: Civil Site Work/Subdivisions 
	TOTAL NO OF COMPLETED PROJECTSRow3: 8
	TOTAL ESTIMATED CONSTRUCTION COSTRow3: $49,200,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow3: 
	TYPE OF PROJECTRow4: Hospitality
	TOTAL NO OF COMPLETED PROJECTSRow4: 10
	TOTAL ESTIMATED CONSTRUCTION COSTRow4: $61,500,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow4: 
	TYPE OF PROJECTRow5: Multifamily 
	TOTAL NO OF COMPLETED PROJECTSRow5: 30
	TOTAL ESTIMATED CONSTRUCTION COSTRow5: $184,500,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow5: 
	TYPE OF PROJECTRow6: Education
	TOTAL NO OF COMPLETED PROJECTSRow6: 3
	TOTAL ESTIMATED CONSTRUCTION COSTRow6: $18,450,000
	TOTAL ESTIMATED PROJECT SIZE GSFRow6: 
	TYPE: 
	YEARRow1: 
	NAME AND LOCATION OF THE PROJECTRow1: Kahoma Village Rebuild

Kamole Sands Plumbing Replacement

Kai Lai Ola

Hale Hui Kai Renno

Hale Kamole Plumbing

Olukai T.I.

Mahana Roof & Mechanical Replacement

Island Surf Column Repairs  

Kipuola Kauhale

Hawaii Tech Academy Lahaina

Puamana Re-Build
	NAME OF LEAD DESIGNERRow1: 
	NAME ADDRESS PHONE  FAX NO OF THE OWNERRow1: 
	ESTIMATED CONST COST Row1: $24M

$20M


$180 M

$7M

$14M

$600K

$12M


$5M

$7M

$7M

$40M

	DURATION FOR DESIGN MONTHSRow1: 3 months

4 months


D.B.

8Mo.

4Mo.

7Mo.

12Mo.


4Mo./12Mo

 4 Mo.

10 Mo.

12 Mo.
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100

100


100

100

100

100
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100

100

100

100

100


100
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	TYPE_2: 
	YEARRow1_2: 
	NAME AND LOCATION OF THE PROJECTRow1_2: 
	NAME ADDRESS PHONE  FAX NO OF THE OWNERRow1_2: 
	ENTIRE PROJECTRow1: 
	YOUR FIRMS WORKRow1: 
	DURATION FOR DESIGN MONTHSRow1_2: 
	PRIME FIRM ASSOCIATED WITHRow1: 
	DESIGNRow1_2: 
	CONSTRow1_2: 
	Explain firms individual project assignment project management structure project execution work flow and responsibilities and quality control process In the event the spaces provided on this form are not sufficient for entries or if you wish to furnish additional information it may be inserted here or on separate sheets with appropriate referencesRow1: Our firm operates on a foundational "high-level first" principle. We believe that successful project execution is based on initial strategic alignment. Before delving into granular details, we establish a "birds-eye view" of overarching objectives, identifying long-term goals and a clear "Definition of Success", then strategize the best path charted on a milestone schedule. Once the course is set, we begin the fine granular detail task planning and scheduling.  Our detailed execution utilizes industry-leading practices and cutting-edge technology, such as: 
a.Tech-driven Accuracy: We utilize a sophisticated project management suite that upholds consistency and precision across all phases. Created specifically with the project owner in mind, the owner can assess the project at any time for up-to-the-minute updates on schedule, budget and course of construction needs at any point in time using real time data. 
b.Systemic Safeguards: Our technology incorporates “hard stop” safeguards to prevent errors. For example, our system prohibits the commitment of funds to a budget without a formally assigned contract, ensuring fiscal discipline at every step.
c.Accountability & Audit Trails: Key actions are auto logged in specific modules (i.e. budget adjustments), creating a real-time digital audit trail that aids transparency, future review and stewardship. 
d.Results-driven Momentum: From constant schedule, accountability and ball-in-court check-ins, our process is designed to prevent stagnation. We proactively drive the workflow to ensure milestones are met on schedule and within scope. 
e.Our team is made up of self-driven, highly motivated individuals that take full ownership of the life cycle of the project. We use a tiered structure to provide the highest value for our clients: 
f.Individual Assignment: We assign a Lead Project Manager based on a “Best-fit” analysis of technical expertise, experience and project complexity. 
g.Fiscal Efficiency: Our hierarchy ensures clients do not overpay for redundant or administrative tasks. We utilize junior staff for routine coordination while reserving higher experienced managers and principals for careful, strategic guidance and high-stakes decision-making.  
h.Our QC process is embedded directly into our digital workflows, making it preventative rather than reactive. By establishing clear standards and automated checkpoints, we verify that every deliverable meets the performance expectations defined in our initial “Macro” phase. This continuous loop of strategic review by senior leadership ensures that the project stays on track or adapts pro-actively and efficiently.
i.Documentation and Reporting are key to preserving the historical facts of the project.  Our process begins with extensive documentation using time-stamped photos and 360 cameras to capture the existing conditions.  Throughout the project(s), weekly photos are taken of every unit under construction as well as overall property photos to fully document the process.  Weekly observation reports provide a snapshot of the overall project progress and any issues.  Pre-and-post construction photos are taken of every unit and used for review of warranty.        
j.Change Management Cost Verification is a process that works best starting early in the project development phase.  Strategies for change management include establishing unit prices during the bid and contract phase, identifying potential unforeseen conditions based on prior project experience and lessons learned to forecast those potential added costs.  
k.CPM Scheduling & Unit Level Phasing; We create realistic schedules and phasing plans that minimize outage to owners, reduce the overall footprint and impact of construction property wide, but that are realistic for Maui contractors to achieve.  We pay attention to resource management to ensure the project flows continuously and efficiently without creating stalls, or overloads of trades at any given time.  During our weekly meetings we review 3-week look ahead schedules to stay on track per unit and per stack on more of a micro scale.  
l.We believe in evaluating options, risk versus reward, to give the Client options and the ability to make informed decisions with cost in mind.  
m.We believe only in productive and efficient meetings.  Our OAC/progress meetings, huddles and town hall meetings are planned through the lens of effectiveness and respecting time.  
n.While contractors are ultimately responsible for safety, we believe Safety is everyone’s Kuleana to observe, adhere to and report.  Our staff is OSHA 10 at a minimum requirement, with several of our staff OSHA 30 and OSHA 500 certified.  

	As of this date: 4/17/2026
	NAME OF FIRM OR INDIVIDUAL SUBMITTING QUESTIONNAIRE: Berlien Consulting LLC DBA Berlien & Co
	TYPE NAME AND TITLE OF PERSON SIGNING: Joshua Berlien, OwnerManager 
	SIGNATURE: 
	NAME_11: Joshua Berlien
	TITLE AND POSITION: Owner/President
	YEARS WITH FIRM: 9
	MAJOR RESPONSIBILITIES WITH THIS FIRM: Company Owner, Business Development, Construction Management, Project Management

	DATE FROM TOFIRM: 2016
	DATE FROM TOFIRM_2: 2018
	DATE FROM TOFIRM_3: 2012
	DATE FROM TOFIRM_4: 2016
	ADDRESS: 2000 Maui Veterans Hwy #53B
	ADDRESS_2: 140 Hobron Ave.

	JOB TITLE: Vice President
	JOB TITLE_2: Project Manager, Business Development Director
	SUPERVISORS NAME AND TITLE: Loren Osborn, Owner/President

	SUPERVISORS NAME AND TITLE_2: Frederic Steineck, Owner/President
	MAJOR DUTIES: Business Development and Operations

	MAJOR DUTIES_2: Project Management, Business Development
	FIRM: 
	DATE FROM TOFIRM_5: 2004
	DATE FROM TOFIRM_6: 2010
	DATE FROM TOFIRM_7: 
	DATE FROM TOFIRM_8: 
	ADDRESS_3: 1099 Alakea St Honolulu (Maui Based)
	ADDRESS_4: 
	JOB TITLE_3: Project Engineer

	JOB TITLE_4: 
	SUPERVISORS NAME AND TITLE_3: Bryan Troell, General Superintendent

	SUPERVISORS NAME AND TITLE_4: 
	MAJOR DUTIES_3: Engineering Duties, Project Controls
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