

Aunty Sally's Luau Hale & Pi'ilani Complex Re-Painting					
Project Title: <u>Improvements</u>			Date: <u>January 17, 2013</u>		
Job No.: <u>PR-4886</u>					
CONTRACTOR	BASIC BID	ADDITIVE ALTERNATE NO. 1	TOTAL - BASIC BID AND ADDITIVE ALTERNATE NO. 1		REMARKS
Society Contracting LLC	\$196,722.00	\$227,000.00	\$423,722.00	Witnesses:	Jeff Ochi - P&R
Yamada Paint Contracting Inc dba GW Construction	\$94,940.00	\$12,806.00	\$107,746.00		Iris Oshiro - DPW Admin
Iniki Enterprises Limited	\$124,709.00	\$21,975.00	\$146,684.00		James Komata - P&R
Kawika's Painting Inc	\$46,595.00	\$8,819.00	\$55,414.00		Kevin Sakai - P&R
					Laraine Kawasaki - Yamada Paint
					Contracting Inc dba GW Construction
					Michael Hirayama - Society Contracting LLC
				via T/C	Vanesa Norman - Kona Building Division
Estimated Cost by County of Hawai'i	\$125,000.00				

Contractors in **BOLD** - Bid's received in Kona Building Division

Apparent Low Bidder's Subcontractors: Kawika's Painting Inc - Painting
(Based on Basic Bid Price)