
Project Title:    Dr. Francis F.C. Wong Stadium Accessibility Improvements Date:  August 6, 2020

Job No.:    PR-4493

BASIC BID

BASIC BID + 

ADDITIVE 

ALTERNATE 1

BASIC BID + 

ADDITIVE 

ALTERNATE 2

TOTAL BASIC BID + 

ADDITIVE 

ALTERNATES 1 & 2

Claimed 5% 

Apprenticeship 

Preference

Claimed 

Hawai`i 

Products 

Preference

REMARKS

 √ $2,928,500.00 $3,167,957.00 $3,055,617.00 $3,295,074.00 X Witnesses:

 √ disqualified*

$3,000,000.00

*Contractor disqualfied due to non-submittal of their bid proposal

Apparent Low Bidder's Subcontractors: Unitek Insulation LLC - Mechanical Insulation contractor

Yamada & Sons Inc - Asphalt paving and surfacing contractor

Isemoto Contracting Co Ltd - Cabinet, millwork, and carpentry remodeling and repairs contractor

Isemoto Contracting Co Ltd - Carpentry framing contractor

DWE Inc - Electrical contractor

Isemoto Contracting Co Ltd - Excavating, grading, and trenching contractor

Environmental Control Specialist - Asbestos contractor

Big Island Glass Inc dba Reflections Glass Inc - Glazing and tinting contractor

American Mech & Serv Corp - Institutional commercial equipment contractor

Isemoto Contracting Co Ltd - Masonry contractor

Islandwide Fencing Inc - Ornamental, guardrail, and fencing contractor

Key Painting Inc - Painting and decorating contractor

Qualified Plumbing Inc - Plumbing contractor

Harris Rebar, South Pacific Steel - Reinforcing steel contractor

Ultimate Roofing Inc - Roofing contractor

IG Steel - Structural steel contractor

Tilecraft - Tile contractor

IG Steel - Welding contractor

Pineback Landscaping - Landscaping

Pacific Builders International Corp - Resinous Flooring

Shep Langsner dba All Quality Builders - Bleachers

CO-HA Builders Inc dba Applied Surfacing Technology - Nylon Backstop

GP Roadway Solutions Inc - Signs

CONTRACTOR

Isemoto Contracting Co Ltd Eydie Komata - P & R

Site Engineering Inc Valerie Tanimoto - DPW ADM

Estimated Cost by County of Hawai‘i

County of Hawai`i is an Equal Opportunity Provider and Employer.


