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June 22, 2023 

 
Ms. Susan Kunz, Administrator 
Housing and Community Development, County of Hawai‘i 
1990 Kinoole Street, Suite 102 
Hilo, Hawai‘i 96720 
 
Via: ohcd@hawaiicounty.gov  
 
Subject: Professional Services During the Fiscal Year 2023-2024 
 
 
Community Planning and Engineering, Inc. (CP&E) is pleased to submit its qualifications to the 
County of Hawai‘i, Housing and Community Development to provide professional services 
during the fiscal year 2023-2024. We have enclosed our completed DPW Form 120 in 
expression of interest for the following service category: 
 

OH.2) General Engineering (Project Manager) 
 
In addition, on the attached pages we have provided the supplementary information requested 
by the notice which highlights our firm’s qualifications, expertise and experience. 
 
Should you have any questions, please feel free to contact me at (808)864-4505 or by email at 
AMurayama@cpe-hawaii.com.  Notification of future notices may also be sent to this email. 
 
 
Mahalo for your consideration, 
 
 
 
Anson M. Murayama, P.E. 
Chief Executive Officer 
 
Enclosures 
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As required by the solicitation, we have provided the following information: 
 
Name of firm:  Community Planning and Engineering, Inc. (CP&E) 
 
Contact information: 
Phone:  (808) 369-2754 
Fax:  (808) 526-2476 
Point of Contact:  Anson Murayama, P.E., Principal Engineer/Chief Executive Officer 
Email:  AMurayama@cpe-hawaii.com 
Principal place of business and office location:  1286 Queen Emma Street 

Honolulu, Hawaii 96813 
 
Age of the firm: 66 years (since 1957) 
 
Average number of employees over the past five (5) years: 14 
 
Education, training, and qualifications of key members of the firm:  Please refer to the 
enclosed DPW Form 120.  The table below lists the professional license numbers and expiration 
dates for licensed engineers in our firm.  Copies of our professional PE license are shown on 
the following pages. 
 
Professional License Numbers and Expiration Dates 
 

Professional 
Engineer 

Registration 

Type Year State License 
No. Expiration 

Murayama, Anson M. Civil 1990 Hawaii PE-6975 4/30/2024 
Mukai, Derek K. Civil 1995 Hawaii PE-8675 4/30/2024 
Camacho, Frank J. Civil 2012 Hawaii PE-14908 4/30/2024 
Wolfgramm, Juanita Civil 2014 Hawaii PE-16022 4/30/2024 
Hong, Hyunwoong Civil 2013 Hawaii PE-15310 4/30/2024 
Ohta, Jolyn S. Civil 2018 Hawaii PE-18026 4/30/2024 
Oya, Chika Civil 2018 Hawaii PE-18284 4/30/2024 
Matsumoto, Garrett Civil 2021 Hawaii PE-19426 4/30/2024 
 
List of Recent Projects 
 

1. Haihai Street and Ainaola Drive Due Diligence, County of Hawaii, Office of Housing and 
Community Development 

2. East Kapolei II-E Backbone Infrastructure, State Department of Hawaiian Home Lands 
3. East Kapolei II-C Residential Subdivision, State Department of Hawaiian Home Lands 
4. Keokea-Waiohuli Residential Subdivision, Phase 2A and 2B, State Department of 

Hawaiian Home Lands 
5. Hauula Agricultural Subdivision, Ho‘ala Honua LLC 
6. Halawa/Luluku Interpretive Development Project, Office of Hawaiian Affairs/State 

Department of Transportation, Highways/Federal Highways Administration 
7. Mailiili Road 20-inch Waterline, Honolulu Board of Water Supply 

mailto:AMurayama@cpe-hawaii.com
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8. Kakela Drive/Mohala Way Water System Improvements, Honolulu Board of Water 
Supply 

9. Honolulu Area WWPS Improvements, City and County of Honolulu, Department of 
Environmental Services 

10. Sewer I/I Relief and Rehabilitation, Windward Area, City and County of Honolulu, 
Department of Environmental Services 

11. Sewer I/I Relief and Rehabilitation, Increment 2, City and County of Honolulu, 
Department of Environmental Services 

12. General Traffic Engineering Services, Statewide, State Department of Transportation, 
Highways Division 

13. Beretania Street Sewer Improvements, City and County of Honolulu, Department of 
Environmental Services 

14. Pre-Development for Affordable Housing, Puhi Park, Kauai County Housing Agency 
15. Waimanalo Wastewater Treatment Plant – Solids System Improvements, Department of 

Environmental Services 
16. Kailua Wastewater Treatment Plant – Solids Handling System Improvements, 

Department of Environmental Services 
17. Kailua Sewers, Section 10 Improvement District, Department of Environmental Services 
18. Facility Repairs and Renovations at Kaimuki Pump Station, St. Louis Heights Booster 

Pump Station, and Pacific Heights 578 Reservoir and Booster Pump Station 
 
Please refer to the enclosed DPW Form 120 for additional information. 
 
References 
 
The following clients may be contacted regarding our firm’s past performance, all of whom 
services were rendered during the preceding year: 
 

1. Mr. Ed Alcalde, City and County of Honolulu, Department of Environmental Services - 
(808) 768-8776; edileo.alcalde@honolulu.gov  

2. Ms. Cindy Masuoka, City and County of Honolulu, Department of Environmental 
Services - (808) 768-8761; cmasuoka@honolulu.gov  

3. Mr. Reid Tokuhara, State of Hawaii, Department of Transportation, Highways Division – 
(808) 692-7691; reid.tokuhara@hawaii.gov  

4. Mr. Stewart Matsunaga, State of Hawaii, Department of Hawaiian Home Lands, – (808) 
620-9283; stewart.t.matsunaga@hawaii.gov  

5. Ms. Denise Wong, City and County of Honolulu, Department of Environmental Services 
– (808) 768-8787, dwong2@honolulu.gov  
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COUNTY OF HAWAII 
Housing and Community Development 

Professional Services for Fiscal Year 2024 

QUESTIONNAIRE FOR ARCHITECTS, ENGINEERS AND OTHER PROFESSIONAL SERVICES 
QUESTIONNAIRE FOR:  (LIST DISCIPLINE) 
 
General Engineering (Project Manager) 
 

OTHER QUESTIONNAIRES SUBMITTED:  (LIST DISCIPLINES) 
 
 

DATE 
 
 
June 22, 2023 

FIRM NAME 
 
 
Community Planning and Engineering, Inc. 

ESTABLISHED 
YEAR STATE 
 
1957 HI 

TYPE OF ORGANIZATION (Underline) 
 
 
INDIVIDUAL PARTNERSHIP CORPORATION JOINT VENTURE OTHER 

BUSINESS ADDRESS, TELEPHONE & FAX NO. OF HAWAII OFFICE 
 
1286 Queen Emma Street, 3rd Floor 
Honolulu, Hawaii 96813 
Office: (808)531-4252 Fax: (808)526-2476 

AGE OF FIRM 
 
 
66 Years 

FEDERAL ID NO. 
 
 
91-2183100 

YEARS 
ESTABLISHED 
IN HAWAII 
 
66 Years 

PRINCIPALS OF FIRM: (NAMES) 
 
Anson M. Murayama, P.E.;  
Derek K. Mukai, P.E., CCM 

ASSOCIATE MEMBERS OF FIRM: (NAMES) 
 
 

PRESENT BRANCH OFFICE(s): (ADDRESS, TELEPHONE & FAX NO.) 
 
 

PERSON IN CHARGE: (NAMES) 
 
Anson M. Murayama, P.E.; Derek K. Mukai, P.E.,CCM 

NUMBER OF PERSONNEL IN YOUR PRESENT ORGANIZATION 
LOCATED 

AT 
PRINCIPALS & KEY 

PERSONNEL 
OTHER PERSONNEL TOTAL 

Architect Engineer Others  
Architect 

Engineers 
CAD/ 

Draftsmen 
Spec. 
Writer Estimator 

Construction 
Inspector Surveyor Balance Mech. Electrical Civil Others 

HOME OFFICE  2     10  1   1   14 
BRANCH IN                

                

TOTAL  2     10  1   1   14 
TECHNICAL PERSONNEL 
Civil Engineers, CADD 
Operator, Inspectors 

NUMBER OF PERSONNEL WITH HAWAII LICENSES 
 
 

8 
 
 

NUMBER OF PERSONNEL WITHOUT HAWAII LICENSES 
 
 

6 
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PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES WITHIN YOUR FIRM 
NAME 
 
Anson M. Murayama, P.E. 

RESIDENT OF 
 
Hawaii 

NAME 
 
Derek K. Mukai, P.E., C.C.M. 

RESIDENT OF 
 
Hawaii 

TITLE 
 
Chief Executive Officer/Principal Engineer 

TITLE 
 
Principal Engineer 

YEARS OF 
EXPERIENCE 
 
40 

AS PRINCIPAL 
IN THIS FIRM 
 
20 

AS PRINCIPAL 
IN OTHER FIRMS 
 
3 

OTHER THAN 
PRINCIPAL 
 
17 

YEARS OF 
EXPERIENCE 
 
33 

AS PRINCIPAL 
IN THIS FIRM 
 
15 

AS PRINCIPAL 
IN OTHER FIRMS 
 
0 

OTHER THAN 
PRINCIPAL 
 
18 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 1986, Civil Engineering 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 1989, Mechanical Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
American Water Works Association 
Water Environment Federation 
Construction Management Association of America 
American Society of Civil Engineers 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
Construction Management Association of America 
American Water Works Association 
Water Environment Federation 
American Council of Engineering Companies Hawaii 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 1990, Hawaii 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 1995, Hawaii 
Certified Construction Manager, 2015, Hawaii 

 
  



DPW FORM 120 (Rev. 6/99) 

Page 3 of 21 

PERSONAL HISTORY STATEMENT OF TECHNICAL PERSONNEL WITHIN YOUR FIRM 
NAME 
 
Sam E.K. Silva 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Frank J. Camacho, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Project Manager 

YEARS OF EXPERIENCE 
 
37 

TITLE OR POSITION 
 
Project Manager 

YEARS OF EXPERIENCE 
 
17 

WITH THIS FIRM 
 
37 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

WITH THIS FIRM 
 
17 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 1991, Civil Engineering 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 2007, Civil Engineering 
 

REGISTRATION (TYPE, YEAR, STATE) 
 
 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2012, Hawaii 

NAME 
 
Juanita T.K. Wolfgramm, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Hyunwoong Hong, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Traffic Engineer/Project Manager 

YEARS OF EXPERIENCE 
 
17 

TITLE OR POSITION 
 
Project Engineer 

YEARS OF EXPERIENCE 
 
15 

WITH THIS FIRM 
 
4 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
City and County of 
Honolulu, DPP, 2 

WITH OTHER FIRMS 
 
11 

WITH THIS FIRM 
 
11 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
MMI International, 4 
years 

WITH OTHER FIRMS 
 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 2007, Civil Engineering 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Washington, MS, 2012, Civil Engineering and 
Geotechnical Engineering 
Lake Washington Technical College, AAS, 2011, Engineering 
Graphics 
Kumoh National Institute of Technology, South Korea, BS, 
2003, Civil Engineering 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2014, Hawaii 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2013, Hawaii 
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PERSONAL HISTORY STATEMENT OF TECHNICAL PERSONNEL WITHIN YOUR FIRM 
NAME 
 
Jolyn Ohta, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Chika Oya, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Project Engineer 

YEARS OF EXPERIENCE 
 
9 

TITLE OR POSITION 
 
Project Engineer 

YEARS OF EXPERIENCE 
 
15 

WITH THIS FIRM 
 
9 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

WITH THIS FIRM 
 
6 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
Raito, Inc., 5 years 

WITH OTHER FIRMS 
 
4 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
Washington State University, BS, 2014, Civil Engineering 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of California, Davis, BS, 2007, Civil 
Engineering 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2018, Hawaii 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2018, Hawaii 

NAME 
 
Garrett Matsumoto, P.E. 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Bing Hu, Ph.D. 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Project Engineer 

YEARS OF EXPERIENCE 
 
8 

TITLE OR POSITION 
 
Civil Engineer 

YEARS OF EXPERIENCE 
 
3 

WITH THIS FIRM 
 
8 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

WITH THIS FIRM 
 
3 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 2015, Civil Engineering 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, Ph.D., 2020, Civil Engineering 
Harbin Institute of Technology, MS, 2014, Chemistry 
Fuzhou University, BS, 2012, Chemistry 

REGISTRATION (TYPE, YEAR, STATE) 
 
Professional Engineer (Civil), 2021, Hawaii 

REGISTRATION (TYPE, YEAR, STATE) 
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PERSONAL HISTORY STATEMENT OF TECHNICAL PERSONNEL WITHIN YOUR FIRM 
NAME 
 
Travis DeFries 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Jaren Iwasa 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Construction Inspector 

YEARS OF EXPERIENCE 
 
12 

TITLE OR POSITION 
 
Civil Engineer 

YEARS OF EXPERIENCE 
 
2 

WITH THIS FIRM 
 
4 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
Weston Solutions, 8 

WITH OTHER FIRMS 
 
 

WITH THIS FIRM 
 
2 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 2007, Natural Resources and 
Environmental Management 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
Oregon State University, BS, 2021, Civil Engineering 

REGISTRATION (TYPE, YEAR, STATE) 
 
 

REGISTRATION (TYPE, YEAR, STATE) 
 
 

NAME 
 
Joshua Ramelb 

STATUS (Underline) 
 
Full-Time Part-Time 

NAME 
 
Carline Ogasawara 

STATUS (Underline) 
 
Full-Time Part-Time 

TITLE OR POSITION 
 
Civil Engineer 

YEARS OF EXPERIENCE 
 
4 

TITLE OR POSITION 
 
CADD Operator 

YEARS OF EXPERIENCE 
 
2 

WITH THIS FIRM 
 
2 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
Wilson Okamoto Corp., 
2 

WITH OTHER FIRMS 
 
 

WITH THIS FIRM 
 
2 

WITH LAST FIRM 
(NAME & NO. OF YEARS) 
 
 

WITH OTHER FIRMS 
 
 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BS, 2019, Civil Engineering 

EDUCATION (COLLEGE, DEGREE, YEAR, SPECIALIZATION) 
 
University of Hawaii, BFA, 2006, Printmaking 

REGISTRATION (TYPE, YEAR, STATE) 
 
 

REGISTRATION (TYPE, YEAR, STATE) 
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OUTSIDE ASSOCIATES AND CONSULTANTS USUALLY EMPLOYED 
 

 
DISCIPLINE 

 

 
NAME OF FIRM OR INDIVIDUAL 

 
DISCIPLINE 

 
NAME OF FIRM OR INDIVIDUAL 

 
Land Surveyor 
 

 
Engineers Surveyors Hawaii/Control 
Point Surveying 

 
Structural Engineer 

 
KAI Hawaii/i3ngineering 

 
Geotechnical Engineer 
 

 
Geolabs/YKE/Pacific Geotechnical 

 
Architect 

 
RMA Architects 

 
Electrical Engineer 
 

 
Ronald N.S. Ho & Associates/ECS 

 
 

 
 

 
Mechanical Engineer 
 

 
Randolph Murayama & 
Associates/Coffman Engineers 

  

 
Landscape Architect 
 

 
PBR Hawaii 

  

 
Environmental Planning 
 

 
Kaimana Environmental Solutions 

  

 
Note:  Community Planning and Engineering, Inc. does not hold any objection to retaining certain specialty consultants 
under prime contract. 
 
 

ERRORS AND OMISSIONS INSURANCE 
 

 
DOES YOUR FIRM HAVE ERRORS & OMISSION (E&O) INSURANCE? (Underline) 

 
AMOUNT OF COVERAGE 

PER CLAIM 

 
AMOUNT OF DEDUCTIBLE 

 
YES 

 

 
NO 
 

 
PROJECT INSURANCE 

 
$1,000,000 

 
$50,000 

 
Submit proof of insurance or insurability from your insurance carrier with this form. 
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SUMMARY OF FIRM’S COMPLETED AND PRESENT PROJECTS DURING THE LAST TEN YEARS 
AS A PRIME A/E CONSULTANT 

TOTAL NUMBER OF COMPLETED PROJECTS 37 

TOTAL ESTIMATED CONSTRUCTION COST OF COMPLETED PROJECTS $154,756,610 

TOTAL NUMBER OF PRESENT PROJECTS 33 

TOTAL ESTIMATED CONSTRUCTION COST OF PRESENT PROJECTS $209,531,480 
 
 

AS AN ASSOCIATE WITH OTHER A/E CONSULTANTS 
TOTAL NUMBER OF COMPLETED PROJECTS 13 
TOTAL ESTIMATED CONSTRUCTION COST OF COMPLETED PROJECTS (ONLY THE PORTION OF WORK FOR WHICH YOUR 
FIRM WAS RESPONSIBLE) $19,890,000 

TOTAL NUMBER OF PRESENT PROJECTS 4 
TOTAL ESTIMATED CONSTRUCTION COST OF PRESENT PROJECTS (ONLY THE PORTION OF WORK FOR THIS YOUR FIRM 
IS RESPONSIBLE) $8,500,000 

 
 

CLASS OF WORK AND PROJECT TYPE SPECIALIZATION 

TYPE OF PROJECT TOTAL NO. OF COMPLETED 
PROJECTS 

TOTAL ESTIMATED 
CONSTRUCTION COST 

TOTAL ESTIMATED 
PROJECT SIZE (G.S.F) 

Residential Development 5 $54,183,875 n/a 

Water 3 $11,200,000 n/a 

Wastewater/Non-Potable 2 $5,033,000 n/a 

Storm Drainage/Flood Control 0 $0 n/a 

Construction Management 12 $40,490,931 n/a 

Civil - General 8 $15,883,822 n/a 

Traffic/Transportation/Highway/Roadway 7 $27,965,000 n/a 

    

    

    
 
Categorize your firm’s class for work during the last ten years by project type.  Examples of project types include Educational, 
Commercial, Industrial, Residential, Health Care, Correctional and Judicial Facilities.  Work may also be categorized as planning, 
civil sitework, renovation/alteration, architectural barrier removal, fire alarm system, etc. 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Residential Development 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2023 Haihai & Ainaola Housing 
Due Diligence 
Hilo Hawaii 

F. Camacho County of Hawaii, Office of 
Housing & Community Development 
1990 Kino‘ole Street, Suite 102 
Hilo, HI 96720; (808)932-5959 

$83,455 (fee) 6 85 N/A 

2022 East Kapolei Development 
Phase II-E 
Kapolei Hawaii 

S. Silva Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$20,000,000 18 85 0 

2020 Pre-Development for 
Affordable Housing (Puhi 
Park), Puhi, Kauai 

F. Camacho County of Kauai, Housing Agency 
4444 Rice Street, Suite 330 
Lihue, HI 96766; (808)241-4418 

$199,715 (fee) 12 90 N/A 

2020 Hauula Agricultural 
Subdivision 
Hauula, Oahu 

S. Silva Hoala Honua 
1003 Bishop Street, Suite 765 
Honolulu, HI 96813 

$3,000,000 12 90 0 

2018 Keokea-Waiohuli 
Residential Lots, Phase 
2A, 2B, and 4 

F. Camacho Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$9,000,000 24 90 0 

2016 East Kapolei Development, 
Phase II-C 
Kapolei, Hawaii 

S. Silva Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$16,000,000 24 100 0 

2016 Halewaiolu Senior 
Residences Due Diligence 
Honolulu, Hawaii 

D. Mukai 
Hernan Co 

Michaels Development Company 
334 North 2nd Street 
San Jose, CA 95112 (609)412-5138 

$43,000 (fee) 3 100 N/A 

2015 Pre-Development Sitework 
for Affordable Housing, 
Various Locations, Kauai 

F. Camacho 
 

County of Kauai, Housing Agency 
4444 Rice Street, Suite 330 
Lihue, HI 96766; (808)241-4418 

$140,857 (fee) 12 100 N/A 

2015 Kealii Golf Course Cluster 
Development 

S. Silva 
H. Hong 

Gentry Homes 
733 Bishop Street, Suite 1400 
Honolulu, HI 96813 (808)599-5558 

$8,000,000 12 100 100 

2013 Lima Ola Workforce 
Housing, Phase 1 
Eleele, Kauai 

F. Camacho 
 

County of Kauai, Housing Agency 
4444 Rice Street, Suite 330 
Lihue, HI 96766; (808)241-4418 

$16,000,000 24 100 100 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Water 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2020 Agricultural Offsite 
Water System, Kula, Maui 

F. Camacho Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805, (808)620-9270 

$2,000,000 (fee) 24 30 0 

2020 Kakela Drive and Mohala 
Way Water System 
Improvements, Manoa, 
Hawaii 

F. Camacho Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$3,000,000 12 100 0 

2019 Kamehameha Highway 16-
inch Main Relocation 
Hauula, Hawaii 

S. Silva Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$1,000,000 12 100 N/A 

2019 Mailiili Road Water 20-
inch Main from Paakea 
Road to Lualualei 
Homestead Road, Nanakuli, 
Hawaii 

S. Silva Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$3,000,000 12 100 0 

2016 Lanakila Water System 
Improvements 
Kalihi, Hawaii 

F. Camacho 
J. Ohta 

Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$4,000,000 6 100 100 

2014 Kapahulu Water System 
Improvements, Part I 
Kapahulu, Hawaii 

F. Camacho 
J. Otha 

Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$6,200,000 6 100 100 

2009 1.0 MG Reservoir & 
Offsite Water Line 
Lalamilo, Hawaii 

R. Santo Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805, (808)620-9270 

$4,900,000 8 100 100 

2006 4.0 MG 215’ Reservoir & 
Transmission Main 
Kapolei, Hawaii 

S. Silva Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805, (808)620-9270 

$9,000,000 8 100 100 

2003 Kapahulu Water System 
Improvements, Part III 
Kapahulu, Hawaii 

D. Mukai Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$4,200,000 5 100 100 

2002 Farrington Highway 24” 
Water Main, Part II, Ph. 
B 
Nanakuli, Hawaii 

V. Fujiwara Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$5,000,000 5 100 100 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Wastewater/Non-Potable 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2023 Oahu Water System, Ft. 
Shafter Flats Gravity 
System Rehab/Repl PER, 
Honolulu, Hawaii 

D. Mukai Aqua Engineers 
3375 Kaoapaka Street, Ste. H402 
Hon., HI 96819 

$189,000.00 (fee) 12 75 0 

2023 Oahu Water System, Ft. 
Shafter 5-yr Master Plan, 
Honolulu, Hawaii 

D. Mukai Aqua Engineers 
3375 Kaoapaka Street, Ste. H402 
Hon., HI 96819 

$270,700.00 (fee) 12 75 0 

2022 Repair Sewer Lines, 
Coconut Island, 
Kaneohe, Hawaii 

D. Mukai Office of Project Delivery, 
University of Hawaii at Manoa 
2002 East-West Road 
Hon., HI 96822 

$3,000,000 24 35 0 

2021 Kailua Sewer, Section 10 
Improvement District, 
Kailua, Hawaii 

D. Mukai 
F. Camacho 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$10,000,000 24 30 0 

2020 Kailua Wastewater 
Treatment Plant Solids 
Handling Improvements, 
Kailua, Hawaii 

D. Mukai 
J. Ohta 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$40,000,000 12 30 0 

2020 Sewer I/I Relief & 
Rehabilitation, Incr. 2, 
Windward Area, Kaneohe, 
Hawaii 

D. Mukai 
F. Camacho 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$7,000,000 12 0 0 

2020 Waimanalo WWTP Solids 
System Improvements, 
Waimanalo, Hawaii 

D. Mukai 
J. Ohta 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$10,000,000 24 30 0 

2018 Beretania Street Sewer 
Improvements, Honolulu, 
Hawaii 

F. Camacho 
J. Ohta 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$5,000,000 12 100 85 

2017 Waimalu Wastewater Pump 
Station Force Main 
System, Oahu, Hawaii 

D. Mukai 
G. Matsumoto 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$11,000,000 12 30 0 

2014 Honolulu Area Wastewater 
Pump Stations, Oahu, 
Hawaii 

D. Mukai 
 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$13,000,000 12 100 30 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Storm Drainage/Flood Control 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2010 Detention Basin on UH 
West Oahu 
Kapolei, Hawaii 

D. Mukai 
L. Takushi 

Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$1,984,000 4 100 100 

2008 East Kapolei II Offsite 
Drainage 
Kapolei, Hawaii 

D. Kamiya 
L. Takushi 

Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$6,100,000 4 100 100 

2003 Iwilei Interim Drainage 
Improvements 
Honolulu, Hawaii 

D. Mukai 
D. Kamiya 

Castle & Cooke Commercial, Inc. 
680 Iwilei Road, Suite 540 
Hon., HI 96817; (808)548-3714 

$3,021,000 4 100 100 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Construction Management 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2023 CM Services TO #1, 
McArthur St 8-in Water 
Main 
Waianae, Hawaii 

D. Mukai Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843 

$3,000,000  N/A 0 

2022 Halawa/Luluku Interpretive 
Development Plan CM 
Halawa & Luluku, Oahu 

F. Camacho 
T. DeFries 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$3,000,000  N/A 0 

2019 A`ala WWPS Force Main 
Replacement 
Lanikai, Hawaii 

D. Mukai 
P. Castro 

Dept. of Environmental Services 
650 S. King Street, 14th Floor 
Hon., HI 96813 

$2,168,000  N/A 100 

2019 College of Education 
Retaining Wall 
Honolulu, Hawaii 

G. Matsumoto 
T. DeFries 

University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$2,000,000  N/A 100 

2018 Duke Kahanamoku Pool 
Repair/Replace Pool 
Heating and Filtration Sys 

G. Matsumoto 
T. DeFries 

University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$3,500,000  N/A 100 

2017 School of Architecture, 
General Courtyard Deck 
Repairs 

G. Matsumoto University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$500,000  N/A 100 

2016 Various Buildings, Central 
Fire Alarm, Phase II 

L. Suganuma 
M. Apostadiro 

University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$550,883  N/A 100 

2015 POST Building Basement 
Renovation 

L. Suganuma 
M. Apostadiro 

University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$544,799  N/A 100 

2015 Kokomo Road Pav’t Rehab 
Kahului, Hawaii 

L. Suganuma 
R. Llego 

County of Maui Dept. of Public 
Works, 200 S. High Street, 
Wailuku, HI 96793; (808)270-7869 

$6,593,296  N/A 100 

2014 Wist-Everly Hall 
Repair/Replace Air 
Conditioning System, UH 
Manoa 

P. Tateishi 
K. Bell 

University of Hawaii Facilities 
Management Office, 2002 East-
West Road, Hon., HI 96822 

$3,768,083  N/A 100 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Civil - General 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2022 Kamananui Road Repair, 
Crossing #15 and #16 
Moanalua, Oahu 

S. Silva Moanalua Gardens Foundation 
1414 Dillingham Blvd, Ste. 211 
Hon., HI 96817; (808)839-5334 

$350,000 12 0 0 

2022 Wendy’s Restaurant 
Kailua, Kona, Hawaii 

H. Hong Cotti Foods Hawaii 
29889 Santa Margarita Parkway 
Rancho Santa Margarita, CA 92688 
(949)216-9792 

$700,000 6 10 0 

2022 Hawaiian Telcom, Pearl 
Harbor Cable Crossing 
JBPHH, Oahu 

D. Mukai 
G. Matsumoto 

Hawaiian Telcom Communications 
1177 Bishop Street 
Hon., HI 96813; (808)232-1510 

$7,500,000 6 100 0 

2021 Engineering Services, 
Various Projects 
East Kapolei, Oahu 

S. Silva Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$250,000 (fee) 24 30 0 

2021 ADA Improvements, Anini 
Beach Park 
Kilauea, Kauai 

F. Camacho 
C. Oya 

Department of Parks and 
Recreation, County of Kauai 
4444 Rice Street 
Lihue, HI 96766; (808)241-4460 

$1,000,000 12 35 0 

2021 ADA Improvements, Salt 
Pond Beach Park 
Hanapepe, Kauai 

F. Camacho 
C. Oya 

Department of Parks and 
Recreation, County of Kauai 
4444 Rice Street 
Lihue, HI 96766; (808)241-4460 

$1,000,000 12 35 0 

2021 Facility Repair & Renov at 
Kaimuki PS, St. Louis Hts 
PS & Pacific Hts PS, 
Honolulu, Hawaii 

S. Silva Honolulu Board of Water Supply 
630 S. Beretania Street 
Hon., HI 96843, (808)748-5000 

$2,000,000 24 35 0 

2020 Archaeological 
Preservation Improvements 
Kula, Hawaii 

F. Camacho Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$1,000,000 (fee) 6 100 100 

2017 Kanehili Pedestrian Access 
Kapolei, Hawaii 

S. Silva Dept. of Hawaiian Home Lands 
P. O. Box 1879 
Hon., HI 96805; (808)620-9270 

$452,910 12 100 100 

2017 Halawa/Luluku Interpretive 
Development Project 
Oahu, Hawaii 

F. Camacho Office of Hawaiian Affairs 
560 N. Nimitz Hwy, #200 
Hon., HI 96817; (808)594-0273 

$3,000,000 24 90 0 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS DESIGNATED THE PRIME CONSULTANT (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Traffic/Transportation/Highway/Roadway 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME OF LEAD 
DESIGNER 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED CONST. 
COST 
($) 

DURATION FOR 
DESIGN 

(MONTHS) 

% COMPLETED 

DESIGN CONST. 

2023 Computerized Traffic 
Control System Phase 16 
Waianae, Hawaii 

F. Camacho 
J. Wolfgramm 

Dept. of Transportation Services 
711 Kapiolani Blvd, Ste. 1600 
Hon., HI 96813 

$2,000,000 (fee) 24 0 0 

2022 General Traffic 
Engineering Services, 
Statewide 

F. Camacho 
J. Wolfgramm 

Dept. of Transportation, 
Highways Division, 601 Kamokila 
Blvd, Rm. 602, Kapolei, HI 96707 

$5,000,000 (fee) 24 30 N/A 

2019 General Traffic 
Engineering Services, 
Statewide 

F. Camacho 
J. Wolfgramm 

Dept. of Transportation, 
Highways Division, 601 Kamokila 
Blvd, Rm. 602, Kapolei, HI 96707 

$2,488,610 (fee) 24 35 N/A 

2017 Sign Retroreflectivity 
Maintenance, Statewide 

F. Camacho 
H. Hong 

Dept. of Transportation, 
Highways Division, 601 Kamokila 
Blvd, Rm. 602, Kapolei, HI 96707 

$470,000 (fee) 12 100 N/A 

2016 Traffic Operational 
Improvements 
Oahu, Hawaii 

F. Camacho 
H. Hong 

Dept. of Transportation, 
Highways Division, 601 Kamokila 
Blvd, Rm. 602, Kapolei, HI 96707 

$500,000 (fee) 12 100 N/A 

2014 Kokomo Road/Makawao Road 
Pavement Rehabilitation 
Makawao, Hawaii 

F. Camacho 
H. Hong 

Dept. of Public Works 
200 S. High Street 
Wailuku, HI 96793; (808)270-7869 

$15,000,000 9 100 100 

2014 Kamananui Valley Road 
Improvements 
Moanalua, Oahu 

S. Silva 
H. Hong 

Moanalua Garden Foundation 
1352 Pineapple Place 
Hon., HI 96813; (808)839-5334 

$1,500,000 9 100 100 

2013 Zipper Lane Feasibility 
Study 
West Oahu 

A. Murayama 
F. Camacho 

Dept. of Transportation, 
Highways Division, 601 Kamokila 
Blvd, Rm. 602, Kapolei, HI 96707 

$195,000 (fee) 9 100 N/A 

2013 Papa Ave Pavement 
Rehabilitation 
Wailuku, Hawaii 

R. Santo 
K. Winchester 

Dept. of Public Works 
200 S. High Street 
Wailuku, HI 96793; (808)270-7869 

$8,300,000 4 100 100 

2012 Wakea Ave. Ext and Wells 
Street Pavement 
Rehabilitation 
Wailuku, Hawaii 

R. Santo 
K. Winchester 

Dept. of Public Works 
200 S. High Street 
Wailuku, HI 96793; (808)270-7869 

$3,500,000 8 100 100 
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PRESENT/COMPLETED PROJECTS IN WHICH YOUR FIRM IS/WAS ASSOCIATED WITH OTHERS (BY TYPE) 
(LIST A MAXIMUM OF 10 PROJECTS FOR EACH DISCIPLINE/TYPE OF WORK BEING APPLIED FOR.  LIST PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK 

FOR YOUR REQUESTED PROJECTS.) 

TYPE:  Civil Engineering 

YEAR NAME AND LOCATION OF THE 
PROJECT 

NAME, ADDRESS, PHONE & FAX NO. OF 
THE OWNER 

ESTIMATED 
CONSTRUCTION COST 

DURATION 
FOR 

DESIGN 
(MONTHS) 

PRIME FIRM 
ASSOCIATED 

WITH 

% COMPLETED 

ENTIRE 
PROJECT 

YOUR FIRM’S 
WORK DESIGN CONST. 

2022 Repave B440 Parking Lot 
and Roadway, West Loch, 
JBPHH, Hawaii 

NAVFAC Hawaii 
JBPHH 

$3,500,000 $3,500,000 8 GSI North 
Americas 

10 0 

2021 Red Hill Adit 3 Drainage 
Improvements and Road 
Repaving, JBPHH, Hawaii 

NAVFAC Hawaii 
JBPHH 

$5,300,000 $4,000,000 8 GSI North 
Americas 

75 0 

2021 Central Oahu Ambulance 
Facility Expansion, 
Waipio, Hawaii 

Dept. of Design & 
Construction, Facilities 
650 S. King Street, 11th 
Floor 
Honolulu, Hawaii 96813 

$6,000,000 $800,000 12 Next Design, 
Inc. 

35 0 

2020 Livestock Harvesting 
Facility Feasibility 
Study, Statewide 

Dept. of Agriculture 
1428 S. King Street 
Honolulu, Hawaii 96814 

$20,000,000 $10,000,000 24 EKNA 
Services, 
Inc. 

100 0 

2020 Grand Hyatt Kauai Sewage 
System Condition 
Assessment 
Poipu, Kauai, Hawaii 

Grand Hyatt Kauai 
1571 Poipu Road 
Koloa, Hawaii 96756 

$900,000 $100,000 6 Miyashiro & 
Associates 

100 N/A 

2019 NMT Antenna Pad 
JBPHH, Hawaii 

NAVFAC Hawaii 
JBPHH 

$750,000 $150,000 6 Environet, 
Inc. 

100 100 

2019 Kahuku EMS Facility 
Addition 
Kahuku, Hawaii 

Dept. of Design & 
Construction, Facilities 
650 S. King Street, 11th Floor 
Honolulu, Hawaii 96813 

$1,000,000 $200,000 12 Next Design 80 0 

2018 FedEx Nimitz Facility 
Honolulu, Hawaii 

FedEx Hawaii 
700 N. Nimitz Highway 
Honolulu, Hawaii 96817 

$5,000,000 $800,000 12 Next Design 100 N/A 

2018 RPM Warehouse Extension 
Pearl City, Hawaii 

Port Properties, LLC 
1901 Raymer Avenue 
Fullerton, California 92833 

$14,000,000 $3,000,000 18 Next Design 100 80 

2018 Fleenor Paper Company 
Warehouse 
Kapolei, Hawaii 

Fleenor Paper Company 
91-241 Kalaeloa Blvd. 
Kapolei, Hawaii 96707 

$2,000,000 $300,000 12 Next Design 100 100 
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Explain firm’s individual project assignment, project management structure, project execution (work 
flow and responsibilities) and quality control process 
Community Planning and Engineering, Inc. (CPE) is one of Hawaii’s leading 
infrastructure and land development consulting firms.  For over six decades 
we have engineered Hawaii’s urban landscape by providing clients with a 
spectrum of civil engineering services ranging from conceptual master 
planning to the preparation of construction documents and construction 
management. 
 
Project Assignment and Project Management Structure 
 
Our staff of experienced professionals has completed hundreds of project 
assignments while adhering to the standards established by State and County 
governments, as well as meeting the needs of our clients.  Projects are 
typically initiated with the assignment of a key member of the firm who has 
the expertise and the experience to perform the services required by the 
scope of work.  Such an assignment assures the client that the project is managed by our most qualified professionals.  
Client satisfaction is our highest priority and is recognized by every member of our firm.  With this understanding, 
personnel assigned to projects perform with diligence and care as each assignment is based on skill level, experience, 
and expertise to complete the project on-time and within budget. 
 
CP&E has developed a project and time management system using MS Dynamics Software that is integrated with the 
accounting system and employee’s timesheets. The software allows Principals and Project Managers to track backlog 
of projects and outstanding proposals to forecast future workload. A monthly summary shows the projected workload 
of each employee and their availability to take on new projects by indicating the number of projects they are 
currently working on.  This data provides a snapshot of our firm’s workflow and gives us the capability to assign 
staff that will be committed to serve our clients for the duration of the project.  The number of available personnel 
and our simplified organizational structure allow us great flexibility in our scheduling and project control. As 
projects transpire, we typically assess our current workload projections to determine our ability to dedicate 
adequate staff and resources to projects. 
 
CPE has established program level elements and business systems to effectively manage multiple projects in multiple 
locations.  Our staff has extensive experience in project management and the associated documentation required to 
successfully execute multiple projects simultaneously.  We understand that responsiveness and delivery time is a 
priority.  CPE’s resource pool of 14 in-house managers, engineers and related technical specialists, along with our 
team of subconsultant resources will provide the capability of successfully completing project assignments on time 
and within budget.  Below is an organizational chart showing CPE’s overall management structure. 
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Principal engineers, project managers, project engineers, civil engineers, construction managers, construction 
engineers, CADD operators, and other support staff make up the firm’s project management structure.  Responsibilities 
for each member of the organization vary based on experience, management skills, and expertise.  Principals and 
Project Managers of the firm have the sole responsibility to oversee the success of every project through constant 
client communication, design supervision, staff and subconsultant coordination, and schedule and budget adherence.  
Staff members provide the required support to perform day-to-day analysis, plan and specification preparation, cost 
estimating, and other duties throughout the life of the project.  Depending on the project’s complexity, size and 
schedule, projects are staffed accordingly and served under a principal engineer or project manager.  CPE understands 
that properly staffing a project is instrumental to its success. 
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Project Execution 
 
Mr. Anson M. Murayama, PE, Principal Engineer and CEO, will ensure project requirements are met through optimal 
staffing, schedule adherence, compliance with scope of work and applicable design standards, quality assurance, and 
cost control.  He is actively involved in overseeing all projects by working directly with our Project 
Managers/Construction Managers, clients, and government agencies to ensure their needs and objectives are met. The 
Project Manager/Construction Manager will oversee daily operations and ensure strict schedule adherence and budget 
control.  He/She will oversee all staff members providing the required support to perform day-to-day analysis, plan 
and specification preparation, cost estimating, and other duties throughout the life of the project, including 
working with clients, subconsultants, and contractors. 
 
Subconsultants will be managed through formal partnering and detailed subcontracts that provide scope, schedule, 
cost, conditions, and controls.  CPE uses consistent systems and procedures to manage performance and ensure 
compliance with project assignment goals.  Through consistent application of these tools, we can respond to changing 
requirements with our team members and subconsultants while ensuring project goals are achieved.  The Project Manager 
will manage the work of all subconsultants and will be responsible to the client or client’s representative for 
work execution. 
 
Quality Control Process 
 
Performing quality work has been CPE’s reputation since its establishment in 1957, and CPE has gained the respect 
and recognition from its clients, and the engineering community at-large.  Although it is typical to face tight 
schedules and budgets on almost every project, quality is never sacrificed, engineering principles never compromised.  
Such achievement stems from our principals and project managers who meticulously oversee all aspects of the project 
to ensure that the product prepared by our staff meets our client’s goals with the standard of care required by our 
profession on similar types of work. 
 
Well-orchestrated pre-project meetings precede the launch of every project.  We greatly value the outcomes produced 
by teamwork and understand that coordination and communication with the client and among our staff and subconsultants 
are imperative to successful project execution.  Achieving consensus and establishing a clear direction at project 
inception are paramount to successful execution. 
 
We consider technical excellence, professionalism, and the use of state-of-the-art technology to be integral to our 
work and important to the clients we serve.  Essential to success is the ongoing refinement of our project approach 
based upon feedback received from our clients and the evaluation of each project at its completion. 
 
For more information on Community Planning and Engineering’s qualifications, please visit our website at www.cpe-
hawaii.com. 
 

http://www.cpe-hawaii.com/
http://www.cpe-hawaii.com/
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Statement of Conflicts of Interest 
 
Community Planning and Engineering, Inc. certifies that its principals, officers, and staff do not have any conflicts 
of interest in performing services for the Housing and Community Development and/or the County of Hawaii. 
 

As of this date June 22, 2023, the foregoing is a true statement of facts. 

NAME OF FIRM OR INDIVIDUAL SUBMITTING QUESTIONNAIRE 
 
Community Planning and Engineering, Inc. 

TYPE NAME AND TITLE OF PERSON SIGNING 
 
Anson M. Murayama, P.E. 
Chief Executive Officer 

SIGNATURE 
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PRINCIPALS ONLY – ADDITIONAL INFORMATION 
NAME: 
 
Anson M. Murayama, P.E. 

TITLE AND POSITION: 
 
Chief Executive Officer/Principal 

YEARS WITH FIRM: 
 
20 

MAJOR RESPONSIBILITY WITH THIS FIRM: 
 
Management and business oversight of firm’s operations. 

PRIOR EMPLOYMENT 
(START WITH LATEST EMPLOYMENT PRIOR TO JOINING THIS FIRM AND PROVIDE SIMILAR INFORMATION FOR EACH SEPARATE 

EMPLOYMENT OR MAJOR CHANGES IN DUTIES WITH THE SAME EMPLOYER.) 

FIRM: 
 
Environet Inc. 

DATE 
 FROM: TO: 

FIRM: 
 
R.M. Towill Corporation 

DATE 
 FROM: TO: 

2001 2003 1997 2001 
ADDRESS: 
 
650 Iwilei Road, Suite 204, Hon., HI 96817 

ADDRESS: 
 
420 Waiakamilo Road, Suite 411, Hon., HI 96817 

JOB TITLE: 
 
Chief Engineer 

JOB TITLE: 
 
Project Manager 

SUPERVISOR’S NAME AND TITLE: 
 
Eric Takamura, Vice President 

SUPERVISOR’S NAME AND TITLE: 
 
Roy Tsutsui, Vice President 

MAJOR DUTIES: 
 
Head of Design Group 

MAJOR DUTIES: 
 
Managed projects assigned 

 

FIRM: 
 
AMKOR A&E, Inc. 

DATE 
 FROM: TO: 

FIRM: 
 
Barrett Consulting Group 

DATE 
 FROM: TO: 

1995 1997 1991 1995 

ADDRESS: 
 
Seoul, Korea 

ADDRESS: 
 
12 South King Street, Suite 200, Hon., HI 96813 

JOB TITLE: 
 
Chief Civil Engineer 

JOB TITLE: 
 
Project Manager 

SUPERVISOR’S NAME AND TITLE: 
 
J.Y. Kim, President & General Manager 

SUPERVISOR’S NAME AND TITLE: 
 
Gary Yamamoto, Vice President 

MAJOR DUTIES: 
 
Head of Civil Engineering Department 

MAJOR DUTIES: 
 
Managed projects assigned 
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PRINCIPALS ONLY – ADDITIONAL INFORMATION 
NAME: 
 
Derek K. Mukai, P.E., CCM 

TITLE AND POSITION: 
 
Principal Engineer 

YEARS WITH FIRM: 
 
20 

MAJOR RESPONSIBILITY WITH THIS FIRM: 
 
Management and oversight of project operations. 

PRIOR EMPLOYMENT 
(START WITH LATEST EMPLOYMENT PRIOR TO JOINING THIS FIRM AND PROVIDE SIMILAR INFORMATION FOR EACH SEPARATE 

EMPLOYMENT OR MAJOR CHANGES IN DUTIES WITH THE SAME EMPLOYER.) 

FIRM: 
 
Environet Inc. 

DATE 
 FROM: TO: 

FIRM: 
 
R.M. Towill Corporation 

DATE 
 FROM: TO: 

2001 2003 1989 2001 
ADDRESS: 
 
650 Iwilei Road, Suite 204, Hon., HI 96817 

ADDRESS 
 
420 Waiakamilo Road, Suite 411, Hon., HI 96817 

JOB TITLE: 
 
Project Manager 

JOB TITLE: 
 
Project Engineer 

SUPERVISOR’S NAME AND TITLE: 
 
Anson Murayama, Chief Engineer 

SUPERVISOR’S NAME AND TITLE: 
 
Leighton Lum, Project Manager 

MAJOR DUTIES: 
 
Managed projects assigned 

MAJOR DUTIES: 
 
Prepared construction documents for projects assigned 

 

FIRM: 
 
 

DATE 
 FROM: TO: 

FIRM: DATE 
 FROM: TO: 

    

ADDRESS: 
 
 

ADDRESS 

JOB TITLE: 
 
 

JOB TITLE: 

SUPERVISOR’S NAME AND TITLE: 
 
 

SUPERVISOR’S NAME AND TITLE: 

MAJOR DUTIES: 
 
 

MAJOR DUTIES: 
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 03/01/2023

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 
SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 
certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Services, Inc. of Hawaii

201 Merchant Street
Suite 2400
Honolulu HI 96813 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(808) 533-4900

INSURED 37540Beazley Insurance Company, Inc.INSURER A:

16535Zurich American Ins CoINSURER B:

22810Chicago Insurance Co.INSURER C:

21849American Automobile Insurance CompanyINSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

(808) 540-4301

CONTACT
NAME:

Community Planning & Engineering Inc.
1286 Queen Emma Street
Honolulu HI 96813 USA 

COVERAGES CERTIFICATE NUMBER: 570098070252 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

X

X

X

GEN'L AGGREGATE LIMIT APPLIES PER: 

$2,000,000

$100,000

$10,000

$4,000,000

Excluded

C 03/01/2023 03/01/2024ABA202100200502

PRO-
JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 
AUTOS ONLY

SCHEDULED
 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 
AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE
(Per accident)

X

X X

BODILY INJURY (Per accident)

$1,000,000D 03/01/2023 07/01/2023 COMBINED SINGLE LIMIT
(Ea accident)

SCV0122292301

EXCESS LIAB

X OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

$2,000,000

$2,000,000

03/01/2023UMBRELLA LIABC 03/01/2024ABA202100200502

RETENTION

X

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT $1,000,000

X OTH-
ER

PER STATUTEB 07/01/2022 07/01/2023

$1,000,000

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / AN

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

$1,000,000

WC552539310

Each IncidentV10107221501 03/01/2022 07/01/2023
$50,000Deductible

Aggregate $3,000,000

Architects & Engineers 
Professional

A $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Proof of Insurance

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVECommunity Planning & Engineering, Inc.
1286 Queen Emma Street
Honolulu HI 96813 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.




