

Pāhala Wastewater Collection System Improvements - Phase 1
 Project Title: Pāhala Wastewater Collection System Improvements - Phase 2

Date: August 8, 2024

Job Nos.: WW-4634 & WW-4660

CONTRACTOR	LUMP SUM BASE BID	ADDITIVE ALTERNATE NO 1 TOTAL LUMP SUM BID	Claimed 5% Apprenticeship Preference
√ Goodfellow Bros LLC	\$29,990,897.00	\$931,375.00	X
√ Isemoto Contracting Co Ltd	\$45,892,683.00	\$677,425.00	X
√ Jas W Glover Ltd	\$55,647,700.00	\$1,390,000.00	
√ Nan Inc	\$34,483,032.00	\$360,425.00	X

Apparent Low Bidder's Subcontractors:

- C-3 Hawaii Paving LLC - Asphalt Paving
- C-3a Apply A Line LLC - Pavement Markings
- C-14 GP Roadway Solutions Inc - Sign Contractor
- C-17 Goodfellow Bros LLC - Self perform (Excavating, grading, and trenching)
- C-27a Goodfellow Bros LLC - Self -perform (Hydro Mulching)
- C-27b Backyard Monkey LLC - Tree Trimming and Removal
- C-31 Goodfellow Bros LLC - Self-perform (Stone Masonry)
- C-31a Robert A Bothman Inc - Concrete
- C-37a Goodfellow Bros LLC - Self-perform (Sewer and drain line)
- C-41 Robert A Bothman Inc - Reinforcing Steel
- C-37 Goodfellow Bros LLC - Self-perform (Plumbing)
- C-27 Goodfellow Bros LLC - Self-perform (Landscaping)
- C-37d Pural Water Specialty Co Inc - Chlorination
- C-32 Islandwide Fencing Inc - Fencing
- Island Geotechnical Engineering - Quality Control Testing