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ARCHITECT-ENGINEER QUALIFICATIONS 

PART I – CONTRACT SPECIFIC QUALIFICATIONS 

A. CONTRACT SPECIFIC INFORMATION 

1.  TITLE AND LOCATION (City & State)   
Professional Services FY 2024-2025 
County of Hawaii, Housing and Community Development 
OH.2    Community Planning (EA/EIS) 

2.  PUBLIC NOTICE DATE   

June 1, 2024 
3. SOLICITATION OR PROJECT NUMBER  
 

B. ARCHITECT-ENGINEER POINT OF CONTACT 

4. NAME AND TITLE     

Michael M. Fujita, PE, President 
5. NAME OF FIRM    

 

6. TELEPHONE NUMBER   

808-946-2277 

7. FAX NUMBER    

808-946-2253 

8. E-MAIL ADDRESS    

mfujita@wilsonokamoto.com 

 
C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
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8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

a.  
   Wilson Okamoto Corporation 

 CHECK IF BRANCH OFFICE  

1907 S. Beretania Street, Suite 
400 
Honolulu, HI  96826 

Civil Engineer, Transportation 
Engineer, and Planner 

b.  
   Nakamura Oyama & Associates, 

Inc. 

 CHECK IF BRANCH OFFICE  

1314 S. King Street, Suite 401 
Honolulu, HI  96814 Electrical Engineering 

c.  
   Ronald N.S. Ho & Associates, 

Inc. 

 CHECK IF BRANCH OFFICE  

2153 N. King Street, Suite 201 
Honolulu, HI  96819 Electrical Engineering 

d.  
   Power Engineers 

 CHECK IF BRANCH OFFICE  

109 Holomua Street 
Hilo, HI  96720 Electrical Engineering 

e.  

   Kraig K. Otani & Associates 

 CHECK IF BRANCH OFFICE  

99-860 Iwaena Street, Suite 
#202 
Aiea, HI  96701 

Electrical Engineering 
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C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
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8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

f.  
   InSynergy Engineering, Inc. 

 CHECK IF BRANCH OFFICE  

828 Fort Street Mall, Suite 500 
Honolulu, HI 96813 

Mechanical Engineering and Fire 
Protection 

g.  
   Notkin Hawaii, Inc. 

 CHECK IF BRANCH OFFICE  

738 Kaheka Street, Suite 301 
Honolulu, HI  96814 Mechanical Engineering 

h.  
   Randolph Murayama & 

Associates, Inc. 

 CHECK IF BRANCH OFFICE 

1267 Young Street 
Honolulu, HI  96826 Mechanical Engineering 

i.  
   Thermal Engineering 

Corporation 

 CHECK IF BRANCH OFFICE  

512 Kalihi Street 
Honolulu, HI  96819 

Mechanical Engineering and Fire 
Protection 

j.  
   Brown and Caldwell Consultants 

 CHECK IF BRANCH OFFICE  

737 Bishop Street, Suite 3000 
Pacific Guardian Center 
Mauka Tower 
Honolulu, HI  96813 

Environmental Engineering 

k.  
   CH2M HILL 

 CHECK IF BRANCH OFFICE 

1132 Bishop Street, #1100 
Honolulu, HI 96813-2863  Water / Wastewater Engineering 

l.  
   Masa Fujioka & Associates 

 CHECK IF BRANCH OFFICE  

98-021 Kamehameha Highway, 
#337 
Aiea, HI  96701 

Environmental / Hazardous Waste 

m.  
   Myounghee Noh & Associates, 

LLC 

 CHECK IF BRANCH OFFICE  

99-1046 Iwaena Street, 210A 
Aiea, HI 96701 Environmental / Hazardous Waste 

n.  
   EnviroServices & Training 

Center, LLC 

 CHECK IF BRANCH OFFICE  

505 Ward Avenue, Suite #202 
Honolulu, HI  96814 Environmental / Hazardous Waste 

o.  

   Haley & Aldrich 

 CHECK IF BRANCH OFFICE  

500 Ala Moana Boulevard, Suite 
6-250 
Honolulu, HI  96813 

Environmental / Hazardous Waste 

p.  
   ENPRO Consulting 

 CHECK IF BRANCH OFFICE  

151 Hekili Street, Suite 210 
Kailua, HI  96734 Environmental / Hazardous Waste 

q.  
   Geolabs, Inc. 

 CHECK IF BRANCH OFFICE  

94-429 Koaki Street, Suite 200 
Waipahu, HI 96797 Geotechnical / Soil Engineering 

r.  
   Pacific Geotechnical Engineers 

 CHECK IF BRANCH OFFICE  

94-417 Akoki Street 
Waipahu, HI 96797 Geotechnical / Soil Engineering 
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C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
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8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

s.  
   Hirata & Associates, Inc. 

 CHECK IF BRANCH OFFICE  

99-1433 Koaha Place 
Aiea, HI  96701 Geotechnical / Soil Engineering 

t.  
   Yogi Kwong Engineers, LLC 

 CHECK IF BRANCH OFFICE  

677 Ala Moana Boulevard,  
Suite 710 
Honolulu, HI  96813 

Geotechnical / Soil Engineering 

u.  
   Mason Architects, Inc. 

 CHECK IF BRANCH OFFICE  

119 Merchant Street, Suite 501 
Honolulu, HI  96813 Historic Resource Analysis 

v.  
   PBR Hawaii 

 CHECK IF BRANCH OFFICE  

1001 Bishop Street 
Pacific Tower, Suite 650 
Honolulu, HI  96813 

Landscape Architect 

w.  
   Walters Kimura Motoda, Inc. 

 CHECK IF BRANCH OFFICE  

1148 3rd Avenue 
Honolulu, HI  96816 Landscape Architect 

x.  
   MGD Technologies 

 CHECK IF BRANCH OFFICE  

770 Kapiolani Boulevard,  
Suite 401 
Honolulu, Hawaii 96813 

Pipeline Inspection 

y.  
   Underground Services, Inc. 

 CHECK IF BRANCH OFFICE  

866 Iwilei Road, Unit 215 
Honolulu, HI  96817 Pipeline Inspection & Utility Locating 

z.  
   Eckard Brandes, Inc. 

 CHECK IF BRANCH OFFICE  

101-D Kainalu Drive 
Kailua, HI  96734 Pipeline Inspection 

aa.  

   Hawaii Geophysical Services 

 CHECK IF BRANCH OFFICE  

743 Waiakamilo Road, #E 
Honolulu, HI  96817 Utility Locating 

bb.  
   Moffatt & Nichol 

 CHECK IF BRANCH OFFICE  

733 Bishop Street, Suite 1740 
Honolulu, HI 96813 

Coastal Engineering & Structural 
Engineering 

cc.  
   Consulting Structural Hawaii, 

Inc. 

 CHECK IF BRANCH OFFICE 

931 Hausten St. # 200 
Honolulu, HI 96826  Structural Engineering 

dd.  
   KPFF Consulting Engineers 

 CHECK IF BRANCH OFFICE 

1601 Fifth Avenue, Suite 1600 
Seattle, WA  98101 Structural Engineering 

ee.  
   KSF, Inc. 

 CHECK IF BRANCH OFFICE 

615 Piikoi Street, Suite 300 
Honolulu, HI  96814 Structural Engineering 
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C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
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8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

ff.  
   Nagamine Okawa Engineers, 

Inc. 

 CHECK IF BRANCH OFFICE 

1003 Bishop St., Suite 2025 
Honolulu, HI  96813 Structural Engineering 

gg.  
   KAI Hawaii 

 CHECK IF BRANCH OFFICE 

50 S. Beretania St C-119C, 
Honolulu, HI 9681 Structural Engineering 

hh.  
   Sea Engineering, Inc. 

 CHECK IF BRANCH OFFICE 

41-305 Kalanianaole Hwy. 
Makai Research Center 
Waimanalo, HI  96795 

Coastal Engineering 

ii.  
   AHL 

 CHECK IF BRANCH OFFICE 

733 Bishop Street, #3100 
Honolulu, HI  96813 Architect 

jj.  

   WCIT Architecture 

 CHECK IF BRANCH OFFICE 

725 Kapiolani Boulevard, 4th 
Floor 
Honolulu, HI  96813 

Architect 

kk.  

   Design Partners, Inc. 

 CHECK IF BRANCH OFFICE 

1580 Makaloa Street, #1100 
Honolulu, HI  96814 Architect 

ll.  
   WATG (Wimberly Allison Tong & 

Goo) 

 CHECK IF BRANCH OFFICE 

700 Bishop Street, #1800 
Honolulu, HI  96813 Architect 

mm.  
   Richard Matsunaga & 

Associates, Architects, Inc. 

 CHECK IF BRANCH OFFICE 

1150 S. King Street, 8th Floor 
Honolulu, HI  96814 Architect 

nn.  
   Ushijima Architects 

 CHECK IF BRANCH OFFICE 

2226 Young Street, Suite A 
Honolulu, HI  96826 Architect 

oo.  
   Anbe, Aruga & Ishizu Architects, 

Inc. 

 CHECK IF BRANCH OFFICE 

1441 Kapiolani Boulevard,  
Suite 206 
Honolulu, HI  96814 

Architect 

pp.  
   Ferraro Choi & Associates, Ltd. 

 CHECK IF BRANCH OFFICE 

1240 Ala Moana Boulevard, 
#510 
Honolulu, HI  96814 

Architect 

qq.  
   Lowney Architecture 

 CHECK IF BRANCH OFFICE 

76 N King Street, Suite 204 
Honolulu, Hawaii 96817 Architect 
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C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
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8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

rr.  
   ControlPoint Surveying, Inc. 

 CHECK IF BRANCH OFFICE 

615 Piikoi Street, Suite 700 
Honolulu, HI 96814 Surveying & Mapping 

ss.  

   Line of Sight LLC 

 CHECK IF BRANCH OFFICE 

1088 Bishop Street 
Honolulu, HI 96813 Surveying & Mapping 

tt.  
   Rider Levett Bucknall, Ltd. 

 CHECK IF BRANCH OFFICE 

1001 Bishop Street, Suite 1340 
Honolulu, HI  96813 Cost Engineering 

uu.  
   J. Uno & Associates 

 CHECK IF BRANCH OFFICE  

1210 Ward Avenue, Suite 204 
Honolulu, HI  96814 Cost Engineering 

vv.  
   D.L. Adams Associates Ltd. 

 CHECK IF BRANCH OFFICE  

970 N Kalaheo Avenue 
Suite A311 
Kailua, HI  96734 

Acoustic Engineering 

ww.  
   Y. Ebisu & Associates 

 CHECK IF BRANCH OFFICE  

1126 12th Avenue, Room 305 
Honolulu, HI  96816 Acoustic Engineering 

xx.  
   Atmospheric Research & 

Technology, LLC 

 CHECK IF BRANCH OFFICE  

P.O. Box 1808 
Kailua-Kona, Hawaii  96745 Air Quality 

yy.  
   Pacific Legacy, Inc. 

 CHECK IF BRANCH OFFICE  

332 Uluniu Street 
Kailua, HI  96734 

Archaeological and Cultural Impact 
Assessment 

zz.  
   Cultural Surveys Hawaii 

 CHECK IF BRANCH OFFICE  

P.O. Box 1114 
Kailua, HI  96734 

Archaeological and Cultural Impact 
Assessment 

aaa.  
   Honua Consulting 

 CHECK IF BRANCH OFFICE  

4348 Waialae Ave #254, 
Honolulu, HI 96816 

Archaeological and Cultural Impact 
Assessment 

bbb.  
   AECOS, Inc. 

 CHECK IF BRANCH OFFICE  

970 N. Kalaheo Avenue 
Suite C311 
Kailua, HI  96734 

Biological Consultant – Avifauna, 
Botanica, Mammalian, Water Quality, 
Marine and Aquatic Biology 

ccc.  
   Hawaii Research Consultants 

 CHECK IF BRANCH OFFICE  

4467 Sierra Drive 
Honolulu, HI  96816 

Biological Consultant - Water Quality 
and Marine Biology 

ddd.  
   Decision Analysts Hawaii, Inc. 

 CHECK IF BRANCH OFFICE  

1655 Kamoke Street 
Honolulu, HI  96813 Economic Impact Assessment 
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C. PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors) 
 

PR
IM

E
 

J-
V

 
PA

R
TN

ER
 

SU
BC

O
N

-
TR

AC
TO

R
 

8. FIRM NAME 9. ADDRESS 10. ROLE IN THIS CONTRACT 

eee.  
   Strategy Pacifica, Inc. 

 CHECK IF BRANCH OFFICE 

700 Richards Street, Suite 709 
Honolulu, HI  96813 Economic Impact Assessment 

fff.  
   Munekiyo & Hiraga, Inc. 

 CHECK IF BRANCH OFFICE  

305 High Street 
Suite 104 
Wailuku, HI  96793 

Planning and Economic Impact 
Assessment 

ggg.  
   W-Trans 

 CHECK IF BRANCH OFFICE 

490 Mendocino Ave., Suite 201 
Santa Rosa, CA  95401 Traffic Engineering 

hhh.  

   Hawaiian Corrosion Services 

 CHECK IF BRANCH OFFICE 

PO Box 1781 
Pearl City, HI  96782 Cathodic Protection 

iii.  

   V&A Consulting Engineers 

 CHECK IF BRANCH OFFICE 

11011 Via Frontera, Suite C 
San Diego, CA 92127 Cathodic Protection 

 
 

D. ORGANIZATIONAL CHART OF PROPOSED TEAM        (Attached) 
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County of Hawaii

Housing and Community 
Development

WOC

Transportation 
Engineer

WOC

Transportation/ Traffic Engineer

Electrical Engineer

Other 
Sub-consultants, as needed

Civil Engineer

WOC

Architect

Structural Engineer

Geotechnical Engineer

Electrical Engineer

Environmental Engineer

Surveyor

Mechanical & Fire Protection 
Eng.

Other 
Sub-consultants, as needed

Planner

WOC

Archaeological/

Cultural

Biological

Noise Quality

Air Quality

Water Quality

Other 
Sub-consultants, as needed

Admin. Support

WOC

D. ORGANIZATION CHART



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 
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12. NAME  

Michael M. Fujita, P.E. 
13. TITLE SERVICE PROVIDED 

President 

14. YEARS EXPERIENCE  

a. TOTAL  
35 

b. WITH CURRENT FIRM  
35 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Loyola Marymount, 1988 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-8303, Hawaii, Civil Engineering, 1994 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 
 
Mr. Fujita has more than 30 years of civil design experience. He has led multi-disciplinary teams for the planning and design of various 
types of projects, including residential developments, resorts/hotels, and commercial/retail buildings.  Mr. Fujita has prepared 
engineering reports; construction documents for site; water, wastewater, roadway, drainage; cost estimates; and specifications for 
projects.  He also provides technical advice on projects. 
 
As President, he’s responsible for on-going operations and long-term business development. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Waiea, Ward Village 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

Project Manager for the development of civil design and construction documents for the proposed Block “C”, a residential tower 
with retail and restaurant space.  The project site is bounded by Auahi Street, Kamakee Street, Ala Moana Boulevard and Ward 
Warehouse.  The project encompasses approximately 2 acres and is formerly the at grade parking lot.  ECC: $430 Million 

b. 

(1) TITLE AND LOCATION (City and State) 

Daniel K. Inouye College of Pharmacy at University of Hilo 
Hilo, Hawaii, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2020 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

Sr. Civil Engineer for the design and preparation of construction documents for demolition, erosion control, site layout, grading, and 
utility plans.  The College of Pharmacy will be a new, 2-story facility consisting of 46,000 SF and expansion of the existing at-grade 
parking lot.  Scope also included the preparation and processing the NPDES and Grading Permits. ECC: $33 Million 

c. 

(1) TITLE AND LOCATION (City and State) 

Thomas Square Improvements 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Phase 1 – 2017 
Phase 2 - 2018 
Phase 3 - 2021 

CONSTRUCTION (If applicable) 
Phase 1 – 2017 
Phase 2 – 2018 
Phase 3 – 2021 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Sr. Civil Engineer for the design and preparation of construction documents for the demolition, erosion control, site layout, grading, 
and utility plans.  Improvements consisted of improving pedestrian access to the park, upgrading existing restroom facilities, 
restoring/improving existing fountain, and overall hardscape and landscape improvements.  Scope included evaluating existing 
water, sewer and drainage systems, calculating demands for proposed improvements, develop alternatives and consult with various 
agencies.  

d. 

(1) TITLE AND LOCATION (City and State) 

Marriott Vacation Resort Waikiki at 2080 Kalakaua Avenue (formerly 
Nike Town) 
Waikiki, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 2023 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

The former Nike Town in Waikiki is proposed to be converted to a 7-story mixed-use residential timeshare with 119 units, 
including retail on the ground level. The site encompasses approximately 0.9 acres and is currently a 4-story commercial 
property. Mr. Fujita provides technical assistance   
 
 

 
 



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 
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12. NAME  

Keola M. Cheng 
13. TITLE SERVICE PROVIDED 

Director of Planning Group & Project 
Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
13 

b. WITH CURRENT FIRM  
13 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.B.A., Business Administration, Finance, University of Hawaii at 
Manoa, 2009 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Kona Village Resort -  Entitlement          
Kona, Hawaii, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
6/2023 

CONSTRUCTION (If applicable) 
6/2023 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

WOC is assisting Kamehameha Schools with overseeing the redevelopment of the Kona Village Resort, which encompasses 90 
acres of oceanfront property. Mr. Cheng assisted with overseeing the entitlement process for the project’s first phase. The 
entitlements in this phase are based on development replacing most of the previous uses that were approved through the Special 
Management Area Permit process.  

b. 

(1) TITLE AND LOCATION (City and State) 
Hilo WWTP Headworks, Primary Clarifies and Septage Station 
Upgrades, Hilo, Hawaii, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

The COH is proposing to implement improvement at the Hilo WWTP. Keola is the Planning Project Manager conducting research, 
including verifying existing conditions, reviewing available documents, and consulting with agencies, to determine required permits 
and approvals. 

c. 

(1) TITLE AND LOCATION (City and State) 
Wahiawa Center for Workforce Excellence (CWE) 
Wahiawa, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

State DOE is proposing the CWE adjacent to the new Wahiawa Civic Center.  The facility will be used by three (3) major agencies 
Hawaiʽi State Public Library System, the DOE, and the University of Hawaiʽi Community Colleges. Each agency will be located 
separately and on separate floors with their own access control. It is recommended that the Library will be located on the ground 
floor, the DOE facilities on the second floor, and the UH facilities on the third floor. The project will also include an adjoining multi-
level parking structure for both public and staff parking with access control.  Keola is the Project Manager for the preparation of an 
Environmental Assessment and Zoning Waiver. 

d. 

(1) TITLE AND LOCATION (City and State) 

Pahala Large Capacity Cesspool Replacement 
Kau, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Planner for the preparation and processing of an Environmental Assessment for a new wastewater collection system and 
treatment plant to serve the community of Pahala in the rural Kau District.  The EA also met National Environmental Policy Act 
requirements. Mr. Sakaguchi also prepared Special Use Permit. 

e. 

(1) TITLE AND LOCATION (City and State) 

Kona International Airport Master Plan Environmental Assessment, 
Kona, Hawaii 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
2015 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Planner for the preparation and processing of state and federal environmental assessments (EA) for proposed improvements at 
the Kona International Airport.  In conjunction with the federal EA, consultation was coordinated for Section 7 of the ESAt and 
Section 106 of the NHPA  Public meetings were held to present the proposed improvements and to solicit input, including for the 
aforementioned Section 106 process. 
 
 
 



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 
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12. NAME  

Dalton Beauprez 
13. TITLE SERVICE PROVIDED 

Planning Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
6 

b. WITH CURRENT FIRM  
6 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

Post Graduate, Urban and Regional Planning, University of Hawaii at Manoa 
B.A., Hawaiian Studies & Psychology, University of Hawaii at Manoa, 2014 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND 
DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
Kaimuki High School Girl’s Athletic Locker Room 
East and Central Maui, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
2022 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Project Manager for the preparation of an Environmental Assessment for proposed athletic locker room. The project will 
encompass approximately 5,000 square feet (SF) of lockers and meeting area, shower and toilet stalls, a drying room, a coach’s 
training room, a wet room, equipment storage rooms, janitorial closets, and a unisex room. It is also anticipated that the Proposed 
Project would include a trainer’s room and potentially a weight training area.  

b. 

(1) TITLE AND LOCATION (City and State) 

Kawaihau-Mailihuna-Hauaala Complete Streets Phase 1B 
East Kauai, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Sr. Planner assisting with community charrette to improve Kawaihau, Mailihuna and Hauaala Roads in East Kauai.  The intent of 
the project is to provide safe routes for students to walk or bike to Kapa‘a Elementary School, Kapa‘a High School and St. Catherine 
School as well as for residents to get around their neighborhood with multiple transportation modes.  

c. 

(1) TITLE AND LOCATION (City and State) 

Collection System Maintenance (CSM) Pearl City Warehouse 
Pearl City, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Dalton assisting with the preparation of an Environmental Assessment for the project. The CCH is proposing to construct a new 
warehouse in the Pearl City Industrial Park. The lot encompasses approximately 1 acre.  The warehouse will house supplies and 
equipment (pumps, pipes, sand bags, etc.) needed in the event of an emergency. 

d. 

(1) TITLE AND LOCATION (City and State) 
University of Hawaii Community Colleges Wahiawa Value Added 
Product Development Center 
Wahiawa, Oahu, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
2019 

CONSTRUCTION (If applicable) 
2024 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE         Check if project performed with current firm 
Planner for the preparation and processing of an Environmental Assessment (EA). The University of Hawaii is proposing to 
repurpose an existing metal warehouse that formerly housed Tamura’s Wholesale Outlet and convert it to a new vocational 
school/education facility, aka Value Added Product Development Center. The parcel is approximately 1.5 acres.  The new facility 
would serve as a multi-purpose facility for activities including, but not limited to, festivals, farmer’s markets or other similar market 
activities, tasting events, merchandising for food products from the facility, etc. 

e. 

(1) TITLE AND LOCATION (City and State) 

Environmental Impact Statement: Proposed Lease (Water Lease) for 
the Nahiku, Keanae, Honomanu, and Huelo License Areas 
East and Central Maui, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
2021 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Planner for the preparation and processing of an Environmental Impact Statement (EIS).  In May 2001 Alexander & Baldwin and 
East Maui Irrigation Company, Ltd. (collectively A&B) filed an application for the Sale of Lease at Public Auction with the Board of 
Land & Natural Resources (BLNR) seeking a long-term 30-year lease for the “right, privilege, and authority to enter and go upon” 
the Nahiku, Keanae, Honomanu, and Huelo license areas “for the purpose of developing, diverting, transportation, and using 
government-owned waters” through the existing East Maui Irrigation (EMI) Aqueduct System.  Compliance with the requirements 
of Chapter 343, HRS is necessary prior to the BLNR’s consideration of the long-term lease request. 
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12. NAME  

Harlee Meyers 
13. TITLE SERVICE PROVIDED 

Planner 

14. YEARS EXPERIENCE  

a. TOTAL  
2 

b. WITH CURRENT FIRM  
2 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

MURP, Urban and Regional Planning, University of Hawaii at 
Manoa, 2021 
B.S., Global Environmental Science, University of Hawaii at Manoa, 
2018 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Makalawena Integrated Resource Management Plan Environmental 
Assessment & Entitlements, Kona, Hawaii, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Kamehameha Schools (KS) desires to formulate and implement an Integrated Resources Management Plan for property it owns at 
Makalawena makai of Queen Ka‘ahumanu Highway.  The 353 acre parcel contains unique and sensitive natural, cultural and 
historical resources.  Harlee is assisting with the preparation of an Environmental Assessment. 

b. 

(1) TITLE AND LOCATION (City and State) 
Kahekili Highway Slope Repair 
Kahakuloa, Maui, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

The County of Maui is proposing roadway repairs along 1,300 feet of Kahekili Highway Milepost 15.  Improvements include repairs 
to slope and pavement edge failure.  Harlee is assisting with the preparation of environmental assessment and permits. 

c. 

(1) TITLE AND LOCATION (City and State) 

Waipahu Refuse Facility & Convenience Center  
Waipahu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Harlee is preparing an Environmental Assessment to meet Chapter 343, HRS requirements.  The City is proposing to convert the 
existing Waipahu Incinerator facility into a multi-use refuse division facility to accommodate larger public demand of the Leeward 
Oahu; office and maintenance shop; and training/education center. 

d. 

(1) TITLE AND LOCATION (City and State) 

Wahiawa Center for Workforce Excellence (CWE) 
Wahiawa, Oahu, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

State DOE is proposing the CWE adjacent to the new Wahiawa Civic Center.  The facility will be used by three (3) major agencies 
Hawaiʽi State Public Library System, the DOE, and the University of Hawaiʽi Community Colleges. Each agency will be located 
separately and on separate floors with their own access control. It is recommended that the Library will be located on the ground 
floor, the DOE facilities on the second floor, and the UH facilities on the third floor. The project will also include an adjoining multi-
level parking structure for both public and staff parking with access control.  Harlee is assisting with the preparation of an 
Environmental Assessment and Zoning Waiver. 

e. 

(1) TITLE AND LOCATION (City and State) 

Waimea Canyon Drive/Kokee Road Improvements, Phase 2 (MP 4.6 and 
4.10) 
Waimea, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

2A - Awarded 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

HDOT proposes to upgrade/improve existing shoulders and guardrail systems along Waimea Canyon Road.  State and federal 
funds will be used for the project, thereby triggering compliance with state environmental review laws and federal cross-cutting 
authorities.  Harlee is assisting with preparing and processing permits including, but not limited to HRS Chapter 343 Environmental 
Assessment (Exemption), NHPA Section 106 consultation, and ESA, Section 7. 
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12. NAME  

Brian Lock, P.E. 
13. TITLE SERVICE PROVIDED 

Vice President & Director of Civil 
Engineering Group 

14. YEARS EXPERIENCE  

a. TOTAL  
29 

b. WITH CURRENT FIRM  
21 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 1994 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE, 9867, Hawaii, Civil Engineering, 1999 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu, 12/31/2024    
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 
American Society of Civil Engineers  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Auahi Street Improvements, Ward Village 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
Phase 1- 2021/Active 

Phase 2 – Active 

CONSTRUCTION (If applicable) 
Phase 1 – 2023 
Phase 2 – under 

construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

Project Manager for the preparation plans to redevelop Auahi Street from current 4-lane road to a Pedestrian and Bicycle friendly 
2 -lane road that realigns to connect with Pohukaina Street west of Ward Avenue consistent. Roadway design includes constructing 
near existing grades, 44-foot curb to curb with two travel lanes, center turn lane, two bike lanes, and bus stops. A relocated mid-
block crosswalk with relocated traffic signal will provide pedestrian access across Auahi Street. Associated design includes a new 
signalized intersection at Ward Ave, grading, curb ramp, landscaping, bike lanes with buffers, pavement marking and signs, water 
meter adjustments, and fire hydrant relocations 

b. 

(1) TITLE AND LOCATION (City and State) 

Keaau-Pahoa Road Shoulder Improvements, Phases 1 & 2 
Puna, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Phase 1 – 2015 
Phase 2 - 2018 

CONSTRUCTION (If applicable) 
Phase 1 - 2015  
Phase 2 – 2018 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Project Manager for the design of the widening of a 2-mile portion if Keaau-Pahoa Road by installing an additional northbound lane; 
widening Waipahoehoe Bridge; extending existing culverts; and installing pavement marking, striping and signing.  The project 
converted the shoulder lane into a permanent travel lane.  Drainage improvements included lengthening and repair/replacement of 
existing culverts, and the installation of a new culvert to alleviate flooding conditions. 

c. 

(1) TITLE AND LOCATION (City and State) 

Replace 6” Waterline, Whiskey 1 – 3, NAVMAG (Design-Build) 
West Loch, Pearl Harbor, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2014 
CONSTRUCTION (If applicable) 

2014 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the design to replace a 6-inch waterline on Whiskey 1-3.  The existing line was replaced with an 8-inch 
waterline.  Implementation of the project was phased so only one wharf would be out of service at one time allowing the Navy 
access to the remaining two wharves. ECC: $930,000 

d. 

(1) TITLE AND LOCATION (City and State) 

Lahaina Bypass, Phase 1B-2 (Design-Build) 
Lahaina, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

2018 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the design of the third phase of the overall Lahaina Bypass (Honoapiilani Highway Realignment) project.  The 
civil design services include design and layout of the plan and profile of the new highway and preparing site plans, grading plans, 
typical sections, erosion control plans, pavement marking and sign plans, cross sections, hydraulic report, and drainage plans.  
Culvert design incorporated creative hydraulic techniques to regulate flow given limited available right-of-way. ECC: $39 million 

 
  



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 330 (REV. 7/2021) PART I PAGE 13 

12. NAME  

Glenn Kuwaye, P.E., LEED AP 
13. TITLE SERVICE PROVIDED 

Vice President & Director of Civil 
Engineering 

14. YEARS EXPERIENCE  

a. TOTAL  
24 

b. WITH CURRENT FIRM  
19 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Santa Clara University, 2000 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

LEED Accredited Professional, 2009 
PE-11817, Hawaii, Civil Engineering, 2005 
PE-65310, California, Civil Engineer, 2003 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Member, Japanese Chamber of Commerce  
Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Waimano Ridge Sewer System Assessment 
Pearl City, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

NA 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Civil Engineer assisting with the preparation of an existing conditions report and Sewer Systems Study. Scope included 
researching available drawings and documents; CCTV inspection of existing sewer lines; and the preparation of a sewer master 
plan report. The Sewer System Report assessed existing conditions, identified constraints and maintenance issues, prepared 
hydraulic analysis to determine sewer improvements required to support the redevelopment outlined in DOH’s 2016 Master Plan 
Update, described proposed sanitary sewer improvements, including maintenance and rehabilitation recommendations, and 
rough order of magnitude cost for proposed improvements. 

b. 

(1) TITLE AND LOCATION (City and State) 

Salt Lake/Moanalua Public Library – Parking Lot Improvements 
Moanalua, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2020 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the preparation of construction plans for demolition, site layout, and striping for the repaving of existing 
parking lot. The repaving consisted of a cold plane and overlay to match the existing AC pavement grades and thickness.  ECC: 
$250K 

c. 

(1) TITLE AND LOCATION (City and State) 

Waimano Ridge Site Water System Improvements, Assessment 
and Design 
Pearl City, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Project Manager and Senior Civil Engineer for the design of upgrades to an existing water system, owned by the Department of 
Health (DOH) and maintained under contract by the Board of Water Supply (BWS.  Improvements to the system included the 
upgrade of 5,000 linear feet of transmission/distribution lines, upgrade of the existing well building and electrical system to meet 
BWS standards.  The project also included the renovation of the existing booster pump station building, paving of 1,150 linear 
feet of access driveway to the water tank and the installation of 23 fire hydrants, water meters and back-flow preventers. ECC: 
$6 Million 

d. 

(1) TITLE AND LOCATION (City and State) 

Iao Valley State Monument Phase 2 – Permanent Repairs 
Iao, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

5/2023 
CONSTRUCTION (If applicable) 

5/2023 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

The Iao Valley State Monument Park sustained flood damage due to the September 2016 heavy rains on Maui. The heavy rains 
caused the Wailuku River running through the park to rise, triggering flood damage and landslides along the banks of the park.  
First phase involved design and construction of remedial measures to stabilize the stream bank to avert further undercutting.  
Phase 2 involves permanent repairs to address the long-term stability of the parking lot. This will include installation of a series 
of 30-foot reinforcing bars grouted into drilled holes to stabilize the slope and placement of shotcrete and sculptured to improve 
the appearance of slope face. 
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12. NAME  

Barry Toyota 

13. TITLE SERVICE PROVIDED 

Sr. Quality Control Specialist – Civil 
Engineering 

14. YEARS EXPERIENCE  

a. TOTAL  
52 

b. WITH CURRENT FIRM  
43 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 1980 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-5502, Hawaii, Civil Engineering, 1983 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Society of Civil Engineers 
 
Mr. Toyota has substantial management and design experience for a broad range of engineering projects in Hawaii.  Mr. Toyota's 
experience includes airports; facility plans; preliminary engineering reports; infrastructure system designs; world-class resorts such as 
the Grand Wailea and the Four Seasons Wailea; condominiums; agricultural, industrial, and residential subdivisions; golf courses; 
shopping centers; schools; hospitals; warehouses; and, sewer, roadway and flood control improvements.  He has also worked on 
various military projects. 
 
With such experience he provides quality control by reviewing plans and reports for adherence to established standards, completeness 
and accuracy of work throughout the course of a project. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rail Transit Guideway and Transit Stations, Phase 3 
Airport Section (Design-Build), Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

As Sr. Quality Control Specialist, Barry reviews civil construction plans for guideway and transit stations. Phase 3 consists of the 
construction of 5.2 mile long grade separated fixed guideway rail transit system, including four transit stations, beginning from Aloha 
Stadium to Middle Street.  Scope of work includes civil design of widening of the roadways to accommodate the new elevated 
guideway and support columns and site plans for transit stations. 

b. 

(1) TITLE AND LOCATION (City and State) 

Kapolei Interchange Phase 2 
Kapolei, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2021 
CONSTRUCTION (If applicable) 

2020 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

As Sr. Quality Control Specialist, Barry reviewed construction plans for Kapolei Interchange Improvements, Phase 2.  The Project 
is located on Interstate Route H-1, between the existing Makakilo Interchange and existing Palailai Interchange.  The Kapolei 
Interchange will provide an off ramp for West bound traffic on H-1 to access Wakea Street via a system of at grade ramps, 
elevated bridge/overpass roadway, and connections to Farrington Highway.  Also included are connections to the improvements 
currently under construction for the Interstate Route H-1. 

c. 

(1) TITLE AND LOCATION (City and State) 

P-209 Dry Dock No. 3 (future No.5) (NAVFAC Pacific) 
JBPHH, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
As Sr. Quality Control Specialist, Barry reviews construction plans for the project related to landside site features and below 
grade wet utilities (water, drainage, and gravity sanitary sewer).  Also establishing project design storms for site and dry dock 
storm drainage system design. 

d. 

(1) TITLE AND LOCATION (City and State) 

Ala Wai Bridge – Third Party Review 
Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2023 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

WOC is a subconsultant providing third party review for the preliminary engineering of the Ala Wai Bridge, consisting of a new 
pedestrian and bicycle bridge that would connect the Waikiki, McCully and Moiliili neighborhoods, businesses, parks, schools and 
recreational activities.  Barry is assisting the client with third party review. 
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12. NAME  

Richard Harada, P.E. 
13. TITLE SERVICE PROVIDED 

Sr. Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
40 

b. WITH CURRENT FIRM  
36 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 1982 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-6624, Hawaii, Civil Engineering, 1989 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Public Works Association, North American Society of Trenchless Technology, Hawaii Water Environment Federation 
Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Hart Street-Waiakamilo Sewer Improvements 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 2020 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Project Manager for the preparation of design and construction plans to replace existing sewer line along Hart Street and 
Waiakamilo Street to Dillingham Boulevard.  Design includes new 6-inch sewer line along Nimitz Highway, new 8-, 10- and 12-inch 
sewer lines along Hart Street which will replace the existing 24-inch sewer line; and new 24-inch sewer line at the intersection of 
Dillingham Boulevard and Waiakamilo Road. 

b. 

(1) TITLE AND LOCATION (City and State) 
Lualualei Wastewater Pump Station Force Main 
Lualualei, Oahu, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
2019 

CONSTRUCTION (If applicable) 
2017 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Project Manager and Civil Engineer for the preparation of a condition assessment, design alternatives report, and construction 
documents for the Lualualei Wastewater Pump Station Force Main project.  Regulatory requirements necessitate the force main 
have bypass capability in the event of a force main break.  The design alternatives report will look at options to accomplish this. 

c. 

(1) TITLE AND LOCATION (City and State) 

Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities 
Project 
Kaneohe and Kailua, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Planning - 2013 
Civil – 2021 

CONSTRUCTION (If applicable) 
2018 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the planning and preparation of a Facilities Plan for the area serviced by the Kailua Wastewater Pre-Treatment 
Plant.  The project included assessing existing conditions, projecting future population and land use demands on wastewater, and 
providing projects to address current and future deficiencies.  It also included extensive work on a sewer flow analysis model to 
evaluate the system hydraulics, particularly the wet weather infiltration and inflow during peak storm events.  Managed the design 
of construction plan for a 3-mile underground sewer tunnel from Kailua WWTP to Kaneohe Pre-Treatment Facility.  Mr. Harada was 
also the Project Manager for the design phase of the project. ECC: $175 Million 

d. 

(1) TITLE AND LOCATION (City and State) 

Kauai High School Athletic Courts, Parking and Drainage 
Improvements 
Lihue, Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 12/2022 
CONSTRUCTION (If applicable)  

Under Construction 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Project Manager for the preparation construction plans for new athletic courts to include tennis courts; reconfiguration of front 
parking are to create a safer drop-off and improve traffic circulation; and drainage improvements to include appropriate channeling 
for stormwater runoff to minimize flooding from heavy rain events. 
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12. NAME  

Brett Kuamoo, P.E. 
13. TITLE SERVICE PROVIDED 

Sr. Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
19 

b. WITH CURRENT FIRM  
16 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2010 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-14289, Hawaii, Civil Engineering, 2010 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Waimano Ridge Water System - Assessment and Design 
Pearl City, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2016 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Sr. Civil Engineer for the design of upgrades to an existing water system.  Improvements to the system included the upgrade of 
5,000 linear feet of transmission/distribution lines, upgrade of the existing well building and electrical system to meet BWS 
standards.  The project also included the renovation of the existing booster pump station building, paving of 1,150 linear feet of 
access driveway to the water tank and the installation of 23 fire hydrants, water meters and back-flow preventers. ECC: $6 Million 

b. 

(1) TITLE AND LOCATION (City and State) 

Ilima & Melia, Ward Village 
Kakaako, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
In Design 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr.  Civil Engineer for the preparation of construction plans for site water, sewer, drainage, road and sidewalk improvements for 
Ilima and companion tower, Melia. Melia will be 35 stories with 242 units and Ilima will be 33 stories with 148 units. Road and 
sidewalk improvements included new curb, gutter, sidewalks and driveways along Auahi Street and Ala Moana Boulevard.     
Estimated construction cost: not known at this time 

c. 

(1) TITLE AND LOCATION (City and State) 

Nohona Hale Affordable Housing 
Kakaako, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2020 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Sr. Civil Engineer for the preparation of construction plans for demolition, site layout, water, sewer, grading, ingress/egress, and 
drainage for affordable housing project along Cooke Street.  Nohona Hale is a 16-story tower offering affordable rental micro-units.         
ECC:  $30M  

d. 

(1) TITLE AND LOCATION (City and State) 

Queen Street 12-Inch Waterline, Ward Village 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

2022 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Project Manager for the design of waterline improvements for the Ward Village.  Work includes upgrading an existing 6-inch water 
main on Queen Street from Cooke Street to an existing 12-inch water main located between Cummins and Kamake`e Streets, to 
a 12-inch main. 

e. 

(1) TITLE AND LOCATION (City and State) 

Kapalama Kai Utility Master Plan 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

NA 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Project Manager for the preparation of infrastructure master plan, including sewer, water, drainage, storm water, and electrical.  
Kamehameha Schools is proposing to redevelop approximately 25 acres of their property in Kapalama.  The infrastructure master 
plan assesses existing conditions and determines necessary improvements needed to support each phase. 
 
 
 

 



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 330 (REV. 7/2021) PART I PAGE 17 

12. NAME  

Mason Suga, P.E., LEED AP 
13. TITLE SERVICE PROVIDED 

Sr. Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
16 

b. WITH CURRENT FIRM  
16 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2008 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-15138, Civil Engineering, Hawaii, 2012  

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Society of Civil Engineers  
Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Waimano Ridge Sewer System Assessment 
Pearl City, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

NA 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Associate Project Manager for the preparation of an existing conditions report and Sewer Master Plan Report for the State 
Department of Health. Scope included researching available drawings and documents; CCTV inspection of existing sewer lines; 
and the preparation of a sewer master plan report. The Sewer System Report assessed existing conditions, identified constraints 
and maintenance issues, prepared hydraulic analysis to determine sewer improvements required to support the redevelopment 
outlined in DOH’s 2016 Master Plan Update, recommended proposed sanitary sewer improvements, including maintenance and 
rehabilitation, and rough order of magnitude cost for proposed improvements. 

b. 

(1) TITLE AND LOCATION (City and State) 

Collection System Maintenance (CSM) Pearl City Warehouse 
Pearl City, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Mason is the Civil Project Manager overseeing the preparation of construction plans for site grading, drainage, water, sewer, and 
egress/ingress. The CCH is proposing to construct a new warehouse in the Pearl City Industrial Park. The lot encompasses 
approximately 1 acre.  The warehouse will house supplies and equipment (pumps, pipes, sand bags, etc.) needed in the event of 
an emergency. 

c. 

(1) TITLE AND LOCATION (City and State) 

Manana Corporation Yard 
Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
Design- 3/2020 / Active 

CONSTRUCTION (If applicable) 
Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Project Manager for the preparation of construction plans for the redevelopment of the City’s Manana Corporation Yard.  The 
project site will accommodate new facilities for the Department of Facility Maintenance, including new warehouse, parking 
structure, and storage areas.  He also prepared and processed NPDES permit.  Estimated construction cost: $25.2 million 

d. 

(1) TITLE AND LOCATION (City and State) 

City & County of Honolulu’s Leeward Baseyard 
Ewa, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design-2023/Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Project Manager preparing construction plans for the development of a new baseyard at James Campbell Industrial Park. The 
project will include a single story administration building, employee parking, covered parking bays for refuse truck fleet and other 
ancillary improvements. Construction plans include site demolition, site layout, grading, water, sewer and drainage. 

e. 

(1) TITLE AND LOCATION (City and State) 
Keahuolu Judiciary 
Kona, Hawaii, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2019 
CONSTRUCTION (If applicable)  

2019 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Project Engineer for a new Kona Judiciary located north of Makalapua Shopping Center in Kona.  Civil scope included the 
preparation of construction plans for mass grading, site layout, drainage, water, wastewater and erosion control plans.  Coordination 
was key as design and subdivision of the parcel was done simultaneously. Estimated construction cost $90 million 
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12. NAME  

Todd Yonamine, P.E. 
13. TITLE SERVICE PROVIDED 

Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
31 

b. WITH CURRENT FIRM  
2 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

Bachelor of Science – Civil Engineering (B.S.C.E.) 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-9212, Civil Engineering, Hawaii, 1997 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 
Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Hawaii State Hospital Water System Improvements 
Kaneohe, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager overseeing the analysis of the existing water supply system and preparing construction plans for water system 
improvements. Improvements include a storage tank, new waterlines and booster pumps. 

b. 

(1) TITLE AND LOCATION (City and State) 

Waikapu Town Center Water System Phase 1  10794-06 
North Kona, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 
Description: Design for installation of a private water system to meet DOH and County of Maui DPW requirements. Project 
includes two existing wells outfitted with new pumps and motors; 1.2 MG storage reservoir, electrical equipment building, control 
building with electrical, mechanical and SCADA equipment. Estimated construction cost: $12 M 
Role: Project manager & design engineer 

c. 

(1) TITLE AND LOCATION (City and State) 
Hala’ula Well Development Phase 2 
North Kona, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2019 
CONSTRUCTION (If applicable) 

2023 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 
Description: Design for the installation of 700 gpm pump and 200 hp motor, connecting pipeline, 0.5 MG reservoir, control 
building, access roadway, site work and appurtenances. Construction cost: $12.8M approx. 
Role: Project manager & design engineer 

d. 

(1) TITLE AND LOCATION (City and State) 
Kaʻupulehu Well No.8 Pump & Connecting Pipeline 
North Kona, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2017 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Description: Design for the installation of 450 gpm pump and 250 hp motor, connecting pipeline, control building, access roadway, 
site work and appurtenances. Construction cost: $2.1M approx. 
Role: Project manager & design engineer 

e. 

(1) TITLE AND LOCATION (City and State) 
Kaupulehu Well No.8 Pump & Connecting Pipeline 
North Kona, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2016 
CONSTRUCTION (If applicable) 

2017 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Description: Design for the installation of 450 gpm pump and 250 hp motor, connecting pipeline, control building, access roadway, 
site work and appurtenances. Construction cost: $2.1M approx. 
Role: Project manager & design engineer 
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12. NAME  

Brennan Nacario, P.E. 
13. TITLE SERVICE PROVIDED 

Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
12 

b. WITH CURRENT FIRM  
11 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

M.S., Civil Engineering, Santa Clara University, 2013 
B.S., Civil Engineering, Santa Clara University, 2012 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-17830, Hawaii, Civil Engineering, 2017 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Halawa View Apartments, Phases 2 & 3 
Aiea, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design-2/2023 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Project Manager for the preparation of construction plans for the development of a 25-story, 302-unit apartment building in 
Halawa. The existing site contains existing multiple apartment buildings.  The construction plans included demolition and mass 
grading site, as well as construction plans for the new building (water, sewer, drainage, ingress/egress, grading, etc.) 

b. 

(1) TITLE AND LOCATION (City and State) 

Anaha, Ward Village 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2017 
CONSTRUCTION (If applicable) 

2017 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer for the development of civil design and construction documents for the proposed Block “K”, a residential tower with 
retail space.  The project site is located at the corner of Auahi Street and Kamakee Street next to Auahi Shops and parking 
garage.  Scope included the preparation of schematic plans, preliminary, and final construction plans. ECC: $401 Million 

c. 

(1) TITLE AND LOCATION (City and State) 

Ulana, Ward Village 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Civil Project Manager for the development of civil design and construction documents for Ulana, a residential tower located at 
Auahi Street, Kamani Street and Pohukaina Street. The tower will consist of approximately 650 units and commercial space on 
the ground floor. Scope includes preparing construction plans site water, sewer, sidewalks, curb/gutter, drainage, and erosion 
control. 

d. 

(1) TITLE AND LOCATION (City and State) 

Kalia Luau Waikiki 
Waikiki, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Project Civil Engineer to prepare construction plans for a new open-air entertainment center venue on the site formerly known as 
Kyo-Ya Restaurant.  The project will consist of a large lawn area for guest seating, a stage, a two-story multi-purpose building 
with a lanai, additional space for restrooms, office/administration, bar, food preparation/buffet, enclosed seating areas, and a tech 
booth, as well as a pick-up/drop-off, and loading area. The construction plans include demolition and mass grading, site utilities. 

e. 

(1) TITLE AND LOCATION (City and State) 

Marriott Vacation Resort Waikiki at 2080 Kalakaua Avenue (formerly 
Niketown) 
Waikiki, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design-2023 
Active 

CONSTRUCTION (If applicable) 
Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

The former Niketown in Waikiki is proposed to be converted to a 7-story mixed-use residential timeshare with 119 units, including 
retail on the ground level. The site encompasses approximately 0.9 acres and is currently a 4-story commercial property. Mr. 
Nacario is the Project Manager for preparation of construction plans, including demolition site layout, grading, and traffic control 
plans. Scope also included preparing sewer connection application and water adequacy request letter.  
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12. NAME  

Tanner Cho, P.E. 
13. TITLE SERVICE PROVIDED 

Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
19 

b. WITH CURRENT FIRM  
5 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Purdue University, 2005 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-14039, Hawaii, Civil Engineering, 2010 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 
Erosion and Sediment Control Plan Coordinator, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Kapolei Corporation Yard Phase 4 
Kapolei, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 2020 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Civil Engineer for the design and preparation of construction plans for new facilities at Kapolei Corporation Yard.  Proposed 
improvements include site layout, grading, and wet utilities.   ECC: $12M 

b. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rapid Transit & Guideway, Phase 3 (Design-Build) 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Sr. Civil Engineer for the design of the Honolulu Rail Transit Guideway and Transit Stations, Phase 3 Airport Section.  Phase 3 
consists of the construction of 5.2 mile long grade separated fixed guideway rail transit system, including four transit stations, 
beginning from Aloha Stadium to Middle Street.  Scope of work includes civil design of widening of the roadways to accommodate 
the new elevated guideway and support columns. Mr. Cho Providing construction support through RFI’s, FDC’s, and NDC’s. 

c. 

(1) TITLE AND LOCATION (City and State) 

FY 21 MCON Project P-649 Guam Joint Communications Upgrade 
Joint Region Marianas, Naval Base, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design 2024/Active 
CONSTRUCTION (If applicable) 

Ready to Advertise 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Sr. Civil Engineer assisting the preparation of construction documents to replace the existing Building 112 and supporting facilities 
at Naval Base Guam, NCTS Finegayan (Design-Bid-Build).  The project consists of construction of a new multi-story Operations 
Center to replace Building 112; a new communications equipment storage warehouse; a new underground 288 strand fiber optic 
cable from Building 3012 at Naval Base Guam to the future J-755 project site at Andersen Air Force Base southern area 
(approximately 23 miles); and demolition of existing facilities as required to allow construction of new communications facility. 

d. 

(1) TITLE AND LOCATION (City and State) 

P-760 Training Center (NAVFAC Pacific) 
Marine Corps Base Camp Blaz, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design 2024/Active 
CONSTRUCTION (If applicable) 

Ready to Advertise 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Sr. Civil Engineer preparing preliminary design for new training center. Preparing preliminary basis of design (water, drainage, 
and gravity sanitary sewer) based on programming workshop. 

e. 

(1) TITLE AND LOCATION (City and State) 

P-696 Inner Apra Harbor Resiliency Upgrades  
JBPHH, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design 2024/Active 
CONSTRUCTION (If applicable) 

Ready to Advertise 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Taner is the Project Manager overseeing the preparation of a Design-Bid-Build (DBB) construction package consisting of full 
plans, specifications, cost estimate and participate in on site Concept Design Workshop (CDW) and virtual design review 
meetings.  Project consists of a concrete building to house the 8MW/8MWhr Battery Energy Storage System (BESS) and 
switchgear within Phase 1; a second concrete building to house the 8MW/16MWhr BESS.  Site improvements to include access 
road, site storm drainage, Low Impact Development, and Potable and Fire Protection Water system. 

  



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 330 (REV. 7/2021) PART I PAGE 21 

12. NAME  

Kevin Higashi, P.E. 
13. TITLE SERVICE PROVIDED 

Associate Civil Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
15 

b. WITH CURRENT FIRM  
15 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2009 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-16025, Civil Engineering, Hawaii, 2014 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Keaau-Pahoa Highway Improvements 
Puna, Hawaii 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2015 & 2018 
CONSTRUCTION (If applicable) 

2015 & 2018 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Sr. Civil Engineer for the design of the widening of a 2-mile portion of Keaau-Pahoa Road by installing an additional northbound 
lane; widening Waipahoehoe Bridge; extending existing culverts; and installing pavement marking, striping and signing.  The project 
converted the shoulder lane into a permanent travel lane.  Drainage improvements included lengthening and repair/replacement of 
existing culverts, and the installation of a new culvert to alleviate flooding conditions. Phase 2 included installation of a traffic signal 
and the restriping of the project corridor to a permanent 4-lane configurations. ECC: $22 Million 

b. 

(1) TITLE AND LOCATION (City and State) 

P-307 Consolidated Armory (NAVFAC Pacific) 
Marine Corps Base, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 2021 
CA - Active 

CONSTRUCTION (If applicable) 
Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Engineer preparing Design-Bid-Build documents for a new low-rise consolidated armory facility at Naval Support Activity Marine 
Corps Base Guam. Civil scope included paving and site improvements, including access road, driveways, parking, stormwater 
depression and bioretention swales, sidewalks and ramps, and open storage area.  ECC: $33 Million 

c. 

(1) TITLE AND LOCATION (City and State) 

Hana Highway Improvements, Huelo to Hana, Phase 2A and 2B/2C 
Hana, Maui, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2014 & 2016 
CONSTRUCTION (If applicable) 

2017 & 2020 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Sr. Civil Engineer for the preparation of designs, plans, specifications, and cost estimates for roadside improvements along Hana 
Highway from Mile Post (MP) 8.1 in Huelo to MP 21.5 in Nahiku.  Improvements include stabilizing roadside rock retaining walls 
with new soil nail retaining walls, repair/repave pavement cracking, installing drainage improvements, and installing/ upgrading 
guardrails.  ECC 2A: $2 million ECC 2B/2C: $5.5 million 

d. 

(1) TITLE AND LOCATION (City and State) 

Lahaina Bypass, Phase 1B-2 (Design-Build) 
Lahaina, Maui, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

2018 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Civil Engineer for the design of the third phase of the overall Lahaina Bypass (Honoapiilani Highway Realignment) project.  
Responsible for the design and layout of the plan and profile of the new highway and preparing pavement marking and sign plans 
and cross sections.  Design includes a bridge supported by geosynthetic reinforced soil (GRS) abutments.  Culvert design 
incorporated creative hydraulic techniques to regulate flow given limited available right-of-way. ECC: $39 million 

e. 

(1) TITLE AND LOCATION (City and State) 

P-209 Dry Dock No. 3 (future No.5) (NAVFAC Pacific) 
JBPHH, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Sr. Civil Engineer preparing Design-Bid-Build documents. Preparing designs related to landside site features and below grade wet 
utilities (water, drainage, and gravity sanitary sewer).  Also establishing project design storms for site and dry dock storm drainage 
system design. 
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12. NAME  

Cara Itai, P.E. 
13. TITLE SERVICE PROVIDED 

Associate Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
9 

b. WITH CURRENT FIRM  
9 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Gonzaga University, 2016 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-19296, Hawaii, Civil Engineering, 2019 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Certified Water Pollution Plan Preparer, City & County of Honolulu,12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Lot 70 Subdivision 
Kapolei, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

2024 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Civil Engineer preparing construction plans for a new subdivision surrounded by Fort Barette Road, Kapolei Parkway, Kunehi 
Street and Hookele Elementary School. The commercial development includes construction of two access points/driveways and 
utility elements to provide necessary infrastructure to serve subdivided lots for individual development.  Cara prepared 
construction plans for roadways and utility infrastructure, including use of recycled irrigation water for landscaping.  ECC: $2.9M 

b. 

(1) TITLE AND LOCATION (City and State) 

Ke Kilohana & 24-Inch Sewer, Ward Village 
Kakaako, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2019 
CONSTRUCTION (If applicable) 

2019 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer for the development of civil design and construction documents for the Ke Kilohana, a residential tower with retail 
space.  The project site is bounded by Halekauwila Street, Ward Avenue and Ilaniwai Street.  The project site is approximately 1 
acre and currently occupied by restaurants.  Scope includes the preparation of schematic plans, preliminary, and final 
construction plans. Also prepared construction documents for plan layout and profile of a new 24-inch sewer main, including the 
re-connection of existing sewer laterals, and relocation of existing water main.  ECC: $219 Million 

c. 

(1) TITLE AND LOCATION (City and State) 

Auahi Street 18-Inch Sewer Main 
Makaha, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2020 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer for the preparation of construction plans for installation of an 18-inch sewer main within Auahi Street to serve the 
proposed Koula and Victoria Place high-rise condominium developments replacing an existing smaller sewer main. Approximately 
400’ of 18” diameter pipe, 200’ of 12” diameter pipe and nine epoxy lined manholes were installed on 15’ deep jet grout cradle 
and column supports.  

d. 

(1) TITLE AND LOCATION (City and State) 

The Park at Keeaumoku 
Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Sr. Civil Engineer prepared construction plans, including demolition, grading, utility, drainage, erosion control.  She also assisted 
with the preparation and processing of Sidewalk Variance, Driveway Variance, Surface Encroachment, and NDPES Permit.  The 
development encompasses 3.5 acres and will consist of two 42-story residential towers. 

e. 

(1) TITLE AND LOCATION (City and State) 

West Loch Affordable Rental Housing 
West Loch, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Sr. Civil Engineer for the civil design and preparation of construction documents for a 3.7 acre affordable housing project at the 
corner of Fort Weaver Road and Renton Road. The development will consist of 10 buildings and 131 residential units. 
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12. NAME  

Reyn Sugitaya, PE 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
6 

b. WITH CURRENT FIRM  
6 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2017 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-20684, Hawaii, Civil Engineering, 2023 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Auahi Street Improvements, Ward Village 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 
Phase 1- 2021/Active 

Phase 2 – Active 

CONSTRUCTION (If applicable) 
Phase 1 – 2023 
Phase 2 – under 

construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

Civil Engineer assisting with the preparation plans to redevelop Auahi Street from current 4-lane road to a Pedestrian and Bicycle 
friendly 2 -lane road that realigns to connect with Pohukaina Street west of Ward Avenue consistent. Roadway design includes 
constructing near existing grades, 44-foot curb to curb with two travel lanes, center turn lane, two bike lanes, and bus stops. A 
relocated mid-block crosswalk with relocated traffic signal will provide pedestrian access across Auahi Street. Associated design 
includes a new signalized intersection at Ward Ave, grading, curb ramp, landscaping, bike lanes with buffers, pavement marking 
and signs, water meter adjustments, and fire hydrant relocations 

b. 

(1) TITLE AND LOCATION (City and State) 

Lahaina Bypass Phase 1B-2 
Lahaina, Maui, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

2018 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Civil Engineer assisting with the design of the third phase of the overall Lahaina Bypass (Honoapiilani Highway Realignment) 
project.  The civil design services include design and layout of the plan and profile of the new highway and preparing site plans, 
grading plans, typical sections, erosion control plans, pavement marking and sign plans, cross sections, hydraulic report, and 
drainage plans.  Design includes a bridge supported by geosynthetic reinforced soil (GRS) abutments.  Culvert design 
incorporated creative hydraulic techniques to regulate flow given limited available right-of-way. ECC: $39 million 

c. 

(1) TITLE AND LOCATION (City and State) 

Kuhio Highway Short-Term Improvements, Kuamoo Road to 
Temporary Bypass Road 
Wailua-Kapaa, Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

2024 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer for the preparation of construction plans for the widening of Kuhio Highway between Temporary Bypass Road and 
Kuamoo Road.  Improvements include adding an extra southbound lane for 0.64 miles to improve traffic congestion along this 
corridor; intersection improvements; and the addition of a turning lane along Kuamoo Road. 

d. 

(1) TITLE AND LOCATION (City and State) 

P-224 Ammunition Pier & Turning Basin  
Seal Beach, CA 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer assisting with the preparation of construction plans for a new one-sided ammunition pier at Seal Beach, CA.  Civil 
scope includes preparation of construction drawings for new access road, turnaround and building and infrastructure to support 
the new buildings; accessory buildings; utility improvements; and dredging and filling for new causeway. 

e. 

(1) TITLE AND LOCATION (City and State) 

FY 21 MCON Project P-649 Guam Joint Communications Upgrade 
Joint Region Marianas, Naval Base, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Ready to Advertise 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Civil Engineer assisting the preparation of construction documents to replace the existing Building 112 and supporting facilities at 
Naval Base Guam, NCTS Finegayan (Design-Bid-Build).  The projects consists of construction of a new multi-story Operations 
Center to replace Building 112; a new communications equipment storage warehouse; a new underground 288 strand fiber optic 
cable from Building 3012 at Naval Base Guam to the future J-755 project site at Andersen Air Force Base southern area 
(approximately 23 miles); and demolition of existing facilities as required to allow construction of new communications facility. 
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12. NAME  

Chase Kanekuni, PE 

13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
6 

b. WITH CURRENT FIRM  
6 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Purdue University, 2018 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-20724, Hawaii, Civil Engineering, 2024 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

      

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Collection System Maintenance (CSM) Pearl City Warehouse 
Pearl City, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Chase is assisting with preparing construction plans for site grading, drainage, water, sewer, and egress/ingress. The CCH is 
proposing to construct a new warehouse in the Pearl City Industrial Park. The lot encompasses approximately 1 acre.  The 
warehouse will house supplies and equipment (pumps, pipes, sand bags, etc.) needed in the event of an emergency. 

b. 

(1) TITLE AND LOCATION (City and State) 

Waikoloa Affordable Housing  
Waikoloa, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable)  

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

The proposed affordable housing project encompasses approximately 25 acres. The development will consist of 12 residential 
buildings serving 228 residential units. Civil engineer preparing construction plans for site water, wastewater, grading, roadway, 
and drainage. 

c. 

(1) TITLE AND LOCATION (City and State) 

Manana Corporation Yard 
Honolulu, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Civil engineer assisting with the preparation of construction plans for the redevelopment of the City’s Manana Corporation Yard.  
The project site will accommodate new facilities for the Department of Facility Maintenance, including new warehouse, parking 
structure, and storage areas.  He also prepared and processed NPDES permit.  Estimated construction cost: $25.2 million 

d. 

(1) TITLE AND LOCATION (City and State) 

University of Hawaii Value Added Product Development Center 
Wahiawa, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

3/2021 
CONSTRUCTION (If applicable) 

2024 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil engineer assisting with the preparation of construction plans utilities (water, sewer, storm drainage) demolition, grading, site 
layout (parking improvements and sidewalks).  The University of Hawaii is proposing the development of a new vocational 
school/educational facility for Leeward Community College in Wahiawa.  The project site encompasses approximately 1.5 acres.  
The facility will serve as a multi-purpose facility for activities including, but not limited to, festivals, farmers markets, tasting events, 
merchandising for food products from the facility.  Estimated construction cost: $12 million 

e. 

(1) TITLE AND LOCATION (City and State) 

First Hawaiian Bank Lihue Branch  
Lihue, Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Civil engineer assisted with the preparation of construction plans for a new branch in Hokulei Village on Kauai.  The project consists 
of a new, free standing bank branch and regional headquarters.  Construction drawings include site water, wastewater, grading, 
erosion control, and egress/ingress. 
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12. NAME  

Josh Inaba, PE 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
5 

b. WITH CURRENT FIRM  
5 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, Purdue University, 2019 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-20695, Hawaii, Civil Engineering, 2024 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

      

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

University of Hawaii Community College Value Added Product 
Development Center 
Wahiawa, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

3/2021 
CONSTRUCTION (If applicable) 

2024 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil engineer for the preparation of construction plans for utilities (water, sewer, storm drainage) demolition, grading, site layout 
(parking improvements and sidewalks). University of Hawaii is proposing a new vocational school/educational facility for Leeward 
Community College in Wahiawa.  The project site encompasses approximately 1.5 acres.  The facility will serve as a multi-
purpose facility for activities including, but not limited to, festivals, farmers markets, tasting events, merchandising for food 
products from the facility.  Estimated construction cost: $12 million 

b. 

(1) TITLE AND LOCATION (City and State) 

Hawaii State Hospital Water System Improvements 
Kaneohe, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer assisting with the analysis of the existing water supply system and preparing construction plans for water system 
improvements. Improvements include a storage tank, new waterlines and booster pumps. 

c. 

(1) TITLE AND LOCATION (City and State) 

Turtle Bay Resort, Kamehameha Highway/Kuilima Drive 
Intersection Improvements 
North shore, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active/In Design 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Civil engineer preparing construction plans for intersection improvements at Turtle Bay Resort.  Improvements consist of widening 
of Kamehameha Highway to accommodate additional lanes for turning and deceleration/acceleration as part of the proposed park 
entry.  Improvements include the relocation of utility poles and an emergency warning siren. 

d. 

(1) TITLE AND LOCATION (City and State) 

Innovation Center and Residences for Innovative Student 
Entrepreneurs (RISE) 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2023 
CONSTRUCTION (If applicable) 

2023 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
The University of Hawaii is developing a mixed-use student housing project envisioned to bring an integrated live, learn, work, 
innovation. The facility will consist of 140,000 SF with housing, common areas, services areas, office/administration and on-site 
parking. Josh prepared construction plans for site utility improvements including water, sewer, ingress/egress, drainage, grading 
and demolition. ECC: $70 million 

e. 

(1) TITLE AND LOCATION (City and State) 

City & County of Honolulu’s Leeward Baseyard 
North Shore, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Civil engineer preparing construction plans for the development of a new baseyard at James Campbell Industrial Park. The 
project will include a single story administration building, employee parking, covered parking bays for refuse truck fleet and other 
ancillary improvements. Construction plans include site demolition, site layout, grading, water, sewer and drainage. 
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12. NAME  

Devan Lau 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
6 

b. WITH CURRENT FIRM  
6 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2017 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

      

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

      

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Kuhio Highway Short-Term Improvements, Kuamoo Road to 
Temporary Bypass Road 
Wailua-Kapaa, Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

2024 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer for the preparation of construction plans for the widening of Kuhio Highway between Temporary Bypass Road and 
Kuamoo Road.  Improvements include adding an extra southbound lane for 0.64 miles to improve traffic congestion along this 
corridor; intersection improvements; and the addition of a turning lane along Kuamoo Road. 

b. 

(1) TITLE AND LOCATION (City and State) 

H-1 Guardrail & Shoulder Improvements, Middle Street to 
Punchbowl Off-Ramp 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2019 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer for the design of Interstate Route H-1 Guardrail and Shoulder Improvements.  The project entails the replacement of 
existing guardrail systems and crash cushions, and construction of new concrete barrier walls along the freeway between Middle 
Street and the Punchbowl Street Off-ramp. ECC: $6 Million 

c. 

(1) TITLE AND LOCATION (City and State) 

Matson Navigation Company, Sand Island Wharf & Yard 
Improvements, Honolulu Harbor, Oahu, HI  

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2020 
CONSTRUCTION (If applicable) 

2020 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Civil engineer assisting with the preparation of construction drawings for site, demolition, grading, utility plan/profiles, electrical 
and erosion control; specifications; cost estimates; and limited construction services (RFI and submittal reviews).  

d. 

(1) TITLE AND LOCATION (City and State) 

P-224 Ammunition Pier & Turning Basin  
Seal Beach, CA 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer assisting with the preparation of construction plans for a new one-sided ammunition pier at Seal Beach, CA.  Civil 
scope includes preparation of construction drawings for new access road, turnaround and building and infrastructure to support 
the new buildings; accessory buildings; utility improvements; and dredging and filling for new causeway. 

e. 

(1) TITLE AND LOCATION (City and State) 

MCON P-325 9th Engineer Support Battalion 
Camp Blaz, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer assisting with the preparation of Design-Bid-Build construction package consisting of plans, specifications and cost 
estimates.  Proposed project includes parking, auto shop, electrical/communications building, utility plant, vehicle basin and wash 
rack, site storm drainage, water, wastewater and Low Impact Development (LID). 
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12. NAME  

Tiffany Homma 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
5 

b. WITH CURRENT FIRM  
5 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2019 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

      

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

      

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

P-209 Dry Dock No. 3 (future No. 5) (NAVFAC Pacific) 
JBPHH, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil Engineer assisting with the preparation of Design-Bid-Build documents. Preparing designs related to landside site features 
and below grade wet utilities (water, drainage, and gravity sanitary sewer).  Also establishing project design storms for site and 
dry dock storm drainage system design. 
 

b. 

(1) TITLE AND LOCATION (City and State) 

Kawaihau-Mailihuna-Hauaala Complete Streets Phase 1A 
East Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Planning & Design – 
2021 

CONSTRUCTION (If applicable) 
2023 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Civil engineer for the preparation of construction plans to improve roadways in East Kauai.  The intent of the project is to improve 
the safety and operation of the 5-way intersection of these three streets, and to provide safe routes for students to walk or bike to 
Kapa‘a Elementary School, Kapa‘a High School and St. Catherine School as well as for residents to get around their 
neighborhood with multiple transportation modes.   

c. 

(1) TITLE AND LOCATION (City and State) 

FY 21 MCON Project P-649 Guam Joint Communications Upgrade 
Joint Region Marianas, Naval Base, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Ready to Advertise 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Civil Engineer assisting the preparation of construction documents to replace the existing Building 112 and supporting facilities at 
Naval Base Guam, NCTS Finegayan (Design-Bid-Build).  The projects consists of construction of a new multi-story Operations 
Center to replace Building 112; a new communications equipment storage warehouse; a new underground 288 strand fiber optic 
cable from Building 3012 at Naval Base Guam to the future J-755 project site at Andersen Air Force Base southern area 
(approximately 23 miles); and demolition of existing facilities as required to allow construction of new communications facility. 

d. 

(1) TITLE AND LOCATION (City and State) 

FY 22 MCON P-309 GCE Infantry Battalions 1 & 2 Facilities 
Naval Support Activity, Marine Corps Base, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
NAVFAC Pacific is proposing a new GCE Infantry Battalions 1 & 2 Facilities Naval Support Activity (NSA), Marine Corps Base, 
Guam.  Civil Engineer assisting with the preparation of construction plans for site improvements, including, roadways and fire lanes; 
site walkways; parking; enclosures for site equipment such as emergency generator fuel tank, transformer pads, concrete storage 
pad, perimeter security fencing and gates (for pedestrian & vehicle), drainage system, sanitary sewer system and potable water 
system. ECC: $126 million 

e. 

(1) TITLE AND LOCATION (City and State) 

P-678 SATCOM Facility 
NBGTS, Finegayan, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
P-678 will provide a new secure, state of the art, SATCOM and administrative support facility and Naval Computer and 
Telecommunications Station (NCTS). An underground duct and manhole system will be used to reroute existing communications 
infrastructure to the new facility. Tiffany will be assisting with the preparation of civil site construction plans. 
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12. NAME  

Darrian Cremer 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
2 

b. WITH CURRENT FIRM  
2 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2022 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

      

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

      

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

P-309 GCE Infantry Battalions 1 & 2 Facilities (NAVFAC Pacific) 
Marine Corps Base, Camp Blaz, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Civil engineer assisting with the preparation of preliminary construction plans and DD1391 for a new low rise facilities to support 
two Infantry Battalions consisting of warehousing, electronics-communications maintenance shops, auto maintenance shops, 
vehicle wash racks and other support facilities. 

b. 

(1) TITLE AND LOCATION (City and State) 

P-209 Dry Dock No. 3 (future No.5) (NAVFAC Pacific) 
JBPHH, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil Engineer assisting with preparation of Design-Bid-Build documents. Preparing designs related to landside site features and 
below grade wet utilities (water, drainage, and gravity sanitary sewer).  Also establishing project design storms for site and dry 
dock storm drainage system design. 
 

c. 

(1) TITLE AND LOCATION (City and State) 

Family of Advanced Beyond-Line-Of-Sight Terminal (FAB-T) 
Antenna Support Tower (AST) 
Marine Corps Base Hawaii, Camp Smith, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

4/2023 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

The purpose of this project is to conduct site preparation and install infrastructure for one 20-foot AST and one 30-foot AST that 
provides connectivity to existing an existing building located at Camp Smith. Scope of work includes installation of retaining walls, 
several foundation pads, electrical and communication connectivity and electrical grounding.  Darrian is assisting with the 
preparation of construction plans for grading, paving, erosion control. 

d. 

(1) TITLE AND LOCATION (City and State) 

P-935 Phase Electrical Distribution Modernization 
Marine Corps Base Hawaii Kaneohe, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer assisting with the preparation of civil plans and specifications for demolition, erosion control, traffic control, water 
lines, site improvements, and restoration of pavements and landscape for the underground duct bank system.  NAVFAC Hawaii 
proposing to replace existing obsolete switching stations; relocate existing primary distribution circuits and associated equipment 
from overhead to underground, including existing communication overhead lines. 

e. 

(1) TITLE AND LOCATION (City and State) 

MCON P-325 9th Engineer Support Battalion 
Camp Blaz, Guam 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Civil engineer assisting with the preparation of Design-Bid-Build construction package consisting of plans, specifications and cost 
estimates.  Proposed project includes parking, auto shop, electrical/communications building, utility plant, vehicle basin and wash 
rack, site storm drainage, water, wastewater and Low Impact Development (LID). 
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12. NAME  

Brooks Martinez 

13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
2 

b. WITH CURRENT FIRM  
2 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

M.S., Civil Engineering, University of Hawaii at Manoa, 2022 
B.S., Civil Engineering, University of Hawaii at Manoa, 2021 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

The Park Ward Village 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer for the preparation of construction plans for site water, sewer, drainage, road and sidewalk improvements for new 
residential tower (lot formerly occupied by Sports Authority).  Scope also includes off-site improvements for Halekauwila Extension 
at Ward Avenue and installation of 525 linear feat of 2 – 6-inch conduits encased in concrete near Queen Street and Aeo. 

b. 

(1) TITLE AND LOCATION (City and State) 

Ulana, Ward Village   
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Civil Engineer for the preparation of construction plans for site water, sewer, drainage, road and sidewalk improvements for new 
residential tower. 

c. 

(1) TITLE AND LOCATION (City and State) 

Kawaihau-Mailihuna-Hauaala Complete Streets, Phase 1A 
East Kauai, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Planning & Design – 
2021; 2023 

CONSTRUCTION (If applicable) 
2023 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 
Civil engineer assisting with the preparation of construction plans to improve roadways in East Kauai.  The intent of the project is 
to improve the safety and operation of the 5-way intersection of these three streets, and to provide safe routes for students to walk 
or bike to Kapa‘a Elementary School, Kapa‘a High School and St. Catherine School as well as for residents to get around their 
neighborhood with multiple transportation modes.   

d. 

(1) TITLE AND LOCATION (City and State) 

Kapalama Kai Utility Master Plan 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

NA 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
Brooks assisted with the preparation of infrastructure master plan, including sewer, water, drainage, storm water, and electrical.  
Kamehameha Schools is proposing to redevelop approximately 25 acres of their property in Kapalama.  The infrastructure master 
plan assessed existing conditions and determines necessary improvements needed to support each phase. 

e. 

(1) TITLE AND LOCATION (City and State) 

Turtle Bay Resort – Kaihalulu East Drive 
North Shore, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Brooks is assisting with the preparation of construction plans for 2,500 roadway extension.  The extension will provide access to 
future developments on the east side of Kuilima Drive.  Improvements include drainage culverts crossing, walkways, share use 
path, golf cart path, emergency access road, sewer force main, and utilities (sewer, water, electrical and drain facilities). 
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12. NAME  

Ty Matsunami 
13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
1 

b. WITH CURRENT FIRM  
1 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

M.S., Civil Engineering, St. Martin’s University, 2022 
B.S., Civil Engineering, St. Martin’s University, 2021 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

King Kekaulike High School Theatre 
Makawao, Maui, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

In Design 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil engineer assisting with the preparation of construction plans for a new 9,000 SF Black Box Theatre facility adjacent to the 
existing Performing Arts Center. Plans include site water, sewer, drainage, grading and utilities. 

b. 

(1) TITLE AND LOCATION (City and State) 

HDOT Raised Crosswalks 
Statewide, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT proposes to implement crossing improvements for seventy-five (75) unsignalized crossings located on the islands of Oahu, 
Maui, Molokai, Hawaii, and Kauai, of which fifty-four (54) are school crossings while twenty-one (21) are non-school crossings.  Ty 
assisted with doing traffic data collection for the project. 

c. 

(1) TITLE AND LOCATION (City and State) 

Mauna Kea Beach Resort Renovation 
Waimea, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Ty is assisting with civil design for the new renovations for the Hau Tree Restaurant, including preliminary sewer and water 
connections, grading for drainage, and pre-construction BMP practices. 

d. 

(1) TITLE AND LOCATION (City and State) 

Hawaii State Hospital Water System Improvements 
Kaneohe, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer assisting with the analysis of the existing water supply system and preparing construction plans for water system 
improvements. Improvements include a storage tank, new waterlines and booster pumps. 

e. 

(1) TITLE AND LOCATION (City and State) 

Wailea Preliminary Engineering Report 
Wailea, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Owner of Wailea Resort is proposing residential uses on the property in Maui.  Ty is assisting with the preparation of a Preliminary 
Engineering Report.  The report evaluates existing conditions and determines recommended improvements to serve the proposed 
uses. Scope of work included researching available reports and resource documents, review existing infrastructure systems serving 
the area based on consultation with County of Maui agencies, estimate demands for proposed water and sewer, and determine 
infrastructure improvements to support design schemes. 
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12. NAME  

Kassidy Mashiyama 

13. TITLE SERVICE PROVIDED 

Civil Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
1 

b. WITH CURRENT FIRM  
1 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2023 
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

The Park Ward Village 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer for the preparation of construction plans for site water, sewer, drainage, road and sidewalk improvements for new 
residential tower (lot formerly occupied by Sports Authority).  Scope also includes off-site improvements for Halekauwila Extension 
at Ward Avenue and installation of 525 linear feat of 2 – 6-inch conduits encased in concrete near Queen Street and Aeo. 

b. 

(1) TITLE AND LOCATION (City and State) 

Launiu, Ward Village 
Kakaako, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Kassidy is assisting with the preparation of construction plans for a new residential tower at the corner of Ala Moana Boulevard, 
Ward Avenue and Auahi Street.  The project will also provide commercial/retail uses on the ground level. Civil drawings include site 
demolition, site layout (driveways, sidewalks, walkways, curbs and ramps), grading, utilities (water, sewer, drainage). 
 

c. 

(1) TITLE AND LOCATION (City and State) 

Halawa View Apartments, Phases 2 & 3 
Aiea, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design-2/2023 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Civil Engineer assisting with the preparation of construction plans for the development of a 25-story, 302-unit apartment 
building in Halawa. The existing site contains existing multiple apartment buildings.  The construction plans included demolition 
and mass grading site, as well as construction plans for the new building (water, sewer, drainage, ingress/egress, grading, etc.) 

d. 

(1) TITLE AND LOCATION (City and State) 

Marriott Vacation Resort Waikiki at 2080 Kalakaua Avenue 
(formerly Nike Town) 
Waikiki, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Design – 2023 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

The former Nike Town in Waikiki is proposed to be converted to a 7-story mixed-use residential timeshare with 119 units, including 
retail on the ground level. The site encompasses approximately 0.9 acres and is currently a 4-story commercial property. Kassidy 
is assisting with the preparation of construction plans for the project. 

e. 

(1) TITLE AND LOCATION (City and State) 

Malama Honua Public Charter School Improvements  
Waimanalo, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Malama Honua Public Charter School is proposing to expand their facilities.  Kassidy is the civil engineer assisting with the 
preparation of a preliminary engineering report and construction plans for demolition, erosion control, grading, drainage, utilities 
and site layout including driveways, sidewalks, curbs, pedestrian ramps, stairs and planters. 
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12. NAME  

Pete Pascua, P.E. 
13. TITLE SERVICE PROVIDED 

Sr. Vice President & Director of 
Transportation Group 

14. YEARS EXPERIENCE  

a. TOTAL  
40 

b. WITH CURRENT FIRM  
29 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 1987 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-7263, Hawaii, Civil Engineering, 1991 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

State of Hawaii Commission on Transportation, Commissioner - Appointment (2006-2014); Institute of Transportation Engineers – 
President (2001 and 2014), Director (2002, 2004, 2016); Waipahu High School Academy of Engineering – Vice Chair (2018-present), 
Advisor (2016-2018); American Society of Civil Engineers; University of Hawaii Engineering Alumni Association 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Keoneula Boulevard Improvements 
Various Locations, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Phase 1: 2018 
Phase 2: 3/2022 

CONSTRUCTION (If applicable)  

Phase 1: 2019 
Phase 2: NA 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 
Project Manager for the preparation of construction plans for Keoneula Boulevard Improvements.  Improvements include the 
installation several driveways, curb ramps, crosswalks, traffic signal boxes and conduits along with other improvements in support 
of existing and future developments in the Hoakalei region.  Median breaks are also included to facilitate left turns into the proposed 
driveways.   

b. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rapid Transit Guideway, Phase 4 City Center (East) – Utility 
Relocation 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Traffic Engineer for the project and is responsible for developing maintenance of traffic (MOT) plans, traffic control plans, 
detour plans, and temporary traffic signal plans to accommodate utility relocation and roadway work.  In addition, Mr. Pascua is 
preparing a Transportation Management Plan for the project which includes traffic data collection, traffic analysis and simulation, 
and identification of traffic management strategies during construction.  The project entails utility relocations and roadway work in 
advance of the installation of an approximately 3.9 mile long grade separated fixed guideway rail transit system, City Center 
Section. 

c. 

(1) TITLE AND LOCATION (City and State) 

Ward Village Transportation Master Plan & Various Traffic Studies 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

On-going 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the preparation of a Comprehensive Regional Traffic Study for the Ward Village project.  The Ward Village 
project consists of the redevelopment of approximately 60 acres encompassing a wide range of residential, commercial, public, 
open spaces, and other land uses.  One of the key essential components of a mixed-used community is a well-connected, multi-
modal transportation system to provide and enhance mobility both internal and external to the project.  The Comprehensive 
Regional Traffic Study shall incorporate and evaluate multi-modal transportation systems that promote safe and efficient balance 
of the various types of travel modes. 

d. 

(1) TITLE AND LOCATION (City and State) 

Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities 
Project- TIAR and CTMP 
Kaneohe and Kailua, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

2018 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Traffic Engineer for the preparation of traffic impact assessment report in support of the Environmental Impact Statement for 
the Kaneohe-Kailua Wastewater Conveyance and Treatment Facilities project.  Also prepared construction traffic management 
plan.  ECC: $175 Million 
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12. NAME  

Cathy Leong, P.E. 
13. TITLE SERVICE PROVIDED 

Director of Transportation Group & 
Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
27 

b. WITH CURRENT FIRM  
27 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

M.S., Civil Engineering (Transportation), University of California at 
Berkeley, 1997 
B.S., Civil Engineering, University of Hawaii at Manoa, 1996 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-10334, Hawaii, Civil Engineering, 2001 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

ITE Western District – International Director (2018 - 2021) President (2015-2016), Vice President (2015), Secretary (2014); Treasurer 
(2013); ITE Western District Student Endowment Fund Committee Chair, 2008 – 2013; ITE – Hawaii Section Past President (2003-2004);  
ITE Western District Mentor Award 2020ITE Western District Individual Achievement Award, 2012; Young Professional Achievement 
Award, 2008; Young Engineer of the Year Hawaii Society of Professional Engineers, 2007. 
Engineer of the Year, Hawaii Society of Professional Engineers, 2023 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

HDOT Raised Crosswalks Assessments 
(General Civil Engineering Open Ended Contract) 
Statewide, HI 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 
Active 

CONSTRUCTION (If applicable) 
Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT proposes to implement crossing improvements for seventy-five (75) unsignalized crossings located on the islands of Oahu, 
Maui, Molokai, Hawaii, and Kauai, of which fifty-four (54) are school crossings while twenty-one (21) are non-school crossings.  
Cathy is the Project Manager conducting pre- and post-construction speed evaluations to assess the effectiveness of the 
improvements after construction.  

b. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rapid Transit Guideway and Transit Stations, Airport 
Section (Design-Build) 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable)  

Under Construction 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Project Manager/Sr. Traffic Engineer for the design of the Honolulu Rail Transit Guideway and Transit Stations, Phase 3 Airport 
Section.  Phase 3 consists of the construction of 5.2 mile long grade separated fixed guideway rail transit system, including four 
transit stations, beginning from Aloha Stadium to Middle Street. Scope of work includes developing maintenance of traffic (MOT) 
plans, traffic control plans, detour plans, and traffic signal plans.  In addition, WOC is preparing a Transportation Management 
Plan for the project which includes traffic data collection, traffic analysis and simulation, and identification of traffic management 
strategies during construction. 

c. 

(1) TITLE AND LOCATION (City and State) 

Kaiaulu o Kakaako Phase 2 (Kakaako Mauka) 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Project Manager for the preparation of a TIAR incorporating the analyses of pedestrian, bicycle, surface transit, rail transit, para-
transit, trolley service, and other modes of travel and forms of transportation systems, including recommendations to mitigate 
potential impacts that would guide the development of individual KS projects within Increment 2 and facilitate discussions with 
HDOT regarding KS’ fair share of any financial burden for regional mitigation measures 

d. 

(1) TITLE AND LOCATION (City and State) 

H-1 Guardrail & Shoulder Improvement, Middle Street to 
Punchbowl Street Off-Ramp 
Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2019 
CONSTRUCTION (If applicable) 

2019 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Sr. Transportation Engineer for the preparation of a transportation management plan for the Interstate Route H-1 Guardrail and 
Shoulder Improvements.  The project entails the replacement of existing guardrail systems and crash cushions, and construction 
of new concrete barrier walls along the freeway between Middle Street and the Punchbowl Street Off-ramp.  ECC: $6 Million 

  



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 330 (REV. 7/2021) PART I PAGE 34 

12. NAME  

Jennylyn Tapat-Morrill, P.E. 
13. TITLE SERVICE PROVIDED 

Transportation Project Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
8 

b. WITH CURRENT FIRM  
7 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2017 
M.A., Teaching, Secondary Education, Whitworth University, 2008 
B.A., History, George Fox University, 2007 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-19655, Hawaii, Civil Engineering, 2021 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Institute of Transportation Engineers (ITE), Hawaii Section: President (2019-2020), Secretary-Treasurer (2018-2019) 
Institute of Transportation Engineers, Western District: Career Guidance Committee Chair (2020 – 2023) 
Individual Achievement Award, ITE Western District, 2023 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Northwest Corner of Villages of Kapolei Traffic Impact Analysis 
Report 
Kapolei, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Transportation Project Manager for the preparation of a Traffic Impact Analysis Report. The HHFDC plans to develop a portion of 
the property referred to as the “Northwest Corner of Villages of Kapolei” located on the southeast corner of the intersection of 
Farrington Highway and Fort Barrett Road. HHFDC plans to develop the remaining balance of the property to include 
approximately 800 residential units and 50,000 square feet (sf) of commercial uses.   

b. 

(1) TITLE AND LOCATION (City and State) 

Keaau-Pahoa Shoulder Lane Improvements Keaau By-Pass Road 
to Shower Drive Speed Study, Keaau, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2017 
CONSTRUCTION (If applicable) 

2017 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Traffic engineer for the preparation of speed study.  Purpose of the study was to conduct a qualitative and quantitative analysis 
along a 10-mile stretch of Keaau-Pahoa Road to adi the State DOT in their revaluation of the existing posted speed limit at two 
roadway segments. 

c. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rapid Transit Guideway, Phase 4 City Center (East) – 
Utility Relocation, Honolulu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Transportation Engineer for the preparation of a Transportation Management Plan for the utilities relocation for City Center section 
of Honolulu Rail.  Scope includes traffic data collection, traffic analysis and simulation, and identification of traffic management 
strategies during construction.  . 

d. 

(1) TITLE AND LOCATION (City and State) 

Kalia Luau Waikiki – Traffic Studies 
Waikiki, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

TIAR – 2023   CMTP - 2024 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Owner of the former Kyo-Ya Restaurant site is proposing to redevelop the property into an open-air entertainment venue that will 
include a large open lawn, guest seating, stage with supporting facilities, restrooms, administration/office space; and pick-
up/dropoff-off/loading area.  Jenny is the Project Manager overseeing the preparation of a Traffic Impact Analysis Report (TIAR), 
Construction Management Plan and a Post Construction TIAR. 

e. 

(1) TITLE AND LOCATION (City and State) 

HDOT Harbors - Oahu District Baseyard Relocation to Auiki Street 
TIAR 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT is proposing to relocate baseyard facility. Jenny if the Transportation Project Manager overseeing the preparation of a Traffic 
Impact Study Report for the proposed project. 
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12. NAME  

Michelle Lindsey, P.E. 
13. TITLE SERVICE PROVIDED 

Associate Transportation Project 
Manager 

14. YEARS EXPERIENCE  

a. TOTAL  
7 

b. WITH CURRENT FIRM  
7 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, University of Hawaii at Manoa, 2017 
A.S., Natural Sciences, Leeward Community College, 2015 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

PE-19920, Hawaii, Civil Engineering, 2022 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Institute of Transportation Engineers (ITE), Hawaii Section 
Certified Water Pollution Plan Preparer, City & County of Honolulu, 12/31/2024 
Certified Erosion and Sediment Control Plan Preparer, City & County of Honolulu, 12/31/2024 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Honolulu Rail Transit Guideway and Transit Stations, Airport 
Section (Design-Build) 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Traffic Engineer for the preparation of erosion control plans (ECPs) for the Honolulu Rail Transit Guideway and Transit Stations, 
Phase 3 Airport Section.  Phase 3 consists of the construction of 5.2 mile long grade separated fixed guideway rail transit system, 
including four transit stations, beginning from Aloha Stadium to Middle Street.   

b. 

(1) TITLE AND LOCATION (City and State) 

Waipio Interchange Improvements 
Waipio, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

2022 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Traffic Engineer assisting with the design of Waipio Interchange improvements for Castle & Cooke Homes Hawaii, as part of the 
mitigation necessary for the Koa Ridge development.  The improvements generally include the provision of double left-turn lanes 
on the westbound approach of Ka Uka Boulevard at the Moaniani Street intersection, as well as double left-turn lanes on the 
eastbound approach of Ka Uka Boulevard at the Interstate H-2 freeway northbound on-ramp. 

c. 

(1) TITLE AND LOCATION (City and State) 

HDOT Harbors - Oahu District Baseyard Relocation to Auiki Street 
TIAR 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT is proposing to relocate baseyard facility. Jenny if the Transportation Michelle is assisting with the preparation of a Traffic 
Impact Study Report for the proposed project and preparing traffic related construction plans. 

d. 

(1) TITLE AND LOCATION (City and State) 

Hale Mahana Student Housing 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2018 
CONSTRUCTION (If applicable) 

2018 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

Traffic Engineer for the design of a traffic signal system at nearby intersection, preparation of traffic control plans, and traffic signal 
system details for a new student housing development at the corner of South King Street and University Avenue (formerly University 
Square).  The project site encompasses 1.2-acres and consists of 189-units with retail space on the ground floor.  

e. 

(1) TITLE AND LOCATION (City and State) 

Koa Ridge – Halewaiwai (“D”) and Waokoa (“Z”) Streets 
Waipio, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

2022 
CONSTRUCTION (If applicable) 

2022 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Traffic Engineer for the design and preparation of construction plans for Roads “D” and “Z” for the Koa Ridge development in Central 
Oahu.  Road “D” will be 500-ft long with four lanes (north-south direction) and Road “Z” will be 550-ft long with three lanes (east-
west direction).  Both roadways will be designed as two-way roadways.  Scope of work also includes design of utilities, including 
water, sewer, drainage, and storm water quality.  Roadway construction elements include driveways, curb ramps, sidewalks, curbs 
and gutters.   
 
 
 



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS SERVICE CATEGORY 
(Complete one Section E for each key person.) 
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12. NAME  

Chayson Dulatre 

13. TITLE SERVICE PROVIDED 

Transportation Engineer 

14. YEARS EXPERIENCE  

a. TOTAL  
2 

b. WITH CURRENT FIRM  
2 

15. FIRM NAME AND LOCATION (City and State) 

Wilson Okamoto Corporation, Honolulu, Hawaii 
16. EDUCATION (DEGREE AND SPECIALIZATION) 

B.S., Civil Engineering, St. Martin’s University, 2022 
 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Institute of Transportation Engineers (ITE), Hawaii Section 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 

Auahi Street Improvements, Ward Village 
Honolulu, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Phase 1- Active 
Phase 2 – Active 

CONSTRUCTION (If applicable) 
Phase 1 – 2023 

Phase 2 – under 
construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 

Howard Hughes Corporation is improving Auahi Street as part of the Ward Village development. Auahi Street will be transformed 
from current 4-lane road to a Pedestrian and Bicycle friendly 2 -lane road that realigns to connect with Pohukaina Street west of 
Ward Avenue consistent. Chayson is assisting with preparation of traffic control plans and traffic signal design. 

b. 

(1) TITLE AND LOCATION (City and State) 

HDOT Raised Crosswalks Assessments 
(General Civil Engineering Open Ended Contract) 
Statewide, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

Under Construction 

(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT proposes to implement crossing improvements for seventy-five (75) unsignalized crossings located on the islands of Oahu, 
Maui, Molokai, Hawaii, and Kauai, of which fifty-four (54) are school crossings while twenty-one (21) are non-school crossings.  
Chayson is providing support in conducting pre- and post-construction speed evaluations to assess the effectiveness of the 
improvements after construction. 

c. 

(1) TITLE AND LOCATION (City and State) 

Puunene Avenue Improvements, Wakea Avenue to Kuihelani 
Highway 
Wailuku, Maui, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Active 
CONSTRUCTION (If applicable) 

-- 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

HDOT is proposing construction of 2 new travel lanes along Puunene Avenue. Improvements will include shared shoulder lane, 
speed tables, sidewalks, drainage facilities, and a retaining wall.  Chayson is involved with traffic data collection and preparation 
of traffic control plans for the project. 

d. 

(1) TITLE AND LOCATION (City and State) 

Queen Street/Waimanu Street Pedestrian Crossing Improvements 
Kakaako, Oahu, HI 

(2) YEAR COMPLETED 
PROFESSIONAL SERVICES 

Phase 1 – 2022 
Phase 2 – 2023 

CONSTRUCTION (If applicable) 
Phase 1 – 2023 
Phase 2 – Under 

Construction 
(3) BRIEF DESCRIPTION(Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Chayson is assisting with preparing construction plans for an existing unmarked and unsignalized pedestrian crossing.  The project 
will be implemented in two phases.  Phase 1 consisted of preparing construction plans for signage and striping plans for a marked 
crosswalk and refigure area.  Phase 2 includes permanent Rectangular Rapid Flashing Beacon (RRFB) and raised concrete median 
to provide pedestrian refuge. 

  



 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 330 (REV. 7/2021) PART I PAGE 37 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

1 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Puuwai Momi Housing Redevelopment – Planning & Due Diligence 
Halawa, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
4/2023 -- 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Hawaii Public Housing Authority Client Contact: Jeff Ramsey, 

Crawford Architects 
816-421-2640 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
The State of Hawaii is seeking to pursue the redevelopment of a single parcel, encompassing approximately 12 acres in 
Halawa, with frontages along Kamehameha Highway to the west, Kohomua Street to the southwest, and Kalaloa Street to 
the south. The project site is currently dedicated towards public housing, owned and managed by the Public Housing 
Authority, with approximately 260 units. The state is seeking to study the viability of constructing 1,000 new affordable 
housing units on the project site.  
 
The Project Site is considered an especially attractive redevelopment candidate due to the higher density housing 
potentially available under the City and County of Honolulu (CCH) Hālawa Area TOD Plan recently adopted in December 
2020, its proximity immediately south of the Aloha Stadium HART Transit Station and the NASED project. 
 
WOC’s planning scope included: 

• Research and data gathering of available information relating to the project site and environs. 
• Consultation with various agencies to discuss the project and identify permits and entitlements required for the 

development of the project. 
• Evaluation of Utility Service Capacity. 
• Preparation of a due diligence report. 

 
The completed Due diligence report also included an archaeological literature review report. 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Crawford Architects Kansas City, MO Prime Consultant - Architect 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Honua Consulting Honolulu, HI Archaeological Resources and HRS 
6E Compliance 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

2 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Kona Village Resort Redevelopment 
Kaʻūpūlehu, Hawaiʻi, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
7/2023 7/2023 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Kamehameha Schools Jennifer Tom 808-523-6249 

jetom@ksbe.edu 
 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
WILSON OKAMOTO CORPORATION (WOC) assisted Kamehameha Schools (KS) with overseeing the redevelopment 
of the Kona Village Resort.  KS is the landowner of the resort’s approximately 90 acres of oceanfront property in 
Kaʻūpūlehu North Kona, Hawaii. In 2011, the site was devastated by the Japan tsunami which caused severe damage 
resulting in the shutdown of operations. In 2016, Kennedy Wilson (third-party developer) commenced early planning 
stages to re-develop the resort.  
 
Kennedy Wilson proposed to rebuild and improve the iconic resort with updated luxury amenities while retaining the 
original resort’s unique character and ambiance.  The approximately 125 original low-density “hale” structures will be 
rebuilt, many in their previous locations with an additional 25 proposed under a second, later phase of development.  
Rebuilt and new amenities will include restaurants, recreational facilities, bars, pools, and spa, as well as a full 
complement of back-of-house support and infrastructure.  Infrastructure improvements encompass new brackish water 
wells, an open reservoir/water feature, and a reverse osmosis desalination plant to produce water for landscape irrigation. 
 
WOC’s primary role was to oversee the entitlement process for the project’s first phase.  Specifically, WOC was 
tasked with assuring that Kennedy Wilson’s redevelopment efforts aligned with Kamehameha School’s interests 
and cultural values.  The entitlements in this phase were based on development replacing most of the previous uses that 
were approved through the Special Management Area Permit process.  WOC also sub-contracted the services of a 
hydrologist to oversee the planning of the non-potable irrigation water system.  As a transition to design review of the 
project, WOC coordinated the selection of an architectural firm by KS to provide oversight of Kennedy Wilson’s design 
profess and continued to coordinate sub-consultant services, attend meetings, and oversee the quality of work produced. 
 
WOC also provided civil engineering services in oversight of Kennedy Wilson’s design team on behalf of KS. 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Intera Waimanalo, Hawai‘i Hydrogeological Consultant 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

mailto:jetom@ksbe.edu
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

3 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Wahiawa Civic Center: Environmental Impact Statement & Design 
Wahiawa, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
Planning – 2023 
Design - Active 

-- 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Department of Accounting & General Services  
State of Hawaii 

Sally Tamai 808-586-0463 
Sally.l.tamai@hawaii.gov 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
WILSON OKAMOTO CORPORATION (WOC) is a subconsultant 
providing planning, civil and traffic engineering services for the 
proposed Wahiawa Civic Center.  The State of Hawaii Department 
of Accounting & General Services (DAGS) is proposing a new 
facility in Wahiawa. The project site consists of five parcels, 
encompassing approximately 4 acres and is bordered by California 
Avenue, Kilani Avenue, North Cane Street and Lehua Street.  The 
new complex will consolidate various State and City services, 
including a civic center, district court facility, and future public 
library (new Resource and Education Center facility). 
 
The new Wahiawā Civic Center will provide the Central O‘ahu, North 
Shore, and Wahiawā communities with a consolidated and centralized facility housing State, City and County of Honolulu 
(City), and Judicial services. The new Civic Center will include a new District Court Facility and a new State Office 
Complex that will house State offices and City offices such as a Satellite City Hall and Driver’s Licensing.  This facility 
would be supported by on- and off-site infrastructure improvements, as well as on-site parking. 
 
The anticipated new Wahiawā Civic Center’s gross spatial programming needs include an area of approximately 61,000 
SF for offices, courthouse space, and utilities. Of this 61,000 SF, the space requirements are anticipated to be 
approximately 39,000 SF for the Judiciary, and 22,000 SF for State and City agencies (the State Judiciary will be served 
by separate Utilities and Equipment). 
 
WOC prepared and processed an Environmental Impact Statement (EIS) pursuant to Chapter 343, HRS and HAR 
Title 11 State Department of Health, Chapter 200. The project is utilizing State lands and funds and is thereby subject to 
environmental review requirements. The Final EIS was published in the November 8, 2021 issue of The Environmental 
Notice.   
 
WOC alongside Honua Consulting developed and led comprehensive, extensive community outreach and engagement 
efforts in partnership with the Wahiawā Neighborhood Board and the Wahiawā Community & Business Association to 
support the EIS and the overall project delivery process. WOC also prepared a traffic impact assessment report, 
parking adequacy report, and preliminary engineering report to address water, sewer, and storm drainage in support 
of the EIS.   
 
WOC is processing a Joint Development Agreement (JDA) in association with a Conditional Use Permit that will adjoin 
the disparate parcels that comprise the project into one block of development, as well as process height and setback 
variances to accommodate the proposed design scheme for the project.  
 
WOC is currently preparing construction documents for the project, including site demolition, grading, water, sewer, 
drainage and water quality, ingress/egress, erosion control plans, specifications and cost estimates. 
 
Estimated construction cost: $76 million 
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25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

ahl Honolulu, HI Prime Consultant - Architect 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Honua Consulting Honolulu, HI Community Outreach, Archaeological 
& Cultural Resources Consultant 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

AECOS, Inc. Kailua, HI Biological Resources Consultant 

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

ENPRO Kailua, HI Environmental Hazardous Materials 
Consultant 

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Munekiyo Hiraga Honolulu, HI Socio-Economic Consultant 

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Hirata & Associates, Inc. Honolulu, HI Geotechnical Engineer 

g. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

ControlPoint Surveying, Inc. Honolulu, HI Surveyor 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY 
NUMBER 

4 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Wahiawa Center for Workforce Excellence 
Wahiawa, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
EA-2024 Out to Bid 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Department of Education 
State of Hawaii 

Garret Horimoto, AHL 
William George, Project Coordinator – 
Office of Facilities and Operations  

808-523-9636 
808-784-5125 
William.george@k12.hi.us 
 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
The Hawaiʻi State Department of Education (DOE), in 
conjunction with the University of Hawaiʽi Community 
Colleges (UHCC) and Hawaiʽi State Public Library System 
(HSPLS), is proposing to construct the Wahiawā Center for 
Workforce Excellence (WCWE) at 820 California Avenue in 
Wahiawā on the island of Oʽahu, the site of the existing 
Wahiawā Public Library and DOE Learning Opportunity 
Academy High Core portables.   
 
Specifically, the Proposed Project encompasses the 
demolition of the existing facilities at the Project Site and the 
subsequent construction of a new facility, the WCWE. The 
WCWE is anticipated to consist of a three-story facility with 
a parking structure that, at a minimum, will meet LEED 
Silver requirements as established by the US Green 
Building Council (USGBC) with a life expectancy of 50 
years, or better. The WCWE is intended to provide space for the following three (3) agencies: the DOE, UHCC, and 
HSPLS. The facility is envisioned to accommodate HSPLS on the ground floor, DOE on the second floor, and the UHCC 
on the top floor. The WCWE facility will accommodate the following: 
 

1. Wahiawā Public Library functions; 
2. DOE LMW Complex Area offices; 
3. UHCC classrooms and administrative spaces; and 
4. Restrooms and other support spaces 

 
WILSON OKAMOTO CORPORATION (WOC) provided planning, civil engineering and transportation engineering 
services.  WOC prepared an Environmental Assessment (EA) pursuant to Chapter 343, Hawaiʽi Revised Statutes 
(HRS).  WOC prepared a Traffic Impact Analysis Report (TIAR) and Preliminary Engineering Report in support of 
the EA and prepared a parking study to determine how many parking stalls are necessary to support the project. 
 
The WCWE will be constructed under a Design-Build project development model.  The programming criteria adapted 
from previously prepared UHCDC proof of concept studies will serve as the basis for the Environmental Assessment (EA), 
and will also feed into the a subsequent Request for Proposals (RFP) process, during which prospective development 
teams (bidders) will prepare and present various design schemes to meet the RFP requirements.  Any substantive 
divergence from the program outlined herein would be subject to supplemental / further environmental review.  
 
WOC also provided civil engineering services for the development of bridging documents for the Request for 
Proposal package. 
 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

AHL Honolulu, HI Architect 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

5 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Nohona Hale Affordable Rental Micro-Unit Housing 
Honolulu, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
Planning – 2017 

Engineering - 2020 
2020 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Hawai‘i Community Development Authority Samantha Magistro, Bronx Pro Group 

(SM) 
Ron Steitzer, CM&D (RS) 

SM: 718-294-2768 
RS: 808-675-5605 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
Hawaii Housing Finance and Development Corporation (HHFDC) developed 
Nohona Hale project on land owned by the Hawaii Community Development 
Authority (HCDA).  The project is located on a consolidated block within the 
Kakaako Community Development District (KCDD) Mauka Area where it is 
bounded by Cooke Street to the southeast and Coral Street to the northwest; 
Queen Street to the northeast and by Halekauwila Street to the southwest. 
 
Nohona Hale consists of approximately 110 affordable rental micro-units 
(approximately 300 sq. ft. each) in a 16-story tower, set upon a two-level podium 
that houses the lobby, living room, community spaces and management offices. 
The units will be marketed to qualified low-income individuals and couples 
earning 60% and below of the Area Median Income (AMI). 
 
WILSON OKAMOTO CORPORATION (WOC) provided planning services for 
the preparation and processing of an environmental assessment (EA) 
pursuant to Chapter 343, HRS and Title 11, Chapter 200 HAR.  The processing 
of a HHFDC 201H application in support of the project was a key component of 
the EA process. The Approving Agency is the State of Hawai‘i Department of 
Business, Economic Development and Tourism’s (DBEDT), Hawai‘i Housing 
Finance and Development Corporation (HHFDC).  HHFDC will utilize federal 
funding from the U.S. Department of Housing and Urban Development (HUD)  
 
WOC’s civil engineering scope includes the preparation of construction 
plans for demolition, site layout, grading, water, sewer, ingress/egress, and drainage. 
 
Estimated construction cost: $30 million 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Cultural Surveys Hawaii Kailua, HI Archaeological and Cultural 
Resources Consultant 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Notkin Hawaii Inc. Honolulu, HI Mechanical Engineer 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

BASE Honolulu, HI Structural Engineer 

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Albert Chong Associates Inc. Honolulu, HI Electrical Engineer 

 
  

Photo provided by WCIT Architecture 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

6 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Ililani Residential Tower 
Kakaako, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
Planning – 2018 

Engineering – 2020 
CA- Active 

2024 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Ililani, LLC Henry Chang, AIA 808-277-1412 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
WILSON OKAMOTO CORPORATION (WOC) is providing planning, civil and 
traffic engineering services for a proposed residential tower located at the 
corner of Halekauwila and Keawe Streets.  The project site is “L” shaped, 
encompassing 0.77 acres and is currently occupied by a vacant industrial 
building.   
 
lilani is located within the Mauka area of the Kakaako Community Development 
District (KCDD) and is envisioned as a mixed-use development consisting of 
approximately 328 affordable and market-rate for sale residential units in a 41 
story tower with retail space on the ground floor (42-stories total).  The project 
includes an eight-story parking structure plus a recreational deck. One of the rail 
transit stations proposed by the Honolulu Authority for Rapid Transportation 
(HART) will be located on the ʻEwa side of the building along Halekauwila Street. 
 
Planning services included the preparation and processing of an 
environmental assessment (EA) pursuant to Chapter 343, HRS and Title 11, 
Chapter 200 HAR.  The Approving Agency is the State of Hawai‘i Department of 
Business, Economic Development and Tourism’s (DBEDT), Hawai‘i Housing 
Finance and Development Corporation (HHFDC).  The processing of a HHFDC 
201H application in support of the project was a key component of the EA 
process. A Traffic Impact Report was prepared by WOC in conjunction with the EA.  In addition, a Multi-Modal Traffic 
Assessment was also be prepared. 
 
Civil engineering scope includes the preparation of construction plans for demolition, site layout, grading, water, 
sewer, ingress/egress, and drainage.  WOC also prepared an infrastructure availability report summarizing the 
availability of civil utilities (sewer, water, drainage, gas) to support the project. 
 
Estimate construction cost:  $108 million 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Notkin Hawaii Inc. Honolulu, HI Mechanical Engineer 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

BASE Honolulu, HI Structural Engineer 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Coffman Engineers, Inc. Honolulu, HI Electrical Engineer 

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Hughes Landscape Architect LLC Honolulu, HI Landscape Architect  
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

7 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
UHCC Wahiawa Value Added Product Development Center 
Wahiawa, Oahu, Hawaii 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
Planning – 2019 

Civil Design - 2021 
CA - Active 

2024 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
University of Hawaii Office of the Vice President for 
Community Colleges 

Owner Contact: Michael Unebasami, 
Associate VP for Administrative Affairs 

808-956-6280 
mune@hawaii.edu 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
WILSON OKAMOTO CORPORATION (WOC) is a subconsultant providing planning, traffic and civil engineering 
services for the University of Hawaii’s (UH) new Value-Added Product Development Center (VAPDC) located at 1001 
California Avenue in downtown Wahiawā. UH is proposing to repurpose an existing metal warehouse that formerly 
housed Tamura’s Wholesale Outlet and convert it to a new vocational school/education facility. The parcel is 
approximately 1.5 acres.  The new facility, approximately 33,000 SF, would serve as a multi-purpose facility for activities 
including, but not limited to, festivals, farmer’s markets or other similar market activities, tasting events, merchandising for 
food products from the facility, etc.  
 
The 33,000-square-foot food production facility includes processing, packaging, shipping and receiving 
areas, as well as multiple kitchens, refrigerated storage, a lanai with a demonstration kitchen, and a 
classroom, according to LCC's website. It will be used by entrepreneurs, farmers and students. 
 
WOC prepared and processed an Environmental Assessment (EA) pursuant to Chapter 343, Hawai‘i Revised Statutes 
(HRS) and Title 11, Chapter 200, Hawai‘i Administrative Rules (HAR).  WOC also prepared a Traffic Impact Analysis 
Report in support of the EA. 
 
WOC civil engineering services includes the preparation of sewer connection application; schematic plans and 
layouts; preliminary engineering report to address water, sewer, and storm drainage; and drainage report.  Scope 
also included preparation of demolition plans, grading, erosion control, specifications and cost estimates. Site 
improvements also include parking improvements, new driveway and sidewalk improvements along Plum Street. 
 
Estimated construction cost: $12 million 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Honua Consulting Honolulu, HI Historic & Archaeological Consultant 
(Chapter 6E, HRS) 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

https://www.leeward.hawaii.edu/wvapdc/
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

8 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
New Aloha Stadium Entertainment District Environmental Impact 
Statement 
Honolulu, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
2022 -- 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
State of Hawaii Department of Accounting & 
General Services/Hawaii Community Development 
Authority 

Client Contact: Stacey Jones, Crawford 
Architects 
Owner Contact:  Chris Kinimaka, DAGS 

Client Phone: 816-421-2640 
 
Owner Phone: 808-586-0499 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
The State of Hawai‘i Department of Accounting and General Services (DAGS) is 
proposing to construct a new stadium facility along with ancillary development to 
create a New Aloha Stadium Entertainment District (NASED).  
 
WILSON OKAMOTO CORPORATION (WOC) is providing planning, traffic and 
civil engineering services for the redevelopment of Aloha Stadium as a 
subconsultant.  The project encompasses the construction of a new, modern 
stadium facility that will be supported by complimentary mixed-use development. 
The build out of the project is anticipated to be accomplished through several 
construction phases and is intended to ultimately deliver a vibrant, thriving 
community-centric entertainment district that will offer a range of resident and 
visitor amenities, invigorate economic development and job creation, and 
celebrate Hawaii’s spirit of achievement and resiliency as well as the history and 
culture of Aloha Stadium and the communities that surround it. 
 
The development and construction of the project will be pursued under series of 
arrangements between DAGS and one or more private developers over a period 
of several years.  
 
The New Aloha Stadium’s design aims to set the stage for a uniquely crafted 
Hawaiian civic building destined to become a new community icon and anchor for a new urban district while continuing to 
serve as a gathering place for the State of Hawai‘i.  Lifting of Federal and City Deed Restrictions combined with the new 
HART station create a unique opportunity to leverage the increased transit options for stadium operations, and for transit-
oriented development. Once the new stadium is opened, the existing stadium would be demolished, presenting 
opportunities on the site for ancillary transit-oriented development, located in an optimal location next to the new HART 
station. 
 
The development of the NASED is being pursued by the State under a parallel Public-Private Partnership (P3) 
procurement process.  This process will identify a P3 Developer who will be selected through a State driven Request for 
Qualifications (RFQ) / Request for Proposals (RFP) process. This State RFQ / RFP process will run concurrently with this 
EIS process due to the time critical and time sensitive nature of escalating construction costs in addition to mounting 
deferred maintenance expenses tied to the continued operation of the existing stadium facility. The P3 developer selected 
pursuant to this RFQ / RFP process will be bound to the findings of this programmatic EIS process.   
 
In conjunction with this procurement approach, WOC is preparing EIS documentation in the form of a 
“Programmatic” EIS, meaning it evaluates the effects of the proposed project broadly as it includes a wide range of 
individual projects and implementation will occur over a long timeframe. The level of detail that is presented is sufficient to 
allow for the development of broad mitigation strategies in response to anticipated impacts to environmental resources 
identified on a programmatic basis. This programmatic EIS does not evaluate project-level issues related to specific design 
details as those are not available for decision at this stage of project delivery.  Design decisions will be defined once the 
selected P3 Developer’s plans are finalized. Instead, this Programmatic EIS examines the broad interaction of the general 
project program with the environment.   
 
The purpose of this Programmatic EIS process is to disclose to government agencies, the general public, stakeholders, 
and decision-makers the anticipated impacts of the subject project on a programmatic basis in support of the 
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aforementioned parallel RFQ/RFP procurement process and to identify feasible measures that might be taken to mitigate 
potential impacts that may result from its implementation and operation.   
 
WOC also prepared a traffic impact assessment report, on-site traffic access and circulation plan, transportation 
management strategy and preliminary engineering report in support of the EIS. 
 
For the Preliminary Engineering Report, WOC provided a detailed evaluation of the project site related to the civil 
infrastructure and utility systems for the NASED redevelopment.  The objective of the report is to assess existing site  
and infrastructure improvements, consult with various agencies including DAGS , Board of Water Supply, and the CCH 
Department of Environmental Services, determine the project requirements related to the roadway and parking facilities, 
site grading, storm drainage system, sanitary sewer system and water system, and, based on the project requirements, 
determine required improvements, and identify possible opportunities and constraints for the redevelopment.    
 
The EIS effort is presently ongoing, however, the Draft Programmatic EIS was published on December 23, 2020.  
 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Cultural Surveys Hawaii, Inc. Kailua, HI Archaeological and Cultural 
Resources Consultant 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

AECOS, Inc. Kaneohe, HI Biological Resources Consultant 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Y. Ebisu & Associates Honolulu, HI Acoustic Engineer 

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Munekiyo Hiraga Honolulu, HI Economic and Fiscal Consultant 

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

9 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
University of Hawaii Innovation Center and Residences for Innovative 
Student Entrepreneurs (aka Atherton Mixed Use Student Housing) 
Honolulu, Oahu, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
Planning & Traffic – 

5/2020 
Civil – Active 

2024 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
University of Hawai‘i x Hunt Development Group – 
Public Private Partnership. 

Owner Contact: Jan Gouveia, VP for 
Administration – University of Hawaii 
 
Client Contact: Michael Lam, Senior VP 
– Development – Hunt Development 
Group 

Owner Phone: 808.956.6405 
Email: jgouveia@hawaii.edu  
 
Client Phone:808.792.3761 
Email: 
michael.lam@huntcompanies.com  

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
The University of Hawai‘i Foundation (UHF) has teamed with 
Hunt Development Group (HDG) under a Public-Private-
Partnership (P3) to design, build, finance, operate, and maintain 
a Mixed Use Student Housing Innovation and Entrepreneurship 
Center on UHF property in lower Mānoa located directly adjacent 
from the University of Hawai‘i at Mānoa (UHM) campus. The 
proposed P3 action is envisioned to bring an integrated, live, 
learn, work, innovation center supporting the innovation and 
entrepreneurship community at UHM. The proposed P3 project 
will consist of approximately 114,000 square feet, with 
programming that will include student housing (350 units) and 
residential common areas, the innovation and entrepreneurship 
center, project service areas, retail area, and on-site parking.  
 
WILSON OKAMOTO CORPORATION (WOC) served as a subconsultant to HDG providing planning, civil and traffic 
engineering services.  Planning scope included project management and entitlements consultation in conjunction 
with the preparation and processing of an Environmental Assessment, pursuant to Chapter 343, Hawaii Revised 
Statutes (HRS), and Title 11 Chapter 200, Hawaii Administrative Rules (HAR). This EA will support several forthcoming 
UHM Campus Plan Review Use Modification Applications, which will be separately prepared for HDG in association with 
the Atherton Project, and also by WOC for UH in conjunction with their ongoing 2019 LRDP Update process.  These PRU 
Modification applications will be processed by the City & County of Honolulu’s Department of Planning and Permitting.  
 
WOC is also the P3 project’s civil engineer and prepared construction plans for site and utility improvements 
including water, sewer, ingress/egress, drainage, grading and demolition. 
 
WOC also prepared a traffic impact report in support of the EA and PRU modification process. 
 
Estimated construction cost: $58 million 
 
 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Wilson Okamoto Corporation Honolulu, HI Planner, Civil Engineer and Traffic 
Engineer 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Design Partners, Inc. Honolulu, HI Prime Architect/Client 

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Honua Consulting Honolulu, HI Archaeological Resources Consultant 

mailto:jgouveia@hawaii.edu
mailto:michael.lam@huntcompanies.com
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d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Mason Architects Honolulu, HI Historic Building Architect 

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Hunt Development Group Honolulu, HI P3 Partner (Developer) 

f. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

PBR Hawaii Honolulu, HI Landscape Architect 

g. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

InSynergy Honolulu, HI Mechanical Engineer 

h. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

BASE Honolulu, HI Structural Engineer 

i. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

j. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

EXAMPLE PROJECT KEY 
NUMBER 

10 
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 
Kaimukī High School Girl’s Athletic Locker Room 
Kaimukī, HI 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
2022 -- 

23. PROJECT OWNER'S INFORMATION 

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER 
Department of Education, Facilities Development 
Branch 
State of Hawaii 

Mitch Tamayori 808-784-5116 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 
Currently, Kaimukī High School’s existing girl’s locker room is outdated and 
overcrowded. The Proposed Project will provide the school with a much-needed 
modern facility that would serve its women’s sports teams. The existing locker 
room will continue to be used for the general women’s population at Kaimukī 
High School to serve physical education classes and curriculum.  
 
Moreover, the Proposed Project will help meet Title IX requirements. Title IX of 
the Education Amendments of 1972 prohibits discrimination on the basis of sex in 
any program or activity receiving Federal financial assistance. Title IX regulations 
require schools to achieve parity in terms of facilities that are provided for 
students. This includes facility elements such as locker rooms, bathrooms, 
showers, team rooms and lockers and pertains not only to quantity but also to 
quality of space and proximity to playing and practice fields. The intent of the 
Proposed Project is to provide gender equitable facility. 
 
The Proposed Project, as envisioned, will encompass approximately 5,000 
square feet (SF) of lockers and meeting area, shower and toilet stalls, a drying 
room, a coach’s training room, a wet room, equipment storage rooms, janitorial 
closets, and a unisex room. It is also anticipated that the Proposed Project would 
include a trainer’s room and potentially a weight training area. The Proposed 
Project would be an exclusive locker room for the female athletic teams offered at Kaimukī High School.  
 
WILSON OKAMOTO CORPORATION (WOC) was a subconsultant providing planning services for the preparation and 
processing of an Environmental Assessment, pursuant to Chapter 343, HRS and Title 11, Chapter 200.1 HAR. 
 
Estimated construction cost: $4.7M 

25. FIRMS INVOLVED WITH THIS PROJECT 

a. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

Ushijima Architects Honolulu, HI Prime – Architect (WOC’s Client) 

b. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

c. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

d. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 

   

e. 
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 12) 

27. ROLE IN 
EXAMPLE 
PROJECT 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in "Example Projects Key" section below before completing table. Place "X" 

under project key number for participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Michael Fujita, P.E. President           

Keola Cheng 
Director of 
Planning & Project 
Manager 

          

Dalton Beauprez Planning Project 
Manager           

Harlee Meyers Planner           

            

Brian Lock, P.E. 
Vice President & 
Director of Civil 
Engineering Group 

          

Glenn Kuwaye, 
P.E., LEED AP 

Vice President & 
Director of Civil 
Engineering Group 

          

Barry Toyota, P.E. Sr. Quality Control 
Specialist           

Richard Harada, 
P.E. 

Sr. Civil Project 
Manager           

Brett Kuamoo, P.E. Sr. Civil Project 
Manager           

Mason Suga, P.E., 
LEED AP 

Sr. Civil Project 
Manager           

Todd Yonamine, 
P.E. 

Civil Project 
Manager           

Brennan Nacario, 
P.E. 

Civil Project 
Manager           

Tanner Cho, P.E. 
Civil Project 
Manager           

29. EXAMPLE PROJECTS KEY  

NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  

1  
Puuwai Momi Housing Redevelopment – Planning & 
Due Diligence, Halawa, Oahu, HI 6  

Ililani Residential Tower 
Kakaako, Oahu, HI 

2  
Kona Village Resort Redevelopment - Entitlements 
Kona, HI 7  UHCC Wahiawa Value Added Product Development 

Center, Wahiawa, Oahu, Hawaii 

3  
Wahiawa Civic Center Environmental Impact 
Statement, Wahiawa, HI 8  

New Aloha Stadium Entertainment District 
Honolulu, HI 

4  

Wahiawa Center for Workforce Excellence 
Wahiawa, HI 9  

University of Hawaii Innovation Center and 
Residences for Innovative Student Entrepreneurs 
(aka Atherton Mixed Use Student Housing) 
Honolulu, Oahu, HI 

5  Nohona Hale Affordable Rental Micro-Unit Housing 
Kakaako, Oahu, HI 10  Kaimukī High School Girl’s Athletic Locker Room 

Kaimukī, HI 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 11) 

27. ROLE IN 
EXAMPLE PROJECT 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in "Example Projects Key" section below before completing table. Place "X" 

under project key number for participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Kevin M. Higashi, 
P.E. 

Associate Civil 
Project Manager           

Cara Itai, P.E. Associate Civil 
Project Manager           

Reyn Sugitaya, 
P.E. Civil Engineer           

Chase Kanekuni, 
P.E. Civil Engineer           

Josh Inaba, P.E. Civil Engineer           

Devan Lau Civil Engineer           

Tiffany Homma Civil Engineer           

Darrian Cremer Civil Engineer           

Brooks Martinez Civil Engineer           

Ty Matsunami Civil Engineer           

Kassidy 
Mashiyama Civil Engineer           

            

            

            

            

29. EXAMPLE PROJECTS KEY  

NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  

1  
Puuwai Momi Housing Redevelopment – Planning & 
Due Diligence, Halawa, Oahu, HI 6  

Ililani Residential Tower 
Kakaako, Oahu, HI 

2  
Kona Village Resort Redevelopment - Entitlements 
Kona, HI 7  

UHCC Wahiawa Value Added Product Development 
Center, Wahiawa, Oahu, Hawaii 

3  
Wahiawa Civic Center Environmental Impact 
Statement, Wahiawa, HI 8  

New Aloha Stadium Entertainment District 
Honolulu, HI 

4  

Wahiawa Center for Workforce Excellence 
Wahiawa, HI 9  

University of Hawaii Innovation Center and 
Residences for Innovative Student Entrepreneurs 
(aka Atherton Mixed Use Student Housing) 
Honolulu, Oahu, HI 

5  Nohona Hale Affordable Rental Micro-Unit Housing 
Kakaako, Oahu, HI 10  Kaimukī High School Girl’s Athletic Locker Room 

Kaimukī, HI 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 11) 

27. ROLE IN 
EXAMPLE PROJECT 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in "Example Projects Key" section below before completing table. Place "X" 

under project key number for participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Pete Pascua, P.E. 

Sr. Vice President & 
Director of 
Transportation 
Group 

          

Cathy Leong, P.E. 

Director of 
Transportation 
Group & Project 
Manager 

          

Jennylyn Morrill, 
P.E. 

Transportation 
Project Manager           

Michelle Lindsey, 
P.E. 

Associate 
Transportation 
Project Manager 

          

Chayson Duarte Transportation 
Engineer           

            

            

            

            

            

            

            

            

29. EXAMPLE PROJECTS KEY  

NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  NO.  TITLE OF EXAMPLE PROJECT (FROM SECTION F)  

1  
Puuwai Momi Housing Redevelopment – Planning & 
Due Diligence, Halawa, Oahu, HI 6  

Ililani Residential Tower 
Kakaako, Oahu, HI 

2  
Kona Village Resort Redevelopment - Entitlements 
Kona, HI 7  

UHCC Wahiawa Value Added Product Development 
Center, Wahiawa, Oahu, Hawaii 

3  
Wahiawa Civic Center Environmental Impact 
Statement, Wahiawa, HI 8  

New Aloha Stadium Entertainment District 
Honolulu, HI 

4  

Wahiawa Center for Workforce Excellence 
Wahiawa, HI 9  

University of Hawaii Innovation Center and 
Residences for Innovative Student Entrepreneurs 
(aka Atherton Mixed Use Student Housing) 
Honolulu, Oahu, HI 

5  Nohona Hale Affordable Rental Micro-Unit Housing 
Kakaako, Oahu, HI 10  Kaimukī High School Girl’s Athletic Locker Room 

Kaimukī, HI 
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WILSON OKAMOTO CORPORATION was established in 1947 in Honolulu, Hawai‘i and is a minority-owned small business offering 
planning, civil engineering, and traffic and transportation engineering consulting services to Federal, State and County government 
agencies. WOC also works with the private sector and has worked on projects in Hawaii and the Pacific Region. Our unique combination 
of professional capabilities permits participation in all phases of development projects, including: 
 
 Preliminary Engineering Design 
 Site Planning/Development 
 Infrastructure Planning 
 Construction Plans, Specifications and 

Cost Estimates 
 Subdivision Development 
 Contractor Coordination 

 Traffic Impact Assessment 
 Transportation Master Planning 
 Construction Traffic Management 
 Traffic Simulation 
 Traffic Demand Modeling 
 Intersection Design 
 Traffic Signal Design 

 Community Development 
Plans/Regional Plans 

 Environmental 
Assessment/Environment Impact 
Statements 

 Environmental Permits 
 Land Use/Rezoning 

 
WOC offers multi-disciplinary capabilities within a strong team approach that has proven successful in a range of both small and large 
government and private projects.  Our comprehensive perspective of development in Hawaii has been critical in our ability to identify and 
resolve potential issues and concerns early in the process before they become “road blocks.”  This perspective has been gained over 
lifetimes of collective experience in Hawaii and with the multitude of considerations unique to our island environment, community and 
government.  It is woven in the inter-disciplinary working relationships of the staff in the services we offer.  These services include, but 
are not limited to, project programming, design process and construction management, environmental impact documentation, land use 
entitlement, public consultation and community outreach.   
 
Civil Consulting Group:  Civil engineering has long been one of WOC’s major strengths.  The Civil Consulting Group has extensive 
experience in the planning and design of infrastructure and site work, including roads, highways, water and wastewater systems, and 
drainage and flood control.  WOC utilizes state of the art computer hardware and specialized civil engineering software to serve clients 
with accuracy and speed.   
 
Planning Consulting Group:  The Planning Consulting Group at WOC includes personnel with broad ranging experience in environmental 
analysis, master and land use planning, entitlements, permitting and geographic information systems.  Because of our in-house multi-
disciplinary capabilities, our planners routinely work with other disciplines in producing comprehensive planning documents such as 
infrastructural master plans and organization-wide needs assessments and programming. 
 
Traffic Engineering Consulting Group:  WOC’s Traffic and Transportation Consulting Group includes seasoned personnel with a wide 
range of experience in the design of highways, intersections and traffic signals, traffic impact assessment, transportation master planning, 
and expert witness services.  The traffic and transportation engineers are well established as experts in ADA compliance on a National, 
as well as Statewide level, and are well versed in the latest local and national policies, regulations, and trends, analytical models and 
innovative solutions.  The multi-disciplinary experience of our traffic and transportation engineers offers a holistic problem solving 
approach to complex environmental, community and technical engineering issues.   
 
Computer Capabilities:  WOC is proficient in the use of the latest specialized software required to provide effective and efficient 
engineering design solutions.   
 
WOC utilizes state-of-the-art project and information coordination procedures within our design organization.  NEWFORMA software is 
an information management system used to assemble, manage, and group project teams; generate project team reports; and view the 
ongoing and completed activity associated with individual team members. Most importantly, it facilitates communication between internal 
and external team members when using functions such as Transmittals, Submittals, Action Items and integrated Info Exchange system.  
Newforma enables the design team to track and manage important project-specific events ranging from phases, tasks and milestones to 
meetings.  This helps with the identification and management of critical issues, helping to keep the project on budget and on schedule. 
 
We are equipped and knowledgeable in Geographic Information Systems (GIS) using ArcGIS and AutoCAD software product.  An 
important feature of the GIS is its interactive capability which can access a textual database directly from stored map data to answer 
queries based on spatial or tabular analysis.    
 
WOC design engineers will incorporate sustainable and Best Management Practice components, when appropriate.  This will produce a 
more cost-effective design with increased project lifespan and reduced long-term maintenance.  WOC constantly seeks out new 
technology and design concepts that will help our team produce more accurate, efficient and cost-effective solutions for our clients and 
our community.  
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1. Technical Competency 
 
Staff Assignments 
 
WOC is fully committed to providing the highest quality professional services required for any projects we are selected to undertake.  The 
Project Manager assigned to the project will participate in all major aspects of the project from its inception to completion.  This includes 
contract management, project team coordination, overseeing the quality of work produced and taking an active role in all decisions 
affecting the course of the project.  Adequate staff resources will be allocated to each project assuring that deadlines will be met.  
Moreover, with the depth of the staff available at WOC, additional staff can be assigned, to meet stringent deadlines or to address 
unforeseen needs. 
 
2. Relevant Experience 
 
Similar Projects - Experience and Qualifications of Firm 
 
Section F summarizes past and current projects which demonstrate our experience with the types of projects for which we have expressed 
an interest in being considered. 
 
Communication is a key factor in any project and WOC brings extensive experience in agency consultation to all of our projects.  We 
meet with all pertinent agencies prior to the permitting process to ensure that all potential and existing issues are addressed.  Our staff 
ensures that all projects are in compliance with government standards to avoid any delays in the process down the line. 
 
In many projects, including those with a high level of public controversy, WOC has undertaken pro-active efforts to disseminate information 
and to create innovative forums for soliciting community input.  Neighborhood Boards are regularly consulted on a diverse range of 
projects and, when deemed appropriate, we have convened community task forces, technical advisory committees, charettes and other 
special groups to focus on particular projects or aspects of projects. 
 
3. Capacity to Accomplish the Work 
 
Size of Firm 
 
WOC offers approximately 55 full- and part-time professional and support staff, including 19 engineers with professional licenses (P.E.).  
 
Our firm is centralized in a single office building with adequate space and support facilities to accommodate significant additional staffing 
if the need arises.  As discussed previously, we are fully equipped with a networked computer system providing direct access to a full 
range of equipment and information. 
 
Resources Available for this Project 
 
As mentioned previously in Item 1, WOC is fully committed to providing the highest quality professional services required for any projects 
we are selected to undertake.  We have available 15 staff members capable of project management, some of whom have been identified 
in this submittal as particularly qualified for the projects for which we have expressed an interest in being considered.  With our multi-
disciplinary capabilities, more than one project manager may take a lead role as a project moves through its various phases of 
development.  This includes master planning and conceptual design through environmental impact documentation and permit 
procurement, and on to final design and construction management. 
 
Project Managers will be supported by a highly competent staff of professionals and, as the need arises, our depth of staffing allows us 
to assign other qualified personnel to meet stringent deadlines or to address unforeseen manpower requirements. 
 
Past Performance 
 
Recent Client References 
 
Over the years, WOC has successfully completed planning design projects involving a variety of land uses, buildings, structures and 
infrastructure improvements for government agencies and private industry.  These projects have all met stringent criteria for performance, 
cost control, schedule and quality of design.  The planners, civil engineers, and transportation engineers are available for the projects in 
which we have expressed interest, bring with them the collective experience of having worked on these prior projects.  Client references 
are listed in the cover letter. 
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Control of Costs, Document Quality and Schedules 
 
Cost Control - In past projects, WOC has consistently completed projects within established budgets.  Based on our experience, we are 
able to establish budgets that are commensurate with the expected product and, thereby, to stay within these limits while delivering high-
quality products.  Where the budget is severely limited, we devise alternate strategies in consultation with the client to achieve the desired 
outcome.  To assure that our project managers are apprised of manpower and other expenditures, our Accounting Department continues 
to build upon its system for reporting current budget status.  Thus, the project managers have the most timely information at-hand to 
judiciously allocate available resources and maximize the quality of products we deliver. 
  
Quality Assurance/Quality Control (QA/QC) - WOC understands the vital importance of QA/QC procedures required to manage diverse 
projects.  Our multi-disciplinary approach allows us to take a project from conceptual design to environmental documentation and permit 
procurement, all the way through to final design and construction management.  Through this process, we have developed and refined 
our quality control procedures for each of the respective stages of project development. 
 
WOC engineers and planners have developed a comprehensive quality control program utilizing Total Quality Management (TQM) 
principles which are applied to all projects.  QC starts at the very beginning of the project, with Project Managers conducting initial 
meeting(s) to discuss goals, objectives and deliverables of the project.  This allows for each team member of the project team to have an 
understanding of the process involved in the project.  Throughout a project, periodic meetings are conducted with project team members, 
while keeping open communication with the Client. Frequent communication with the Client manages expectations and products.  Quality 
control over design work is accomplished in a two-tiered program which includes: 1) adherence to established standards for quality and 
accuracy of the work; and 2) parallel review of the work by the Principal of the firm and/or Quality Control Specialist.  Drawings, 
specifications, cost estimates and other technical documents are systematically checked for completeness and accuracy throughout the 
course of the design utilizing appropriate review methods and review checklists. Participation at all working levels encourages innovation 
and instills a sense of ownership and pride in the products delivered.   
 
Our engineers and planners have a clear understanding of each other's roles in the early stages of project development when 
environmental and community considerations must be taken into account.  They have an established rapport which allows all aspects of 
projects to be reviewed to identify potential environmental and community issues and concerns, as well as governmental requirements 
for environmental impact documentation, site assessment and permits.  This review assures that potential pitfalls and "show-stopping" 
concerns can be identified and resolved early-on, with the client's support, through appropriate design and pro-active measures such as 
early consultation with agencies and the affected community.   
 
Schedules - WOC prides itself in delivering quality planning and engineering products in a timely and cost-efficient manner.  We have an 
excellent track record of maintaining schedules and meeting deadlines for projects.  It is noteworthy that this has been accomplished on 
even the largest and most complex projects which involved a multitude of disciplines and, in many cases, multi-firm teams of consultants.  
Our most notable recent example in this regard is the fast-tracked Waikiki Beach Walk Redevelopment project for which was successfully 
completed on an accelerated timeline.  This was done despite substantial public concern and intense governmental agency scrutiny. 
 
Much of our success in maintaining project schedules is attributable to the professional ability of our planners and engineers to anticipate 
and address issues before they can stall or delay projects.  In addition, we have established procedures to assure that project schedules 
are maintained.  At the beginning of the project a senior-level staff planner or engineer is assigned to serve as the project manager to 
control work, maintain project schedules, coordinate with sub-consultants and agencies.  The project manager prepares a detailed 
schedule and work program at the beginning of each project and constantly monitors the project to assure that each deadline is achieved.  
The schedule is revised and maintained throughout the duration of the project to support management efforts. 
 
Responsiveness to Client Concerns  
 
WOC prides itself on our ability to quickly respond to our clients' concerns regarding the progress of projects.  Our project managers 
strive to maintain open communication with our clients to assure that issues and concerns are promptly identified and appropriately 
addressed.  In many instances, their experience and knowledge allows our project managers to identify such issues and concerns early-
on and call them to the attention of the clients.  In seeking resolutions, they are often able to provide cost-effective alternatives that can 
keep projects within established budgets and on schedule. 
 
5. Other 
 
Size of Firm Compared to Size of Project 
 
WOC is adequately staffed and supported to provide the services required.  We also have long standing proven relationships with local, 
national and international engineering companies to provide us with their expertise and production capacity. 
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Awards & Recognition 
 
AMERICAN COUNCIL OF ENGINEERING COMPANIES (ACEC) 
American Council of Engineering Companies of Hawaii, Grand Conceptor Award 

• 2019: Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities Project 
• 2017:  H-1 PM Contraflow Project 
• 2014: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 

 
American Council of Engineering Companies of Hawaii, Engineering Excellence Award 

• 2022: Kapolei Interchange Complex, Phase 2 
 
American Council of Engineering Companies of Hawaii, Engineering Excellence Honor Award 

• 2020: Lahaina Bypass Phase 1B2 and Ke Kilohana, Ward Village 
• 2018: International Market Place, Waikiki, Oahu, HI 
• 2016: Warriors in Transition Complex and Barracks 
• 2015: University of Hawaii Warrior Recreation Center 
• 2013: Aulani Resort & Spa 
• 2011: Kona Community Development Plan 
• 2010: Global Hawk Aircraft Maintenance and Operations Complex at Andersen Air Force Base, Guam 
• 2009: P-431 Alpha and Bravo Wharf Improvements Project at Polaris Point, Guam 
• 2005: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
• 2001: P-154 Central Receiving/Container Operations Facility, Pearl Harbor, HI 

 
American Council of Engineering Companies (National), Honor Award 

• 2020: Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities Project 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 

 
American Council of Engineering Companies (National), National Recognition Award 

• 2015: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2005: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 

 
AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE) 
American Society of Civil Engineers, Hawaii Section, Best Overall Project 

• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
American Society of Civil Engineers, Hawaii Section, Best Large Project 

• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2009: Global Hawk Aircraft Maintenance and Operations Complex at Andersen Air Force Base, Guam 

 
American Society of Civil Engineers, Hawaii Section, Best Transportation Project 

• 2016: H-1 PM Contraflow Project 
 

American Society of Civil Engineers, Hawaii Section, Best Green Project 
• 2014: University of Hawaii Warrior Recreation Center 

 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement Award 

• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 1994: University of Hawaii at Manoa Special Events Arena, Oahu, HI 

 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement – Honorable Mention Award 

• 2009: P-431 Alpha and Bravo Wharf Improvements Project at Polaris Point, Guam 
 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement Award of Merit 

• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
American Society of Civil Engineers, Region 8, Project of the Year, More than $10 Million 

• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
AMERICAN PUBLIC WORKS ASSOCIATION (APWA) 
 
American Public Works Association, Hawaii Chapter, Project of the Year Transportation More than $75 Million 

• 2017: H-1 PM Contraflow Project 
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American Public Works Association, Hawaii Chapter, Project of the Year, Environment More than $10 Million 

• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
• 2003: Hart Street Wastewater Pump Station and Force Main Replacement 

 
American Public Works Association, Hawaii Chapter, Project of the Year, Structures More than $10 Million 

• 2006: P-193 Waterfront Improvements at K10-K11, FISC, Pearl Harbor, HI 
• 2004:  Halawa Corporation yard, Honolulu, Oahu, HI 

 
American Public Works Association, Hawaii Chapter, Project of the Year, Historical Restoration/Preservation, More than $10 Million 

• 2005: Hawaii Belt Road Kupapaulua Bridge Widening 
 

American Public Works Association, Hawaii Chapter, Project of the Year, Historical Restoration/Preservation, Less than $2 Million 
• 2004: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 

 
American Public Works Association, Hawaii Chapter, Structures, Less than $2 Million 

• 2007: Anuenue Radio Facilities and Towers Statewide, Kahua Ranch Site 
 
American Public Works Association, National, National Project of the Year, Environment More than $10 Million 

• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
AMERICAN PLANNING ASSOCIATION (APA) 
American Planning Association, Hawaii Chapter, Public Education and Outreach Award 

• 2014: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
American Planning Association, Hawaii Chapter, Outstanding Planning Award 

• 2009: Kona Community Development Plan 
• 2005: Aiea-Pearl City Livable Communities Plan 

 
OTHER 
Hawaii Historic Foundation, Preservation Award 

• 2014: IBM Building Rehabilitation 
 
Federal Highways Administration Transportation Planning Excellence Awards, Honorable Mention 

• 2005: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
 
U.S. Department of Transportation, Design for Transportation, Merit Award 

• 2000: H-3 Windward Viaduct, Oahu 
 
Excellence in Highway Design Biennial Awards, Merit Award 

• 2004: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
 
Design Award HQPACAF, Air Force 

• 2005: C-17 Flight Simulator, Hickam Air Force Base, Hawai‘i (sub-consultant to RMAIA) 
 
Chief of Engineers Design and Environmental Award, Corps of Engineers 

• 2004: C-17 Flight Simulator, Hickam Air Force Base, Hawai‘i (sub-consultant to RMAIA) 
 
Honolulu district Corps of Engineers, Award of Excellence 

• 2005: C-17 Squadron Operations Facility, Hickam Air Force Base, Hawai‘i (sub-consultant to RMAIA) 
 
American Road & Transportation Builders Association and Transportation Development Foundation, Global Award Competition for 
Environmental Excellence 

• 2000: H-3 Windward Viaduct, Oahu 
 

Marvin M. Black Excellence in Partnering Award, Associated General Contractors of America 
• 2007: P-431 Alpha and Bravo Wharf Improvements 

 
Design-Build Institute of America, National Design Build Award for Best Public Section Design-Build Project 

• 1996: University of Hawaii at Manoa Special Events Area, Oahu, HI 
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PE Registration List



PROFESSIONAL REGISTRATION LIST 

PROFESSIONAL ENGINEERING LICENSE (PE) 
   ORIGINAL EXPIRE 
 NAME PE LIC # LIC DATE DATE      
1.  Barry Toyota 5502 09/15/83 04/30/26 
2.  Richard Harada** 6624 10/02/89 04/30/26 
3.  Pete Pascua 7263 09/06/91 04/30/26 
4.  Michael Fujita*** 8303 10/11/94 04/30/26 
5.  Todd Yonamine** 9212 06/27/97 04/30/26 
6.  Brian Lock** 9867 09/27/99 04/30/26 
7.  Cathy Leong 10334 07/30/01 04/30/26 
8.  Glenn Kuwaye** HI – 11817 

CA-65310 
10/26/05 
06/27/03 

04/30/26 
09/30/25 

9.  Brett Kuamoo** 14289 01/12/11 04/30/26 
10.  Mason Suga** 15138 08/27/12 04/30/26 
11.  Kevin Higashi** 16025 06/10/14 04/30/26 
12.  Brennan Nacario** 17830 12/13/17 04/30/26 
13.  Tanner Cho*** 14039 07/01/10 04/30/26 
14.  Cara Itai** 19296 02/25/21 04/30/26 
15.  Jennylyn Tapat Morrill 19655 12/08/21 04/30/26 
16.  Michelle Agustin Lindsey** 19920 08/18/22 04/30/26 
17.  Josh Inaba 20695 1/02/24 04/30/26 
18.  Reyn Sugitaya 20684 12/12/23 04/30/26 
19.  Chase Kanekuni 20724 1/17/24 04/30/26 

 
*Certified Water Pollution Plan Preparer, City & County of Honolulu, Exp 12/31/2024 
*Certified Erosion & Sediment Control Plan Preparer, City & County of Honolulu, Exp 12/31/2024 
*Erosion & Sediment Control Plan Coordinator, City & County of Honolulu, Exp 12/31/2024 
 
LEED ACCREDITED PROFESSIONAL (LEED AP) 
 NAME DATE  
1.  Glenn Kuwaye 2009  
2.  Mason Suga 2009  
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Delivering innovative engineering and planning solutions to fulfill our client’s vision  

and enhance our community. 
Service    Quality    Ethics    Ohana 

 
Serving Hawaii and the Pacific Area since 1947.  WILSON OKAMOTO CORPORATION (WOC) was 
established in Honolulu, Hawai‘i and is a minority-owned small business offering planning, civil 
engineering, and traffic and transportation engineering consulting services to Federal, State and County 
government agencies and private sector clients. 
 
Our Team.  WOC’s team consists of approximately 60 full-time and part-time staff, including nearly 20 
Project Managers who are experienced and capable of managing a variety of projects. WOC’s in-house 
combination of engineers and planners offers multi-disciplinary capabilities within a strong team 
approach that has proven successful in a range of small and large projects.   
 
Whether you are our client, sub-consultant or colleague, WOC aims to: 

• Be highly responsive 
• Commit to delivering the highest quality level of professional services. We want to meet and 

exceed expectations 
• Provide the highest value in the most cost-effective manner 

 
Professional Experience.  Given the nature of our firm’s multi-disciplinary composition, our collective 
capabilities span all phases of development from conceptual planning and feasibility/due diligence to 
design, permitting and construction, ensuring continuity and accountability from concept to completion 
of construction. WOC has managed an assortment of project types, differing in size, scope, complexity 
and cost.   
 
Our ability to successfully manage complex projects was recently recognized when our Kaneohe-Kailua 
Wastewater Conveyance and Treatment Facilities project received the Grand Conceptor Award from the 
American Council of Engineering Consultants of Hawaii (ACECH), the top engineering project in 2019.  
WOC also received the Grand Conceptor Award in 2014 and 2017 for the Lahaina Bypass Phase 1A and H-
1 PM Contraflow projects, respectively. 
 
Civil Consulting Group:    The Civil Consulting Group has extensive experience in the planning and design 
of various types of projects including residential low- and high-rise condominiums; mixed-use 
developments; commercial and office buildings; recreational facilities and parks; industrial properties; 
agricultural subdivisions; golf courses; resorts/hotels; highways and roads; waterfront facilities; 
educational facilities; and, medical facilities.  
 
As part of the project design plans and specifications, WOC engineers provide conceptual, preliminary and 
final design, value engineering, permits, bidding assistance and construction administration. 
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Capabilities include the following: 
 Feasibility Studies 
 Due Diligence Studies 
 Preliminary Engineering Reports 
 Site Planning and Development 
 Construction Plans, Specifications, and Cost Estimates 
 Construction Administration Services 
 Infrastructure Master Plans and design 
 Permitting, including National Pollutant Discharge Elimination System (General and Individual), 

Underground Injection Control, U.S. Corps of Engineers, Water Quality Certifications, etc. 
 
Planning Consulting Group:  The Planning Consulting Group includes personnel with extensive experience 
in environmental analysis and impact documentation, master planning, land use planning, land use 
entitlements, permitting and geographic information systems.  Because of our firm’s multi-disciplinary 
structure and the close integration of our project teams, our planners routinely work with the other 
disciplines in producing comprehensive planning documents such as infrastructure master plans and 
organization-wide needs assessments and programming. 
 
WOC has prepared environmental documents and navigated through an array of regulatory processes 
while representing private clients as well as county, state and federal agencies.  Our expertise includes, 
but is not limited to the following: 
 
 Hawaii Revised Statutes, Chapter 343 

Environmental Compliance, including 
Declaration of Exemption, Environmental 
Assessment, and Environmental Impact 
Statement Preparation 

 Special Management Area (SMA) Permit 
 Shoreline Setback Variance 
 Special District Permit 
 State Land Use Boundary Amendment 
 Stream Channel Alteration Permit (SCAP) 
 Conservation District Use Permit (CDUP) 

 National Environmental Policy Act (NEPA) 
 Section 106, National Historic Preservation 

Act (NHPA) 
 Section 7, Endangered Species Act (ESA) 
 Coastal Zone Management (CZM) Consistency 

Review 
 Section 404, Clean Water Act 
 Section 401, Water Quality Certification 

 

 
In order to streamline project management and ensure that projects are delivered on time and on budget, 
our planning group is typically engaged at the early stages of a project to identify permitting requirements, 
effectively evaluate potential options and assure that required permits are approvals are identified and 
accounted for. Our Planning Group has worked closely with local, state and federal regulatory agencies 
and has extensive understanding of the regulatory documents driving the permit requirements. 
 
WOC understands that public outreach and community engagement are the basis of holistic and effective 
planning.  Towards that end, our planners have developed customized outreach and engagement 
programs, and have coordinated, led, and conducted public meetings and events across numerous 
platforms and formats. 
 
Traffic and Transportation Engineering Consulting Group:  The Traffic and Transportation Consulting 
Group includes personnel with extensive experience in highway design, intersection and traffic signal 
design, traffic impact assessment, transportation master planning, multi-modal analyses, and complete 
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streets analysis and design.  The Traffic Group are also well established experts in public rights-or-way 
ADA compliance on National, Statewide, and County levels, and for the past 20 years, accomplished the 
implementation of the necessary ADA requirements in the State of Hawaii for the benefit of individuals 
with mobility impairments.  Our traffic and transportation engineers are well versed in the latest local and 
national policies and regulations, national trends, analytical models and innovative solutions.  Several 
individuals of the Traffic and Transportation Group are national and international leaders of the Institute 
of Transportation Engineers (ITE) at the forefront in the development and application of cutting-edge 
traffic analysis methods and solutions. The multi-disciplinary experience of our traffic and transportation 
engineers, along with other disciplines, offers a holistic problem-solving approach to complex 
environmental, community and technical engineering issues.   
 
Capabilities include the following: 
 
 Traffic Operational Analysis 
 Traffic Demand Modeling and Simulation 
 Roadway Master Planning 
 Traffic Signal System Design and Timing 

Optimization 
 Traffic Calming Design 
 Travel Time Analyses and demand 

forecasting 
 Roadway and intersection Design 

 Parking and Loading Analyses 
 Transportation Management Planning 
 Corridor and Network Analyses 
 Construction Traffic Management Planning 
 Multi-modal Transportation Analysis 
 Pedestrian Studies/ADA Compliance 
 Transit Operations and Route Structure 

Studies 
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PROJECT EXPERIENCE 
 
Kona Community Development Plan, Hawaii (2008); County of Hawaii Planning Department 
North and South Kona Districts, Hawai‘i, HI 
• WOC provided planning services  
• The Kona CDP centered on a community 

visioning process enhanced by visual 
simulation technology to develop a 
performance based plan.   

• The CDP gave detail to the elements 
addressed by the General Plan, such as 
economy, energy, environmental quality, 
flooding and natural hazards, historic sites, 
natural beauty, natural resources and 
shoreline, housing, public facilities, public 
utilities, recreation, transportation, and land 
use. 

• There were many opportunities for the public to participate in the formulation of the CDP. 
• Awards received: 2009 Outstanding Planning Award from the Hawai‘i Chapter of the American 

Planning Association and the 2011 Engineering Excellence Honor Award from the American 
Council of Engineering Companies of Hawai‘i. 

 
Ellison Onizuka Kona International Airport Master Plan Environmental Assessment (2013) 
Kona, Hawaii, HI 
• WOC provided planning services for the preparation and processing of state and federal 

environmental assessments (EA) 
• EA complied with requirements of Chapter 343, Hawaii Revised Statutes (Hawaii EIS Law), as 

well as the National Environmental Policy Act (NEPA) and Federal Aviation Administration (FAA) 
Orders 5050.B and 1050.1D, respectively. 

• In October 2010, the DOT-A completed the Kona International Airport at Keahole Airport Master 
Plan, which provides a long-range vision of developments on airport property.  The State EA 
covers proposed improvements anticipated to be implemented within the next five to ten years, 
while the federal EA covered those anticipated to be implemented within three to five years.  

• In conjunction with the federal EA, consultation was coordinated for Section 7 of the 
Endangered Species Act and Section 106 of the National Historic Preservation Act.   

• Public meetings were held to present the proposed improvements and to solicit input, including 
for the aforementioned Section 106 process.   

• A website was developed and maintained to apprise the public and promote involvement in the 
EA processes.   

 
Pacific Regional Aircraft Rescue and Fire Fighting Training Center at Ellison Onizuka Kona 
International Airport at Keahole (2018) 
Kona, Hawaii, HI 
• WOC prepared and processed an Environmental Assessment (EA) pursuant to the requirements 

set forth by Section 102 (2) (c) of the National Environmental Policy Act of 1969 (NEPA) and 
Section 509 (b) (5) of the Airport and Airway Improvement Act of 1982, as amended.  The 
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Federal Aviation Administration (FAA) was the lead federal agency to ensure compliance with 
NEPA for airport development actions.  The EA was also prepared in accordance with FAA Order 
1050.1F, Environmental Impacts: Policies and Procedures, and FAA Order 5050.4B, National 
Environmental Policy Act Implementing Instructions for Airport Actions for the preparation of 
Environmental Assessments.   

• The Department of Transportation, Airports Division (HDOT-A) proposed a new PRATC on 
approximately 25 acres at KOA.  The proposed PRATC will serve the State of Hawai‘i as a 
Regional Training Center for Hawaii aircraft rescue and firefighting personnel.  

North Kona Sewage Pump Station Environmental Assessment (Active) 
Hilo, HI 
• The County of Hawaii Department of Environmental Management (DEM) is proposing to 

construct a wastewater pump station on the mauka (east) side of Queen Kaahumanu Highway, 
approximately 600 feet north of the Honokohau Street intersection. 

• WOC is preparing and processing an environmental assessment pursuant to Chapter 343, 
Hawai‘i Revised Statutes and Title 11, Chapter 200, Hawai‘i Administrative Rules, Department of 
Health (DOH), State of Hawai‘i. 

• The EA will include analysis of surrounding uses and zoning for the project site and to identify 
any entitlements and/or discretionary permits that may be required to pursue its development.  
Also, the study will identify and assess any environmental or cultural resources that may need to 
be considered in conjunction with such decisions and approvals. 

• Project may also use funds provided by the State of Hawai‘i Department of Health (DOH) Clean 
Water State Revolving Fund (SRF) loan program, which requires compliance with the 
Endangered Species Act and the National Historic Preservation Act and analysis of the various 
cross cutter requirements.  To meet the requirements the Clean Water SRF, the environmental 
assessment will include discussion of 18 federal cross cutting environmental acts and executive 
orders. 

• The Draft EA was published in April 2021. 

Hilo Wastewater Treatment Plant Headworks, Primary Clarifiers and Septage Receiving Station 
Upgrades (Active) 
Hilo, HI 
• COH-DEM is proposing to undertake replacement and related improvements to critical facilities 

and then subsequent improvements to the treatment processes at the WWTP. These 
replacement facilities and subsequent improvements projects will be implemented in phases.  

• The WWTP is located on lands classified as Agricultural by the State Land Use Commission (LUC) 
and zoned Agriculture by the County. 

• The County of Hawai'i Department of Environmental Management (DEM) intends the project to 
be funded by federal funds through the State of Hawai'i Department of Health (DOH) Clean 
Water State Revolving Fund (CWSRF) Program (SRF C150062-510), which will require the project 
to meet all National Environmental Policy Act (NEPA) and Hawai'i CWSRF program requirements. 

• WOC is a subconsultant providing planning services for conducting research, including verifying 
existing conditions, reviewing available documents, and consulting with agencies, to determine 
required permits and approvals. 
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South Hilo Sanitary Landfill Closure Environmental Assessment (2018) 
Hilo, Hawaii, HI 
• WOC provided planning and traffic engineering services for the preparation and processing of an 

Environmental Assessment for the permanent closure of the South Hilo Sanitary Landfill (SHSL) 
• The proposed project involves placing a final cover system on the top and side slopes of the 

landfill, installing a new passive landfill gas venting system, and constructing a new storm water 
detention and infiltration basin and other storm water management structures. 

• WOC prepared and process and Environmental Assessment pursuant to Chapter 343, Hawaii 
Revised Statutes (HRS) and Title 11, Chapter 200, Hawaii Administrative Rules (HAR). 

• WOC also prepared a traffic assessment report in support of the EA. 
• The EA also complied with CWSRF program requirements and cross-cutting federal authorities, 

including Section 106 of the National Historic Preservation Act, Section 7 of the Endangered 
Species Act, and Environmental Justice Executive Order 12898, set forth in the CWSRF 
regulations at 40 CFR § 35.3145.  

• WOC coordinated and conducted two public meetings to solicit comments on the Draft 
Environmental Assessment (EA), 

• The County also met with community groups at smaller meetings to go over the project, discuss 
the Draft EA and answer questions. 

Keei Village Management Plan (2010), Kamehameha Schools 
Keei, Hawaii, HI 
• WOC provided planning and civil engineering services. 
• The Keei Village Management Plan focused on refining management practices, improving 

infrastructure, protecting natural and cultural resources, and working with the community to 
develop a long-term plan. 

Keei Village Management Plan – Water and Wastewater Improvements (2013), Kamehameha 
Schools 
Keei, Hawaii, HI 
WOC provided planning services for the preparation and procurement of a Special Management Area 
Minor Permit and Conservation District Use Permit (separate applications were processed for 
waterline and wastewater improvements).  As part of the Keei Village Management Plan, 
infrastructure improvements were proposed, including waterline improvements to the Village and 
wastewater improvements at individual parcels.   

• Waterline improvements included replacing 8, 1-inch “drisco” pipes with one, 8-inch 
partially buried waterline.  

• Wastewater improvements included replacing three residential cesspools with aerobic 
septic systems. 

Kealakehe Wastewater Treatment Plant Master Plan Environmental Impact Statement (2022) 
Kona, Hawai‘i, HI 
• WOC is providing planning services for the preparation of an Environmental Impact Statement 

for master planned improvements at the Kealakehe Wastewater Treatment Plant (WWTP). 
• The County of Hawai‘i Department of Environmental Management (DEM) is proposing 

improvements to the Kealakehe Wastewater WWTP that will upgrade treatment to produce R-1 
water suitable for reuse in accordance with the State of Hawai‘i, Department of Health (DOH) 
Reuse Guidelines.   
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• WOC is also assisting the client with community outreach efforts. 
• Implementation of recommended improvements will involve the use of state and county lands 

and/or funds and, therefore, is subject to the requirements of Chapter 343, Hawaii Revised 
Statutes (HRS) and Title 11, Chapter 200, Hawaii Administrative Rules (HAR), Hawaii Department 
of Health (DOH).   

• Moreover, since this project will receive a loan of federal funds through the DOH’s Clean Water 
State Revolving Fund (CWSRF) Program, it must meet all National Environmental Policy Act 
(NEPA) and Hawai'i CWSRF program requirements.  Therefore, the EIS will additionally address 
the federal “cross-cutting” authorities such as Section 106 of the National Historic Preservation 
Act (NHPA) and Section 7 of the federal Endangered Species Act (ESA).  

 
Lahaina Bypass Road (Honoapiilani Highway Realignment, Phase IA, Keawe Street Extension to 
Lahainaluna Road) (2013) 
Lahaina, Maui, HI 
• WOC provided planning, civil, structural, and 

traffic engineering services  
• Design/Build 
• Project included a new ¾-mile, two-lane 

highway, 360-foot long single-span concrete 
bridge at Kahoma Stream, single-span grade-
separated structure at Lahainaluna Rd., exit 
ramp at the south end of the bypass to 
Lahainaluna Rd. and northbound on-ramp from 
Lahainaluna Rd. to the new highway. Project also 
included a 1/3-mile, two-lane extension of 
Keawe St. 

• WOC successfully resolved unforeseen circumstances through effective coordination with 
federal, state and county agencies, community organizations, and other stakeholders.  

• Services included project management and coordination with DOT, FHWA, County, and other 
agencies, developing and evaluating realignment alternatives, preparing and processing a State 
Environmental Assessment under Chapter 343, Hawaii Revised Statutes, Categorical Exclusion 
under the National Environmental Policy Act, conducting public informational meetings and 
presentations to boards and commissions, and conducting extensive community outreach and 
consultation with Native Hawaiian organizations (NHO) under Section 106 of the National 
Historic Preservation Act. Additional regulatory requirements included compliance with the 
National Environmental Policy Act, Hawaii Revised Statutes Chapter 343, Section 7 of the 
Endangered Species Act, Section 402 of the Clean Water Act (CWA), Coastal Zone Management 
Federal Consistency Certification, and Noise Variance ordinance. 

• Awards received: 
­ 2013 Best Large Project and 2013 Best Overall Project from the American Society of Civil 

Engineers (ASCE), Hawai‘i Section.   
­ 2013 Project of the Year (>$10M) from ASCE Region 8 
­ 2014 Engineering Excellence Grand Conceptor Award from the American Council of 

Engineering Companies of Hawaii (ACECH) 

Kahoma Stream 
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­ 2014 Public Education and Outreach Award from the American Planning Association 
Hawaii Chapter 

­ 2015 National Recognition Award from American Council of Engineering Companies 
(National). 

 
Kuhio Highway Short-Term Improvements, Kuamoo Road to Temporary Bypass Road. Kauai (2024); 
State of Hawaii Department of Transportation 
• WOC providing planning, traffic and civil engineering services.  
• The proposed project includes widening a section along Kuhio Highway on the southbound side 

from three to four lanes between Kuamoo Road and the Temporary Bypass Road, including 
improvements to intersections along the project corridor. 

• Consulted with US Fish & Wildlife Service for the relocation of overhead utility lines to 
underground as mitigation efforts. 

• WOC prepared and processed an Environmental Assessment and addressed Federal cross cutter 
requirements (Section 106, Section 7, Section 4(f), etc.), Special Management Area Use Permit, 
NPDES permit, Section 401 and 404 permits. 

• Conducted public informational meetings and presentations to the Kauai/Niihau Islands burial 
council and Kauai Historic Preservation Review Commission.   

• Conducted extensive Section 106 consultation process, which resulted in a Memorandum of 
Agreement (MOA).  WOC assisted HDOT with implementation of the mitigation measures listed 
in the MOA. 

 
OTHER RELEVANT PROJECTS 
 
Planning (EA/EIS, Regional Plans, Permitting) 
• Hilo WWTP Retrofit/Upgrades Environmental Assessment, Hilo, HI  
• Kona Village Resort – Entitlements, Kona, HI 
• North Kona Pump Sewage Pump Station Environmental Assessment, HI  
• Draft Environmental Impact Statement for Kealakehe Wastewater Treatment Plan 

Improvements, Kona, Hawaii, HI 
• Waiohinu Transfer Station Repairs and Enhancements Environmental Assessment, Naalehu, HI  
• Pahala Large Capacity Cesspool Replacement Environmental Assessment, Pahala, HI  
• Hilo Metal Salvage Facility Remediation & Closure Environmental Assessment, Hilo, HI 
• S. Hilo Sanitary Landfill Closure Environmental Assessment, Hilo, HI 
• Hilo Metal Salvage Facility Remediation and Closure Environmental Assessment, Hilo, HI 
• Keaau-Pahoa Shoulder Lane Conversion Phases 1 & 2 Environmental Assessment, Keaau, HI 
• Pacific Regional ARFF Training Center at Ellison Onizuka Kona International Airport 

Environmental Assessment, Kona, HI 
• Ellison Onizuka Kona International Airport Master Plan Environmental Assessment, Kona, HI 
• Keei Village Management Plan, Keei, HI; Kamehameha Schools 
• Kona Lagoon Hotel Demolition, Keauhou, HI; Kamehameha Schools 
• Kaimuki High School Girl’s Athletic Locker Room Environmental Assessment, Honolulu, HI 
• A&B Environmental Impact Statement: Proposed Lease (Water Lease) for the Nāhiku, Ke‘anae, 

Honomanū, and Huelo License Areas, East and Central Maui, HI 
• Wahiawa Civic Center Environmental Impact Statement & Design, HI 
• New Aloha Stadium Entertainment District Environmental Impact Statement, Honolulu, HI 
• Environmental Assessment & Permitting for Kūlanihāko‘i Bridge Replacement, Kīhei, Maui, HI 
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• Permitting for Finance Factors at Kahului Center, Kahului, Maui 
• Environmental Assessment for Lanai Community Health Center, Lanai City, Lanai, HI 
• Environmental Assessment for University of Hawaii John A. Burns School of Medicine, Kakaako, 

Oʻahu, HI 
• Environmental Assessment for University of Hawaii Cancer Research Center, Kakaako, Oʻahu, HI 
• Environmental Assessment for Hawaii Pacific University at Aloha Tower Market Place, Downtown 

Honolulu, Oʻahu, HI 
• Kona Community Development Plan, Kona, HI 
• Primary Urban Center Development Plan Update, Honolulu, Oʻahu, HI 
• Waikiki Livable Community Plan, Oʻahu, HI 
• East Kauai Community Development Plan, Kauai, HI 
 
Infrastructure – Water & Wastewater 
• Hart Street – Waiakamilo Sewer Replacement, Honolulu, HI  
• 42-Inch Force Main Feasibility Study, O‘ahu; Honolulu Board of Water Supply 
• Kane‘ohe-Kailua Wastewater Conveyance and Treatment Facilities Project, Windward O‘ahu, HI 
• Lualualei Pump Station Force Main, Waianae, HI 
• Off Site 24-Inch Sewerline on Auahi Street- Ward Village, Kaka‘ako, HI 
• Auahi 12- and 18-inch Sewerline, Kaka‘ako, HI 
• Waimano Ridge Site Water System Improvements, Assessment and Design, Pearl City, HI 
• Maui Community Plan Update Infrastructure Assessment, County of Maui 
• Ka‘anapali 2020 Infrastructure Master Plan, Kaanapali, HI 
• Kihei, Wailea and Makena Culvert Inventory, Maui, HI 
• Waianae 242 Reservoir Site Selection Study and Preliminary Engineering Report, Waianae, HI 
• Wildfire Dip Tank Sites, Various Sites, O‘ahu, HI 
• Hart Street Pump Station and Force Main, Honolulu, HI 
• West Mamala Bay Facilities Plan & Environmental Impact Statement, Honolulu, HI 
• Kailua-Kane‘ohe-Kahalu‘u Wastewater Facilities Plan & Environmental Impact Statement, 

Windward O‘ahu, HI 
 
Government Facilities/Site Improvements 
• Keahuolu Judiciary, Kona, HI 
• Daniel K. Inouye College of Pharmacy and University of Hawaii Hilo, Hilo, HI 
• Wahiawa Civic Center Master Plan  
• New Aloha Stadium Entertainment District, Honolulu, O‘ahu, HI  
• University of Hawai‘i Atherton Mixed-Use Student Housing 
• University of Hawai‘i Multi-Family Mixed-Use Rental Project, Honolulu  
• University of Hawai‘i Leeward Community College Value Added Development Center  
• Iao Valley State Monument Emergency Repairs, Maui, State of Hawaii Department of Land & 

Natural Resources 
• Kapolei Public Library, Kapolei, O‘ahu, HI 
• Kapolei Corporation Yard, Phase 4, Kapolei, HI  
• Manana Corporation Yard, Pearl City, HI 
• Kapolei Corporation Yard, Phases 1 – 3, Kapolei, HI 
• Joint Traffic Management Center, Honolulu, HI 
• Moanalua High School Performing Arts Center, Moanalua, HI 
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• University of Hawaii at Manoa Campus Center Expansion and Warrior Recreation Center, 
Honolulu, HI 

• Warriors in Transition Barracks and Complex, Wahiawa, HI 
• Hawaii Convention Center, Honolulu, HI 
• King Kekaulike High School Performing Arts Center, Pukalani, HI 
• Puunene Army National Guard Armory Facility, Puunene, HI 
• Lahainaluna High School Shower and Locker Room Building, Lahaina, HI 
• Molokai Baseyard, Kaunakakai, HI 
• Hilo Judiciary, Hilo, HI 
• Kaunakakai Harbor Ferry Improvements, Moloka‘i; State of Hawai‘i Department of Land & Natural 

Resources 
• Ala Moana Park Irrigation Improvements, Honolulu, O‘ahu, HI 
• Kalama Park Improvements, Kihei, Maui, HI 
• Lahainaluna High School Softball Field Improvements, Maui, HI 
• University of Hawai‘i at Mānoa Wahine Softball Stadium Improvements, Honolulu, O‘ahu, HI 
 
Residential /Resort Site Development 
• Ward Village Infrastructure Master Plan, Kakaako, HI 
• Ward Village – Waiea, Anaha, Aeo, Ke Kilohana, Aalii, Koula 
• Ward Village – Ulana, Victoria Place, and others  
• Alii Subdivision, Kona  
• Waikoloa Affordable Housing  
• Sheraton Keauhou Resort, Keauhou, HI 
• Kaloko Makai, Kona, HI 
• Kulalani at Mauna Lani, N. Kona, HI 
• Fairways at Mauna Lani, N. Kona, HI 
• Azure Ala Moana, Honolulu, HI 
• Sky Ala Moana, Honolulu, HI  
• The Park at Ke‘eaumoku, Honolulu, HI  
• Moana Pacific, Honolulu, HI 
• Pacifica, Honolulu, HI 
• 909 Ward, Honolulu, HI 
• Ililani, Honolulu, HI 
• Makaha Golf Course, Makaha, O‘ahu, HI 
 
Roadway/Streets/Highways/Bridges 
• Keaau-Pahoa Shoulder Lane Conversion Phases 1 & 2 Environmental Assessment, Puna, HI 
• Design-Build Honolulu Rail Guideway and Transit Stations, Phase 3 Airport Section, O‘ahu; 

Honolulu Authority for Rapid Transportation 
• Design-Bid-Build Honolulu Rail Guideway, Phase 3 Airport Section, O‘ahu; Honolulu Authority for 

Rapid Transportation 
• Design-Bid-Build Honolulu Rail Guideway, Phase 4 City Center Section, O‘ahu; Honolulu Authority 

for Rapid Transportation 
• Design-Build Lahaina Bypass Phase 1A, Keawe Street to Lahainaluna Road, Maui; State of Hawai‘i 

Department of Transportation 
• Design-Build Lahaina Bypass Phase 1B-2, Maui; Central Federal Lands 
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• Design-Build H-1 PM Contraflow Lane Project, O‘ahu; State of Hawai‘i Department of 
Transportation 

• Waimea Bay Slope Repair, North Shore, HI  
• Kahekili Highway Slope Repair, Maui 
• Kawaihau-Hauaala-Mailihuna Complete Streets Project, East Kauai  
• Hāna Highway Improvements, Huelo to Hāna, Maui; County of Maui Department of Public Works 
• Waimea Canyon Road Phase 1, Kaua‘i 
• Waimea Canyon Road Phase 2, Kauai  
• Rehabilitation of ‘ḹao Bridge along Waiehu Road, Maui, State of Hawai‘i Department of 

Transportation 
• Kūhiō Highway Short-Term Improvements, Kuamo‘o Road to Temporary Bypass Road, Kaua‘i; 

State of Hawai‘i Department of Transportation 
• Kapolei Interchange, Phase 2, Honolulu, HI 
• H-1 Guardrail and Shoulder Improvements, Middle Street to Punchbowl Street Off-ramp, 

Honolulu, Oahu, HI 
• Keoneula Boulevard Improvements, Kapolei, HI 
• Auahi Street Improvements, Kaka‘ako, HI  
• North King Street Improvements, Phases 1 – 3, Honolulu, O‘ahu, HI 
• Kaholopoo Stream Bridge Replacement, Hana, HI 
• Papaahawahawa Bridge Replacement, Hana, Maui, HI 
• Keaau-Pahoa Shoulder Lane Conversions Phases 1 & 2, Keaau, HI 
• Preservation Plan for County of Maui Bridges Within the Hana Highway Historic District, Maui 
 
ADA PROJECTS 
• ADA Implementation Plan, City & County of Honolulu  
• Self-Evaluation and Transition Plan for Streets and Sidewalks, City & County of Honolulu 
• Self-Evaluation and Transition Plan for Streets and Sidewalks, County of Hawaii 
• Self-Evaluation and Transition Plan for Streets and Sidewalks, County of Maui 
• Statewide HDOT ADA Compliance Program 
• Pedestrian Facilities and ADA Compliance 
• ADA Improvements at DOE Playgrounds, Various Locations; State of Hawaii Department of 

Education 
 
Communication Towers (provided civil engineering and/or planning services) 
 
Department of Accounting & General Services 

• Anuenue - Kahua Ranch  
• Anuenue - Puu Nana 
• Anuenue - Koko Head 
• Kaupulehu 
• Waiakea 
• Kamehame Ridge 
• Puu Kilea  
• Roundtop 
• Haleakala Tower Replacement 
• Haleakala Generator Building 
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City & County of Honolulu, Department of Information Technology 
• Kahuku Police Station 
• Aliamanu Reservior 
• Aikahi WWTP 
• Wahiawa Police Station 
• Puu Manawahua  
• Waianae Police Station 
• Waimanalo Ridge 

 
County of Maui 

• Kamalapau 
• Kahakuloa 
• Waiakeakua 
• Lahainaluna Water Reservoir 
• Mahinahina Water Reservior 
• Makila  

 
Hawaiian Electric Company 

• Kalaheo Repater Replacement 
• Koolau Substation 
• Malae Comunication Site 
• Puu Manawahua 
• Waahila Ridge 

 
Transportation Studies/Impact Studies 
• Alii Drive Improvements Traffic Assessment Report, Kailua-Kona, Hawai‘i, HI 
• Hilo Judiciary Traffic Impact Report, Hilo, Hawai‘i, HI 
• Kaloko Industrial Park Traffic Volume Study & Traffic Impact Report, Kona, Hawai‘i, HI 
• Traffic Signal Warrant Study Keaau-Pahoa Road, Pohaku Drive and Shower Drive Intersection, 

Keaau, HI 
• Kawaihae Road at Kohala Mountain Road Traffic Signal Warrant Study, Waimea, Hawai‘i, HI 
• Kawaihae Road Waiaka Bridge Replacement and Realignment of Approaches, Waimea, Hawai‘i, 

HI 
• Kona Commons Traffic Impact Report, Kona, Hawai‘i, HI 
• Traffic Impact Report for Kona International Airport, Kona, HI 
• West Hawaii Business Park Traffic Impact Report, Kona, Hawai‘, HI 
• Mauna Lani Site M Traffic Impact Report, Kohala, HI 
• South Hilo Sanitary Landfill Traffic Assessment, Hilo, Hawai‘i, HI 
• Pedestrian Assessment for Mauna Kea Beach Drive and Kaunaoa Drive, Kona, Hawai‘i, HI 
• Keaau Longs Drugs Retail Center Traffic Impact Report, Keaau, HI 
• Straub Medical Center Redevelopment Traffic Impact Study, Honolulu, Oʻahu, HI 
• Kapolei Comprehensive Transportation Analysis Report, Kapolei, Oʻahu, HI 
• University of Hawaii West Oʻahu Campus Traffic Impact Study, Kapolei, Oʻahu, HI 
• Halekauwila Place Traffic Study, Oʻahu; Stanford Carr Development 
• Keauhou Place Traffic Impact Assessment, Report, Kakaako, Oʻahu, HI, Stanford Carr Development 
• Ocean Point Transportation Master Plan and Traffic Impact Assessment, Oʻahu; Haseko 
• Koa Ridge Transportation Master Plan and Traffic Impact Assessment, Oʻahu; Castle & Cooke 
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• Traffic Assessment for Kaiulani Avenue and Kaiolu Street Two Way Conversion, Oʻahu; City & 
County of Honolulu 

• Kakaako Makai Transportation Study, Kakaako, Oʻahu, HI 
• Traffic Signal Warrant Study for Pohukaina and Keawe Streets, Oʻahu; Stanford Carr Development 
• Traffic Signal Warrant Study for Halekauwila Street and Keawe Street, Oʻahu; Stanford Carr 

Development 
• South Street Two-Way Conversion Traffic Assessment, Oʻahu; Stanford Carr Development 
 
Traffic Signal Design 
• Fort Weaver Road/Kaimalie Traffic Signal 
• Keoneula Boulevard/Kapolei Parkway Traffic Signal 
• Kuhio Avenue/Walina Street Traffic Signal 
• Saratoga Road/Kalia Road Traffic Signal 
• Kapiolani Boulevard/Ward Avenue Traffic Signal 
• W. Wakea/S. Kamehameha Traffic Signal 
• South Street Two-Way Conversion Traffic Signal System 
• Ka Uka Boulevard/Moaniani Street 
 
Other 
• CityExpress! Bus Transit Project 
• Traffic Congestion Mitigation, Islands of Oahu and Kauai 
• Oahu Pedestrian Safety Study 
• Manana Transportation Study 
• Waipahu Town Plan Transportation Study 
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AWARDS & RECOGNITION 
 
WILSON OKAMOTO CORPORATION has received numerous awards and commendations from 
professional organizations and clients.  Our most recent awards have included the following: 
 

 
 
American Council of Engineering Companies of Hawaii, Grand Conceptor Award 
• 2019: Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities Project 
• 2017:  H-1 PM Contraflow Project 
• 2014: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
American Council of Engineering Companies of Hawaii, Engineering Excellence Award 
• 2022: Kapolei Interchange Complex, Phase 2 
 
American Council of Engineering Companies of Hawaii, Engineering Excellence Honor Award 
• 2020: Lahaina Bypass, Phase 1B-2 
• 2020: Ke Kilohana, Ward Village 
• 2018: International Market Place, Waikiki, Oahu, HI 
• 2016: Warriors in Transition Complex and Barracks 
• 2015: University of Hawaii Warrior Recreation Center 
• 2013: Aulani Resort & Spa 
• 2011: Kona Community Development Plan 
• 2010: Global Hawk Aircraft Maintenance and Operations Complex at Andersen Air Force Base, Guam 
• 2009: P-431 Alpha and Bravo Wharf Improvements Project at Polaris Point, Guam 
• 2005: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
• 2001: P-154 Central Receiving/Container Operations Facility, Pearl Harbor, HI 
 
American Council of Engineering Companies (National), Honor Award 
• 2020: Kaneohe-Kailua Wastewater Conveyance & Treatment Facilities Project 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
American Council of Engineering Companies (National), National Recognition Award 
• 2015: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2005: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
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American Society of Civil Engineers, Hawaii Section, Best Overall Project 
• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
American Society of Civil Engineers, Hawaii Section, Best Large Project 
• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 2009: Global Hawk Aircraft Maintenance and Operations Complex at Andersen Air Force Base, Guam 
 
American Society of Civil Engineers, Hawaii Section, Best Transportation Project 
• 2016: H-1 PM Contraflow Project 

 
American Society of Civil Engineers, Hawaii Section, Best Green Project 
• 2014: University of Hawaii Warrior Recreation Center 
 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement Award 
• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
• 1994: University of Hawaii at Manoa Special Events Arena, Oahu, HI 
 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement – 
Honorable Mention Award 
• 2009: P-431 Alpha and Bravo Wharf Improvements Project at Polaris Point, Guam 
 
American Society of Civil Engineers, Hawaii Section, Outstanding Civil Engineering Achievement Award 
of Merit 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
American Society of Civil Engineers, Region 8, Project of the Year, More than $10 Million 
• 2013: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
 

 
 
American Public Works Association, Hawaii Chapter, Project of the Year Transportation More than $75 
Million 
• 2017: H-1 PM Contraflow Project 
 
American Public Works Association, Hawaii Chapter, Project of the Year, Environment More than $10 
Million 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
• 2003: Hart Street Wastewater Pump Station and Force Main Replacement 
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American Public Works Association, Hawaii Chapter, Project of the Year, Structures More than $10 
Million 
• 2006: P-193 Waterfront Improvements at K10-K11, FISC, Pearl Harbor, HI 
• 2004:  Halawa Corporation yard, Honolulu, Oahu, HI 
 
American Public Works Association, Hawaii Chapter, Project of the Year, Historical 
Restoration/Preservation, More than $10 Million 
• 2005: Hawaii Belt Road Kupapaulua Bridge Widening 

 
American Public Works Association, Hawaii Chapter, Project of the Year, Historical 
Restoration/Preservation, Less than $2 Million 
• 2004: Hanalei Bridge, Kuhio Highway, Remove/Repair/Replace Metal Members 
 
American Public Works Association, Hawaii Chapter, Structures, Less than $2 Million 
• 2007: Anuenue Radio Facilities and Towers Statewide, Kahua Ranch Site 
 
American Public Works Association, National, National Project of the Year, Environment More than $10 
Million 
• 2002: Hart Street Wastewater Pump Station and Force Main Replacement 
 
 

 
 
American Planning Association, Hawaii Chapter, Public Education and Outreach Award 
• 2014: Honoapiilani Highway Realignment, Phase 1A, Keawe Street Extension to Lahainaluna Road 
 
American Planning Association, Hawaii Chapter, Outstanding Planning Award 
• 2009: Kona Community Development Plan 
• 2005: Aiea-Pearl City Livable Communities Plan 
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