

Project Title: Waiākea Uka Park & Gym Accessibility Improvements

Date: December 15, 2011

Job Nos.: PR-4010

CONTRACTOR	BASIC BID	ADDITIVE ALTERNATE NO. 1	ADDITIVE ALTERNATE NO. 2	TOTAL - BASIC BID AND ADDITIVE ALTERNATE NOS. 1 AND 2		REMARKS
√ Site Engineering Inc	\$889,000.00	\$72,000.00	\$82,900.00	\$1,043,900.00	Witnesses:	Kevin Sakai - P&R
√ Ludwig Construction Inc	\$1,041,176.00	\$127,804.00	\$91,861.00	\$1,260,841.00		Valerie Tanimoto - DPW Admin
√ Isemoto Contracting Co Ltd	\$953,158.00	\$72,806.00	\$81,318.00	\$1,107,282.00		Noland Eskaran - DPW Building Division
√ Central Construction Inc	\$1,022,098.17	\$101,145.66	\$81,546.22	\$1,204,790.05		Alan Keone Thompson - DPW Engineering Div.
√ Yamada Paint Contracting Inc dba GW Construction	\$852,806.00	\$88,953.00	\$77,760.00	\$1,019,519.00		Tracy Ludwig - Ludwig Construction Inc
√ Kona Kau Construction Services & Supplies	\$1,139,740.00	\$149,543.00	\$83,999.00	\$1,373,282.00		Louis R. K. Santos - GP Roadway Solutions
					via T/C	Vanesa Norman - Kona Building Division
						Thomas Gouveia III - Kona Kau Construction Services & Supplies
Estimated Cost by C of HI	\$400,000.00					

Note: Contractor in **BOLD** - Bid received in Kona Building Division

Apparent Low Bidder Subcontractors: GW Construction - C-3 Asphalt Paving & Surfacing
GW Construction - C-5 Cabinet/Carpentry
GW Construction - C-6 Carpentry Framing
Mauna Kea Acoustic & Drywall, Inc. - C-12 Drywall
Big Island Electrical Service LLC - C-13 Electrical
GW Construction - C-17 Excavating, Grading & Trenching
Roger Hill Limited - C-25 Equipt - Institutional & Commercial
GW Construction - C-31 Concrete
Bob's Fencing, Inc. - C-32 Fencing
Yamada Paint Contracting Inc. - C-33 Painting
Alaka'i Mechanical Corp - C-37 Plumbing
Associated Steel Workers, Ltd. - C-41 Reinforcing Steel
Tory's Roofing & Waterproofing, Inc. - C-42 Roofing
BF Tile, Inc. - C-51 Tile
Hawaii Sheet Metal & Mechanical, Inc. - Air conditioning
Unitek Insulation, LLC - Pcb removal
OCS Steel Contracting - Metal railings