

Project Title: Pa`auilo Slaughterhouse Improvements

Date: June 21, 2012

Job No.: B-4134

CONTRACTOR	BASIC BID	ADDITIVE ALTERNATE NO. 1	ADDITIVE ALTERNATE NO. 2		REMARKS
Isemoto Contracting Co Ltd	\$1,794,000.00	\$16,749.00	\$579,145.00	Witnesses:	David Yamamoto - Building Division
					James Imanaka - Building Division
					Alan Saito - Building Division
					Iris Oshiro - DPW Admin
					Leslie Isemoto - Isemoto Construction Co Ltd
					Tracey Hashimoto - Yamada Paint Contracting
Estimated Cost by C of HI	\$520,000.00				Inc dba GW Construction

CONTRACTOR	ADDITIVE ALTERNATE NO. 3	ADDITIVE ALTERNATE NO. 4	ADDITIVE ALTERNATE NO. 5	ADDITIVE ALTERNATE NO. 6	TOTAL - BASIC BID AND ADDITIVE ALTERNATE NOS. 1 THROUGH 6
Isemoto Contracting Co Ltd	\$154,887.00	\$23,475.00	\$282,441.00	\$13,537.00	\$2,864,234.00
Estimated Cost by C of HI	\$520,000.00				

Apparent Low Bidder's
Subcontractors:
(Based on Basic Bid Price)

R&L Ohana Insulation Inc - Mechanical Insulation
Yamada & Sons - AC Paving
Wasa Electrical Service Inc - Electrical
GP Roadway Solutions - Signs
Isemoto Contracting Co Ltd - Excavating
Isemoto Contracting Co Ltd - Masonry
Isemoto Contracting Co Ltd - Guardrail/fencing
Endo Painting Service Inc - Painting
Big Island Mechanical & Construction LLC - Plumbing
Big Island Mechanical & Construction LLC - Refrigeration

Simmons Steel Corporation - Rebar
Isemoto Contracting Co Ltd - Sewer Pipe
Waipahu Welding - Structural Steel
Tilecraft Inc - Tile
Big Island Mechanical & Construction LLC - Ventilation & Air Cond.
Isemoto Contracting Co Ltd - Welding
Isemoto Contracting Co Ltd - Pre engineered metal building
Servo Raynor Overhead Door Inc - OH Door
M Nakai Repair - Fuel Dispensing