

Project Title: Pa`auilo Slaughterhouse Wastewater System Improvement

Date: June 21, 2012

Job No.: B-4135

CONTRACTOR	BASIC BID	ADDITIVE ALTERNATE NO. 1	ADDITIVE ALTERNATE NO. 2	TOTAL - BASIC BID AND ADDITIVE ALTERNATE NOS. 1 AND 2		REMARKS
√ Koga Engineering & Construction Inc	\$2,790,941.00	\$8,440.00	\$52,750.00	\$2,852,131.00	Witnesses:	David Yamamoto - Building Division
√ Ludwig Construction Inc	\$2,150,169.50	\$13,588.40	\$45,702.60	\$2,209,460.50		Iris Oshiro - DPW Admin
Royal Dragon Builders LLC*	Disqualified					James Imanaka - Building Division
√ Isemoto Contracting Co Ltd	\$2,836,176.00	\$13,504.00	\$48,530.00	\$2,898,210.00		Alan Saito - Building Division
						Rebecca Kauwe - Royal Dragon Builders LLC
						Davis Kauwe - Royal Dragon Builders LLC
						Tracy Ludwig - Ludwig Construction Inc
						Leslie Isemoto - Isemoto Contracting Co Ltd
						Tracey Hashimoto - Yamada Paint Contracting Inc dba GW Construction
					via T/C	Lee Loeffler - Kona Engineering Division
					via T/C	Kelly Wilson - Kona Building Division
					via T/C	Jai Ho Cheng - Kona Building Division
Estimated Cost by C of HI	\$950,000.00					

Contractor in BOLD - Bid received in the Kona Building Division

Note: *Royal Dragon Builders LLC disqualified due to nonsubmittal of bid security
(Based on Basic Bid Price)

Apparent Low Bidder's Subcontractors:

- DWE - C-13 Electrical
- Pineback Landscaping, Inc. - C-27 Landscaping
- Ludwig Constructon, Inc. - C-31 Concrete
- Endo Painting Service, Inc. - C-33 Painting
- Big Island Mechanical, LLC - C-37 Plumbing
- Associated Steel Workers, Ltd. - C-41 Reinforcing Steel
- Layfield Environmental - C-55 Waterproofing/Liner