

Project Title: <u>Kamakoa Nui Phase 4</u>						Date: <u>May 15, 2014</u>	
Job No.: <u>H-4253</u>							
CONTRACTOR	BASIC BID	ADDITIVE ALTERNATE NO. 1	ADDITIVE ALTERNATE NO. 2	ADDITIVE ALTERNATE NO. 3	ADDITIVE ALTERNATE NO. 4		REMARKS
√ Coastal Construction Co Inc	\$4,551,144.00	\$271,633.00	\$269,151.00	\$263,004.00	\$272,962.00	Witnesses:	Kaloa Robinson - OHCD
							Brandy Allen - OHCD
Estimated Cost by County of Hawai'i	\$4,700,000.00						Iris Oshiro - DPW Admin
							Laura Oishi - DPW Admin
CONTRACTOR	ADDITIVE ALTERNATE NO. 5	ADDITIVE ALTERNATE NO. 6	ADDITIVE ALTERNATE NO. 7	ADDITIVE ALTERNATE NO. 8	ADDITIVE ALTERNATE NO. 9	Via T/C:	Dan Russell - OHCD
√ Coastal Construction Co Inc	\$272,022.00	\$267,946.00	\$275,103.00	\$267,271.00	\$261,379.00	Via T/C:	Anne Bailey - OHCD
						Via T/C:	Kehau Johnson - DPW Kona BLD
						Via T/C:	Mike Yoshimoto - Coastal Construction Co Inc
CONTRACTOR	ADDITIVE ALTERNATE NO. 10	ADDITIVE ALTERNATE NO. 11	ADDITIVE ALTERNATE NO. 12	ADDITIVE ALTERNATE NO. 13	TOTAL ADDITIVE ATERNATE NOS. 1-13		
√ Coastal Construction Co Inc	\$271,351.00	\$272,220.00	\$268,152.00	\$270,281.00	\$8,053,619.00		

Contractors in **BOLD** - Bids received in the Kona Building Division

Project Title: <u>Kamakoa Nui Phase 4</u>					Date: <u>May 15, 2014</u>			
Job No.: <u>H-4253</u>								
CONTRACTOR	ADDITIVE ALTERNATE NO. 14	ADDITIVE ALTERNATE NO. 15	ADDITIVE ALTERNATE NO. 16	ADDITIVE ALTERNATE NO. 17	ADDITIVE ALTERNATE NO. 18	ADDITIVE ALTERNATE NO. 19	ADDITIVE ALTERNATE NO. 20	ADDITIVE ALTERNATE NO. 21
Coastal Construction Co Inc	\$265,497.00	\$267,238.00	\$267,488.00	\$270,916.00	\$275,480.00	\$269,325.00	\$264,971.00	\$237,751.00
Estimated Cost by County of Hawai`i	\$4,700,000.00							

CONTRACTOR	ADDITIVE ALTERNATE NO. 22	ADDITIVE ALTERNATE NO. 23	ADDITIVE ALTERNATE NO. 24	ADDITIVE ALTERNATE NO. 25	ADDITIVE ALTERNATE NO. 26	ADDITIVE ALTERNATE NO. 27	ADDITIVE ALTERNATE NO. 28	ADDITIVE ALTERNATE NO. 29
√ Coastal Construction Co Inc	\$265,918.00	\$268,019.00	\$267,908.00	\$237,694.00	\$277,199.00	\$238,719.00	\$270,960.00	\$31,998.00

CONTRACTOR	ADDITIVE ALTERNATE NO. 30	ADDITIVE ALTERNATE NO. 31	ADDITIVE ALTERNATE NO. 32	ADDITIVE ALTERNATE NO. 33	TOTAL ADDITVE ALTERNATE NOS. 14-33	TOTAL BASIC BID WITH TOTAL ADDITIVE ALTERNATES 1-33	CLAIMED 5% APPRENTICESHIP PREFERENCE	CLAIMED HAWAI'I PRODUCTS PREFERENCE
√ Coastal Construction Co Inc	\$20,817.00	\$20,970.00	\$20,799.00	\$46,282.00	\$4,085,949.00	\$12,139,568.00	X	X

Contractors in BOLD - Bids received in the Kona Building Division

Apparent Low Bidder's Subcontractors: Coastal Construction Co Inc - General/Framing/Drywall/Finish
Anglia Contracting LLC - Excavaion/Compaction
E Ten Inc dba I Wire - Electrical Work
Hawaii Masonry Dev Corp - Masonry/Concrete
Will Kill Termites Pest LLC - Termite Soil Treatment
Mark Zimmerman - Flooring/Carpet/Sheet Vinyl
Harris Rebar South Pacific Inc - Rebar/Steel
Dorvin Leis Co Inc - Plumbing/Mechanical/Sheet Metal
Yamada Painting/GW Construction - Painting
808 Islandwide Roofing - Asphalt Shingle Roofing