

Lincoln Park Playground Resurfacing and Project Title: <u>Repairs</u> Job No.: <u>PR-4371</u> Date: <u>March 3, 2016</u>														
CONTRACTOR	BASIC BID	Additive Alternate #1	Additive Alternate #2	Additive Alternate #3	Additive Alternate #4	Additive Alternate #5	Additive Alternate #6	Additive Alternate #7	Additive Alternate #8	Additive Alternate #9	Basic Bid + Alternates 1-9	Claimed Hawai'i Products Preference		REMARKS
✓ IPR Hawaii	\$98,368.00	\$11,258.00	\$2,180.00	\$15,575.00	\$5,140.00	\$3,460.00	\$5,270.00	\$5,270.00	\$3,815.00	\$6,905.00	\$157,241.00	X	Witnesses:	Aubrey Summers - P&R
✓ Rec and Roll LLC dba NyLawn	\$99,500.00	\$4,300.00	\$1,090.00	\$7,750.00	\$3,225.00	\$1,550.00	\$1,550.00	\$1,550.00	\$1,825.00	\$3,915.00	\$126,255.00			Eva Braman - DPW Admin
														Iris Oshiro - DPW Admin
														Cheri Navarro - DPW Admin
Estimated Cost by County of Hawai'i	\$75,000.00													Kaloa Robinson - OHCD

Apparent Low Bidder's Subcontractors:
(Based on Basic Bid Only)

IPR Inc - Safety Surfacing
IPR Inc - Playground Equipment