

Keikiland Playground Resurfacing and
Project Title: Repairs

Date: November 30, 2017

Job No.: PR-4448

CONTRACTOR	BASIC BID	Additive Alternate No. 1	Additive Alternate No. 2	Additive Alternate No. 3	Additive Alternate No. 4	Additive Alternate No. 5	Additive Alternate No. 6	Claimed Hawai'i Products Preference		REMARKS
✓ IPR Inc dba IPR Hawaii	\$28,197.30	\$16,888.24	\$7,784.36	\$9,690.05	\$8,863.89	\$6,276.77	\$3,688.61		Witnesses:	Eva Braman - DPW Admin
✓ Rec and Roll LLC dba NyLawn	\$44,725.00	\$10,500.00	\$7,425.00	\$8,095.00	\$7,440.00	\$6,895.00	\$5,795.00			Eydie Komata - P&R
										Curtis Bailey - DEM/WWD
										Tresa Grace - Jas W Glover
										Billy Kapololu - William K Kapololu Jr
										Leslie Griffin - PIER Inc
										John Gapp - Drainpipe Plumbing & Solar
										Stanford Kepoo - S&L Excavation
										Shane Kepoo - S&L Excavation
										Jason Sanborn - Sanborn General Contr.
									Via T/C:	Jai Ho Cheng - DPW Bldg
										Thomas Gouveia - Kona Kau Construction Services & Supplies Inc
Estimated Cost by County of Hawai'i	\$118,000.00									

Contractors in **BOLD** - Bids received in the Kona Building Division

Apparent Low Bidder's Subcontractors: C-3b - "Not Applicable"
C-25 - "Not Applicable"