

Māmalahoa Highway (Route 19) Widening (Mud Lane to Mānā Road)

Project Title: FAP No. NH-019-1(044)

South Kohala, Hawai'i

Date: December 28, 2017

Job No.: P-3905B(R)

CONTRACTOR	BASE BID (COUNTY)	BASE BID (STATE)	ADDITIVE ALTERNATE 1	ADDITIVE ALTERNATE 2	TOTAL (BASE BIDS AND ALT 1-2)		REMARKS
√ Goodfellow Bros Inc	\$10,306,167.25	\$937,933.00	\$1,813,232.00	\$6,542,668.00	\$19,600,000.25	Witnesses:	Casey Yanagihara - DPW ENG
√ Isemoto Contracting Co Ltd	\$11,420,456.00	\$933,635.00	\$1,771,185.00	\$5,755,858.00	\$19,881,134.00		Eva Braman - DPW ADM
√ Jas W Glover Ltd	\$11,407,720.50	\$824,814.90	\$1,586,735.60	\$6,532,905.00	\$20,352,176.00		Anthony Rodrigues - OHCD
√ Nan Inc	\$10,568,445.76	\$1,029,039.60	\$1,724,645.80	\$6,304,183.70	\$19,626,314.86		Neil Gyotoku - OHCD
√ Road and Highway Builders LLC	\$10,534,686.00	\$1,052,000.00	\$1,750,000.00	\$6,441,091.00	\$19,777,777.00		Duane Hosaka - OHCD
							Aaron Hites - Road and Highway Builders LLC
							Tresa Grace - Jas W Glover Ltd
							Ryan Salvador - Jas W Glover Ltd
						Via T/C:	Natalie Whitworth - DPW Kona ENG
						Via T/C:	Dion Gonzales - DPW Kona ENG
						Via T/C:	Anne Bailey - OHCD
						Via T/C:	Kolyne Cabanas - Goodfellow Bros Inc
						Via T/C:	Zach Bourne - Goodfellow Bros Inc
Estimated Cost by County of Hawai'i	\$23,000,000.00					Via T/C:	Scot Oshiro - Nan Inc

Contractors in **BOLD** - Bids received in the Kona Building Division

Apparent Low Bidder's Subcontractors:

- Resort Management Group LLC - Topsoil/Seeding
- ALCAL Specialty Contracting Inc - Continuous Flashing Compound
- AMEL Technologies Inc - Quality Control
- Pacific Concrete Cutting & Coring Inc - Sawcutting
- Harris Rebar-South Pacific Inc - Rebar
- Robert A Bothman Construction - CIP Concrete
- Maui Kuponu Builders LLC - AC Paving, Guardrail, Signs
- Hi'ilawe Construction Inc - Paving
- Central Striping Services Inc - Pavement Markings
- Hamer Environmental - Environmental Survey
- Islandwide Fencing Inc - Fence
- Pural Water Specialty Co - Chlorination